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HOUSING AUTHORITY OF NEW ORLEANS
INVITATION FOR BIDS
FOR
INTERIOR AND EXTERIOR REPAIRS TO UNITS
AT THE FISCHER IV & IVA HOUSING COMMUNITY PHASE IV
IFB #21:912-31

The project shall be awarded only to contractors who are licensed under State of Louisiana
Contractors License Law La. R.S. 37:2150-2192 with a major classification in- Building
Construction.

Sealed bids for Interior and Exterior Repairs to Units at the Fischer IV & IVA Housing Community
Phase IV will be received by the Housing Authority of New Orleans (HANO) in the Department of
Procurement and Contracts until 2:00 P.M. TST on MONDAY, JUNE 21, 2021.

In accordance with the State of Louisiana Executive Department Proclamation Number 75 JBE
2020, Section 1: State Procurement D) 9) and 10), “All Public Bid Openings shall be suspended.
Bid openings will continue, however, public apenings will not.occur in order to limit the potential
for exposure. Bid openings will be made available via phone conference or web conference”. "All
required Procurement Support Team meetings will be held via phone conference or web
conference”.

All bids received by the due date and time will be opened and read aloud via Zoom Phone/Video
Conference, on MONDAY, JUNE 21, 2021, at 2:00 P.M. A link to join the meeting via phone or
video will be provided to all document holders and posted on the HANO website under “Active
Solicitations®, prior to the meeting.

A pre-bid conference will be held via Zoom Phone/Video Conference, on THURSDAY, JUNE
3, 2021, at 10:00 a.m. followed by a site visit. Prospective bidders are encouraged to join the
mesting and attend the site visit. The link to join the pre-bid meeting via Zoom Phone/Video
Conference will be provided to all document holders, and posted on the HANO website under
“Active Solicitations” prior to the pre-bid meeting. A site visit hosted by HANO’s Project Manager
will be held following the pre-bid meeting. Failure to attend the meeting or visit the site during the
scheduled site visit shall be no defense in failure to perform the Work in accordance with the
contract terms.

HANO continues to rely on the Center for Disease Control (CDC), the Louisiana Department of
Health, and the City of New Orleans’ COVID-19 protocols which requires the use of masks and
social distancing. Contractors attending this site visit are urged to follow these guidelines.

Deliver three (3) complete sets (one (1) original) clearly marked or stamped “original’, and two
(2) copies) of the required submittals, in a sealed envelope or box clearly marked with the words
“Bid Documents”, to the Department of Procurement and Contracts at the following address:

~ Housing Authority of New Orleans
Attn: Procurement and Contracts Department
4100 Touro Street
~ New Orleans, Louisiana 70122

The bidder must place on the outside of the envelope in the upper, left-hand corner the following
when submitting their bid:




Contractor's Name and Address
Project Name and IFB Number
Louisiana Contractor's License Number
Date and Time bids are due

Questions regarding distribution of construction documents shall be directed tor

Housing Authority of New Orleans
4100 Touro Street, New Orleans Louisiana 70122
Attn: Department of Procurement and Contracts
(504) 670-3249 (Office) - (504) 286-8224 (Fax)
Email: dwiltz@hano.org

All prime bidders must present their company name, State of Louisiana Gontractors License
Number, company representative name, phone number, fax number and email address prior to
receipt of bid documents and notification of addenda, if any.

Each bid shall be accompanied by a Bid Security for not more than five percent (5%) of the
contract price of work to be done.

Bids submitted are subject to these Instructions and Supplemental Instructions to Bidders,
General Conditions for Construction Contracts and Supplemental Conditions, Scope of Work and
Drawings, and all other requirements contained herein, all of which are made a part of this
Invitation for Bid by reference.

The Housing Authority of New Orleans reserves the right to reject any or all bids for just cause
and to waive any informalities in the bidding if it is in the public interest to do so.

HOUSING AUTHORITY OF NEW ORLEANS
EVETTE HESTER
EXECUTIVE DIRECTOR




HOUSING AUTHORITY OF NEW ORLEANS
INVITATION FOR BIDS
FOR ‘
INTERIOR AND EXTERIOR REPAIRS TO UNITS
AT THE FISCHER IV & IVA HOUSING COMMUNITY PHASE IV
IFB #21-812-31

INDEX OF SUBMITTAL DOCUMENTS

The Index of Submittal Documents is provided to assist prospective bidders in submitting a responsive
bid. The Index of Documents contains a listing of all required submittal documents.

Please review this table, and submit with your bid all documents that are checked as "Required
Submittal”. Each form must be signed and properly executed.

INDEX OF SUBMITTAL DOCUMENTS

DOCUMENT REQUIRED SUBMITTAL SIGNATURE REQUIRED
LOUISIANA UNIFORM PUBLIC A . 4
WORK BID FORM
LOUISIANA UNIFORM PUBLIC Y
WORK UNIT PRICE FORM
BID BOND All bids must be accompanied by a bid guarantee, which shall
(SAMPLE FORM OF BID BOND IS | be in the form of a certified check, cashier's check, or bid bond
INCLUDED) : for not more than five percent of the contract price of work to be

done, as an evidence of good faith of the bidder.

NOTE: ALL SUBMITTAL DOCUMENTS ARE REQUIRED BY THE BID DUE DATE AND
TIME.




U.S. Department of Housing and
Urban Development

Office of Public and Indian Housing

Instructions to Bidders for Contracts
Public and Indian Housing Programs

Previous edition is obsolete formn HUD-5369 (10/2002)




Instructions to Bidders for Contracts
Public and Indian Housing Programs
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1. Bid Preparation and Submission

{a) Bidders are expected lo examine the specifications, drawings,
all instructions, and, if applicable, the construction site (see also the
contract clause entitied Site Investigation and Cenditions Affect-
ing the Work of the General Conditions of the Contract for Construc-
tion}. Failure to do so wilt be at the bidders’ risk.

(b} All bids must be submiited on the forms provided by the Public
Housing Agency/Indian Housing Autherity (PHA/IHA). Bidders shall
furnish all the information required by the solicitation. Bids must be
signed and the bidder's name typed or printed on the bid sheet and
each continuation sheet which requires the entry of information by
the bidder. Erasures or other changes must be initialed by the person
signing the bid. Bids signed by an agent shall he accompanied by
evidence of that agent’s authority. (Bidders should retain a copy of
their bid for their records.) '

(c} Bidders must submit as part of their bid a completed form HUD-
5363-A, "Reprasentations, Certifications, and Other Statements of
Bidders.”

(d} Ali bid documents shalt be sealed in an envelope which shall he
clearly marked with the words “Bid Documents,” the Invitation for
Bids {{FB) number, any project or other identifying number, the
bidder's name, and the date and time for receipt of bids.

(e} IHthissolicitation requires bidding on all items, fatlure to do so will
disqualify the bid. If bidding on all items is not required, bidders
should insert the words "No Bid” in the space provided for any item
on which no price is submitted.

( Unless expressly authorized elsewhere in this solicitation, aiter-
nate bids will not be considered.

(g) Unless expressly authorized elsewhers in this solicitation, bids
submitted by telegraph or facsimile (fax) machines will not be
considered.

(h) If the proposed contract is for a Mutual Help project (as de-
scribed in 24 CFR Part 965, Subpart E) that involves Mutual Help
contributions of work, material, or equipment, supplemental informa-
tion regarding the bid advertisement is provided as an attachment to
this solicitation.

2. Explanations and Interpretations to Prospective
Bidders

(a) Any prospeclive bidder desiring an explanation or interpretation
of the soficitation, specifications, drawings, etc., must request it at
least 7 days before the scheduled time for bid opening. Requests
may be oral or written. Oral requests must be confirmed in writing.
The only oral clarifications that will be provided will be those clearly
related to soficitation procedures, i.e., not substantive technical
information. No other oral explanation or interpretation will be
provided. Any information given a prospective bidder concerning
this solicitation will be furnished promptly to all other prospective
bidders as a written amendment to the selicitation, if that information
is necessary in submitting bids, or if the lack of it would be prejudicial
to other prospective bidders.

(b) Any information obtained by, or provided to, a bidder other than
by formal amendment 1o the solicitation shall not constitute a change
to the solicitation.

3. Amendments to Invitations for Bids

(a} if this solicitation is amended, then all terms and conditions
which are not modified remain unchanged.

{b} Bidders shall acknowledge receipt of any amendment fo this
soficitation {1) by signing and returning the amendment, (2) by
identifying the amendment number and date on the bid form, or {3}
by letter, telegram, or facsimile, if those methods are authorized in
the soficitation. The PHA/IHA must receive acknowledgement by the
time and at the place specified for receipt of bids. Bids which fait to
acknowledge the bidder’s receipt of any amendment will result in the
rejection of the bid if the amendment(s) contained information which
substantively changed the PHA's/IHA’s requirements.

{c) Amendments will be on file in the offices of the PHA/IHA and the
Architect at teast 7 days before bid opening.

4. Responsibility of Prospective Contractor

(a) The PHA/IHA will award contracts only to responsible prospec-
tive contractors who have the ability to perform successfully under
the terms and conditions of the proposed contract. In determining
the responsibility of a bidder, the PHA/IHA will consider such matters
as the bidders:

(1} Integrity;

{2} Compliance with public policy;

{3) Record of past performance; and

(4) Financial and technical resources (including construction
and technical equipment).

(b} Before a bid Is considered for award, the bidder may be re-
quested by the PHA/IHA to submit a statement or other documenta-
tion regarding any of the items in paragraph (a} above. Failure by the
bidder to provide such additional information shall render the bidder
nonresponsible and ineligible for award.

Previous edition is obsolete
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5. Late Submissions, Modifications, and Withdrawal of Bids

(a) Any bid received at the place designated in the solicitation after
the exact lime specified for receipt will not be considered unless it is
received before award is made and it:

{1} Was sent by registered or certified mail not later than the
fifth calendar day before the date specified for receipt of offers {e.g.,
an offer submitted in response to a solicitation requiring receipt of
offers by the 20th of the month must have been mailed by the 15th);

(2) Was sent by mall, or if authorized by the solicitation, was
sent by telegram or via facsimile, anditis determined by the PHA/IHA
that the late receipt was due solely to mishandling by the PHA/IHA
after receipt at the PHA/IHA,; or

(3) Was sent by U.S. Postal Service Express Mail Next Day
Service - Post Office to Addressee, not later than 5:00 p.m. at the
place of mailing two working days prior to the date specified for
receipt of proposals. The term "working days” excludes weekends
and observed holidays.

(b} Any modification or withdrawal of a bid is subject to the same
conditions as in paragraph (a) of this provision.

(c) The only acceptable evidence to establish the date of maiiing of
a late bid, modification, or withdrawal sent either by registered or
certified mail is the U.S. or Canadian Postal Service postmark beoth
on the envelope or wrapper and on the original receipt frorn the U.S.
or Canadian Postal Service. Both postmarks must show a legible
date or the bid, modification, or withdrawal shall be processed as if
mailed fate. “Postmark” means a printed, stamped, or otherwise
placed impression (exclusive of a postage meter machine impres-
sion} that is readily identifiable without further action as having been
supplied and affixed by employees of the U.S. or Canadian Postal
Service on the date of mailing. Therefore, bidders should requestthe
postal clerk to place a hand cancellation bull's-eye postmark on both
the receipt and the envelope or wrapper.

{d} The only acceptable evidence to establish the time of receipt at the
PHA/HA is the time/date stamp of PHA/IHA on the proposal wrapper or
other documentary evidence of receipt maintained by the PHA/IHA.

(e) The only acceptable evidence to establish the date of mailing of
a fate bid, modification, or withdrawal sent by Express Mall Next Day
Service-Post Office to Addressee is the date entered by the post
office receiving clerk on the “Express Mail Next Day Service-Post
Office to Addressee” label and the postmark on both the envelope or
wrapper and on the original receipt from the U.S. Postal Service.
“Postmark” has the same meaning as defined in paragraph {(c) of this
provision, excluding postmarks of the Canadian Postal Service.
Therefore, bidders should request the postal clerk to place a legible
hand cancellation bull's eye postmark on both the receipt and Failure
by a bidder to acknowledge receipt of the envelope or wrapper.

() Noiwithstanding paragraph (a) of this provision, a late modifica-
tion of an otherwise successful bid that makes its terms more
favorable to the PHA/IHA will be considered at any time it is received
and may be accepted.

(g) Bids may be withdrawn by written notice, or if authorized by this
solicitation, by telegram (including mailgram) or facsimile machine
transmission received at any time before the exact time set for
opaning of bids; provided that written confirmation of telegraphic or
facsimile withdrawals over the signature of the bidder is mailed and
postmarked prior to the specified bid opening time. A bid may be
withdrawn in person by a bidder or its authorized representative if,
before the exact time set for opening of bids, the identity of the person
requesting withdrawal is established and the person signs a receipt
for the bid.

6. Bid Opening

All bids received by the date and time of receipt specified in the
solicitation will be publicly opened and read. The time and place of
opening will be as specified in the solicitation. Bidders and other
interasted persons may be present.

7. Service of Protest
{a) Definitions. As used in this provision;

“Interested party” means an aclual or prospactive bidder whose
direct economic interest would be affected by the award of the
contract.

“Protest” means a writlen objeclion by an interested party to this
solicitation or lo a proposed or actual award of a conlract pursuant
to this solicitation.

{b) Protests shall be served on the Contracting Officer by obtaining
written and dated acknowledgement from —

The Housing Autherity of New Orleans
Department of Procurement and Contracts

4100 Touro Street
New Orleans, LA70122

[Contracting Officer designate the official orilocation where a protest
may be served on the Contracting Cfficer]

{c) All protests shall be resclved in accordance with the PHA’s/
IHA's protest policy and procedures, copies of which are maintained
at the PHA/IHA.

8. Contract Award

{a) The PHA/IHA will evaluate bids in response to this solicitation
without discussions and will award a contract to the responsible
bidder whose bid, conforming to the solicitation, will be most advan-
tageous to the PHA/HA considering only price and any price-related
factors specified in the solicitation.

(b) If the apparent low bid received in response to this solicitation
exceeds the PHA’s/IHA’s available funding for the proposed contract
woik, the PHA/IHA may sither accept separately priced items (see
8(e) below) or use the following procedure to determine contract
award. The PHA/IHA shall apply in turn o each bid {proceeding in
order from the apparentiow bid to the high bid} each of the separately
priced bid deductible items, if any, in their priority order set forth in
this solicitation. If upon the application of the first deductible item to
ali initial bids, a new low bid is within the PHA’s/iHA's available
funding, then award shall be made to that bidder. If no bid is within
the available funding amount, then the PHA/IHA shall apply the
second deductible item. The PHA/IHA shall continue this process
until an evaluated low bid, if any, is within the PHA’s/IHA’s available
funding. if upon the application of all deductibles, no bid is within the
PHA’s/IHA’s available funding, or if the solicitation does not request
separately priced deductibles, the PHA/IHA shall follow its written
policy and procedures in making any award under this solicitation.

(c} Inthe case of tie low bids, award shall be made in accordance
with the PHA's/(HA's written policy and procedures.

(d) The PHA/IHA may refect any and all bids, accept other than the
lowest bid {e.g., the apparent low bid is unreasonably low), and waive
informalities or minor irregularities in bids received, in accordance
with the PHA'sflHA's written policy and procedures.
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(e} Unless precluded slsewhere in the solicitation, the PHA/IHA
may accept any item or combination of items bid.

(i The PHA/IHA may reject any bid as nonresponsive if it is
materially unbalanced as to the prices for the various ilems of work
o be performed. A bid is materially unbalanced when it is based on
prices significantly less than cost for some work and prices which are
significantly overstated for other work.

(g) Awritten award shall be furnished to the successful bidder within
the period for acceptance specified in the bid and shall resuit in a
binding contract without further action by either pariy.

9. Bid Guarantee (applicable to construction and equip-
ment contracts exceeding $25,000)

All bids must be accompanied by a negotiable bid guarantee which
shall not be fess than five percent (6%) of the amount of the bid. The
bid guarantee may be a certified check, bank draft, U.8. Government
Bonds at par value, or a bid bond secured by a surely company
accepiable to the U.S. Government and authorized to do business in
the state where the work is {o be performed. In the case where the
work under the contract will be performed on an Indian reservation
area, the bid guarantee may also be an irrevocable Letter of Credit
(see provision 10, Assurance of Completion, below). Ceriified
checks and bank drafts must be made payable to the order of the
PHA/IHA. The bid guarantee shall insure the execution of the
contract and the furnishing of a method of assurance of completion
by the successful bidder as required by the soficitation. Failure fo
submit a bid guarantee with the bid shall result in the rejection of the
bid. Bid guarantees submitted by unsuccessful bidders will be
returned as soon as practicable after bid opening.

10. Assurance of Completion

(a) Unless otherwise provided in State faw, the successful bidder
shall furnish an assurance of completion prior {o the execution of any
contract under this solicitation. This assurance may be [Contracting
Officer check applicable items] —

[v( (1) a performance and payment bond in a penal sum of 100
percent of the contract price; or, as may be required or permitted by
State law;

[ 1 (&) separate performance and payment bonds, each for 50
percent or more of the contract price;

[ 1 (8) a 20 percent cash escrow;
[ 1 {4) a 25 percent irrevocable letier of credit; or,

[ 1 (5) an irrevocable letter of credit for 10 percent of the folat
contract price with a monitoring and disbursements agreament with
the IHA {applicable only to contracts awarded by an IHA under the
Indian Housing Program).

(b} Bonds must be obtained from guarantee or surely companies
acceptable to the U.S. Government and authorized to do businessin
the state where the work is to be performed. Individual sureties will
not be considered. U.S. Treasury Circular Number 570, published
annually in the Federal Register, lists companies approved o act as
sureties on bonds securing Government contracts, the maximum
underwriting limits on each contract bonded, and the States in which
the company is licensed to do business. Use of companies listed in
this circular is mandatory. Copies of the circular may be downloaded
on the U.S. Department of Treasury website http://
www.fms.treas.gov/c570/Index.html, or ordered for a minimum fee
by contacting the Government Printing Office at {202) 512-2168.

{c) Each bond shall clearly state the rate of premium and the tolai
amount of premiurm charged. The current power of attorney for the
person who signs for the surety company must be atiached 1o the
bond. The effective date of the power of allorney shall not precede
the date of the bond. The etfective date of the bond shall be on or after
the execution date of the contract.

(d) Failure by the successful bidder to obtain the required assur-
ance of completion within the lime specified, or within such extended
period as the PHA/IHA may grant based upon reasons determined
adequate by the PHA/IHA, shall render the bidder ingligible for
award. The PHA/IHA may then either award the contract to the next
lowest responsible bidder or solicit new bids. The PHA/IHA may
retain the ineligible bidder's bid guarantes.

11. Preconsiruction Conference (applicable {o construction
contracts)

After award of a contract under this solicitation and prior to the start
of work, the successful bidder will be required to attend a
preconstruction conference with representatives of the PHA/IHA and
its architect/engineer, and other interested parties convened by the
PHA/IHA. The conference will serve to acquaint the participants with
the general plan of the construction operation and all other require-
ments of the contract {e.g., Equal Employment Opportunity, Labor
Standards). The PHA/IHA will provide the successful bidder with the
date, time, and place of the conference.

12. Indian Preference Requirements (applicable only if
this solicitation is for a contract to be petformed on a
project for an Indian Housing Authority)

(a) HUD has determined that the contract awarded under this
solicitation Is subject to the requirements of section 7(b) of the Indian
Self-Determination and Education Assistance Act (25 U.S.C. 450e/(b)).
Section 7{h) requires that any contract or subcontract entered into for
the benefit of Indians shall require that, 1o the greatest extent feasible

(1) Preferences and opportunities for training and employment
(other than core crew positions; see paragraph (h} befow} in connsc-
tion with the administration of such contracts or subcontracts be
given to qualified “Indians.” The Act defines “Indians” to mean
persons who are members of an Indian tribe and defines “indian
tribe" to mean any Indian tribe, band, nation, or other organized
group or community, including any Alaska Native village or regional
or village corporation as defined in or established pursuant to the
Alaska Native Claims Settlement Act, which is recognized as eligible
for the special programs and services provided by the United States
to Indians because of their status as Indians; and,

{2) Preference in the award of contracts or subcontracts in
connection with the administration of contracts be given to Indian
organizations and to Indian-owned economic enterprises, as de-
fined in section 3 of the indian Financing Act of 1974 (25 U.S.C.
1452). That Act defines “econemic enterprise” to mean any Indian-
owned commercial, industrial, or business aclivity established or
organized for the purpose of profit, except that the indian ownership
must constitute not less than 51 percent of the enterprise; “Indian
organizalion” to mean the governing body of any Indian fribe or entity
established or recognized by such governing body; “Indian” to mean
any person who is a member of any tribe, band, group, pueblo, or
community witich is recognized by the Federal Government as
cligible for services from the Bureau of Indian Affairs and any
“Nalive™ as defined in the Alaska Native Claims Settlement Act; and
Indian “tribe” to mean any Indian tribe, band, group, pueblo, or
community including Native villages and Nalive groups {including
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corporations organized by Kenai, Juneau, Sitka, and Kodiak) as
defined in the Alaska Native Claims Settlement Act, which is recog-
nized by the Federal Government as eligible for services from the
Bureau of Indian Affairs.

(b) (1) The successiul Contractor under this solicitation shall com-
ply with the requirements of this provision in awarding all subcon-
tracts under the contract and in providing training and employment
opportunities.

{2} A finding by the IHA that the contractor, either {i) awarded
a subcontract without using the procedure required by the HA, {ii)
falsely represented that subcontracts would be awarded fo Indian
enterprises or organizations; or, {iii) failed o comply with the
contractor's employment and training preference bid statement shall
be grounds for termination of the contraclt or for the assessment of
penalties or other remedies.

(c) It specified elsewhere in this solicitation, the IHA may restrict the
solicitation to qualified Indian-owned enterprises and Indian organi-
zations. If two or more {or a greater number as specified elsewhere
in the solicitation) qualified Indian-owned enterprises or organiza-
tions submit responsive bids, award shall be made 1o the qualified
enterprise or organization with the lowest responsive bid, |If fewer
than the minimum required number of qualified Indian-owned enter-
prises or organizations submit responsive bids, the IHA shali reject
all bids and readvertise the solicitation in accordance with paragraph
(d) below.

(d) If the IHA prefers not to restrict the solicitation as described in
paragraph {(c¢) above, or if after having restricted a solicitation an
insufficient number of qualified Indian enterprises or organizations
submit bids, the IHA may advertise for bids from non-indian as well
as ndian-owned enterprises and Indian organizations. Award shall
be made to the qualified Indian enierprise or organization with the
lowest responsive bid if that bid is -

(1} Within the maxirmum HUD-approved budget amount estab-
lished for the specific project or activity for which bids are being
solicited; and

(2) Nomorethanthepercentage specifiedin 24 CFR905.175(c)
higher than the total bid price of the lowest responsive bid from any
qualified bidder. If no responsive bid by a gualified Indian-owned
economic enterprise or organization is within the stated range of the
total bid price of the lowest responsive bid from any qualified
enterprise, award shall be made to the bidder with the lowest bid.

(e) Bidders seeking to qualify for preference in contracting or
subcontracting shall submit proof of Indian ownership with their bids.
Proof of Indian ownership shalt include but not be limited to:

(1) Cetification by a tribe or other evidence that the bidder is
an Indian. The iHA shall accept the certification of a tribe that an
individual is a member.

(2) Evidence such as stock ownership, structure, manage-
ment, control, financing and salary or profit sharing arrangements of
the enterprise.

{fy (1) Allbidders must submit with their bids a stalement describ-
ing how they will provide Indian preference in the award of subcon-
tracts. The specific requirements of that statement and the factors
to used by the IHA in determining the statement’s adequacy are
included as an attachment to this solicitation. Any bid that fails to
include the required statement shall be rejected as nonresponsive.
The IHA may require that comparable statements be provided by
subconlractors 1o the successful Contractor, and may require the
Contractor to reject any bid or proposal by a subcontractor that fails
to include the statement.

(2) Bidders and prospective subcontractors shaill submit a
certification {supported by credible evidence) to the IHA in any
instance where the bidder or subcontractor believes itis infeasible to
provide Indian preference in subconiracting. The acceptance or
rejection by the IHA of the certification shall be final. Rejection shall
disqualify the bid from further consideration.

{g) All bidders must submif with their bids a staternent detailing their
employment and training opportunities and their plans to provide
preference to Indians in implementing the contract; and the number
or percentage of Indians anticipated to be employed and trained.
Comparable statements from all proposed subcontractors must be
submilted. The criteria to be used by the IHA in determining the
statlement({s)’s adequacy are included as an attachment to this
solicitation. Any bid that fails te include the required statement(s), or
that includes a statement that does not meet minimum standards
required by the IHA shall be rejected as nonresponsive.

(h) Core crew employees. A core crew employee is an individual
who is a bona fide employee of the contractor at the time the bid is
submitted; or an individual who was not employed by the bidderat the
time the bid was submitted, but who is regularly employed by the
bidder in a supervisory or other key skilled position when work is
available. Bidders shall submit with their bids a list of all core crew
employees.

(i} Preference in contracting, subcontracling, employment, and
training shall apply not only on-site, on the reservation, or within the
IHA's jurisdiction, but also to contracts with firms that operate outside
these areas (e.g., employment in modular or manufactured housing
construction facilities).

{}}) Bidders should contact the IHA to determine if any additional
local preference requirements are applicable to this solicitation.

(k) The IHA [ ] does [ ] does not [Contraciing Officer check
applicable box] maintain lists of Indian-owned economic enterprises
and Indian organizations by specially (e.g., plumbing, slectrical,
foundations), which are available to bidders to assist them in meeting
their responsibility to provide preference in connection with the
administration of contracls and subcontracts.
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HOUSING AUTHORITY OF NEW ORLEANS
INVITATION FOR BIDS
FOR
INTERIOR AND EXTERIOR REPAIRS TO UNITS
AT THE FISCHER IV & IVA HOUSING COMMUNITY PHASE IV
IFB #21-912-31

SUPPLEMENTAL INSTRUCTIONS TO BIDDERS

The following supplements modify the "|nstrdctions to Bidders for Contracts — Public and Indian
Housing Programs” form HUD-5369.

Item #1: Modify Clause 1 — Bid Preparation and Submission:
1. Add the following subparagraph to paragraph (b):

The Louisiana Uniform Public Work Bid Form and each supplemental form that requires
signatures must bear an original signature.

2. Add the foflowing subparagraph to paragraph (c).

Bidders shall furnish those documents delineated as Required Submittals in the bid
package on the bid due date and time listed on the “Index of Submittal Documents” page
contained herein.

3. Delete the following subparagraph (c):

Bidders must submit as part of their bid a completed HUD-5369, "Representations,
Certifications, and other Statements of Bidders."

4. Add the following subparagraph to paragraph (d):

Deliver three (3) complete sets (one (1) original clearly marked or stamped “original”
and two (2) copies) of the required submittals in a sealed envelope clearly marked with
the words “Bid Documents,” to the interim Manager of Procurement and Contracts at
the following address:

Housing Authority of New Orleans
Attn: Department of Procurement and Contracts
4100 Touro Street,
New Orleans, Louisiana 70122
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The bidder must place on the outside of the envelope in the upper, left-hand corner the
following when submitting their bid:

Contractor’s Name and Address
Project Name and IFB Number
State of Louisiana Contractor’s License Number
Date and Time bids are due

5. Add the following paragraph as an additional pafagraph (i)

1. Construction materiais that will become permanent improvements to property owned by
the Housing Authority of New Orleans purchased for use by the General Contractor or
Subcontractors and incorporated into the work under this contract are exempt from sales
tax. Bidders are expected to account for the sales tax exemption in preparation of the
bid.

(1) The successful bidder shall furnish completed Representations and
Warranties as to Sales Tax on Applicable Materials and Equipment and
State of Louisiana Department of Revenue Form R-1020, Designation of
Construction Contractor as Agent of a Governmental Entity forms prior to
execution of any contract under this solicitation. (Samples of these forms
are included in the construction documents)

6. Add the following as an additional paragraph (j)

1. Rules, Regulations and Licensing Requirements

The successful Contractor shall possess all of the required state and local ficenses and
certifications required by the Louisiana State Licensing Board of Contractors to perform work of
the type required by this contract in the City of New Orleans. In addition, the Contractor shall
comply with all laws, ordinances and regulations applicabie to the services contemplated
herein. Respondents are presumed to be familiar with all federal, state and local laws,
ordinances, codes, rules and regulations that may in any way affect the delivery of contract
services.

Item #2: Modify Clause 2 — Explanations and Interpretations o Prospective Bidders:

1. Add the following subparagraph to ()

(1) Requests shall be forwarded in writing five (5) calendar days before the bid
due date and time to:

Housing Authority of New Orleans
4100 Touro Street, New Orleans Louisiana 70122
Attn: Dianne Wiltz-Hunley, Contract Administrator
(504) 670-3249 (Office) - (504) 286-8224 (Fax)
Email; dwiltz@hano.org
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Iltem #3: Clause 3 - Amendments to Invitations for Bids:
1. Modify paragraph (c) to read as follows:

Amendments to Invitations for Bids will be on file in the Department of Procurement and
Contracts at the Housing Authority of New Orleans, at least 72 hours before bid opening
date and time.

Item #4: Modify Clause 4 — Responsibility of Prospective Contractor
1. Modify paragraph {a) to read as follows:

" The PHA/IHA will award contracts only to responsible prospective Contractors who have the
ability to perform successfully under the terms and conditions of the proposed contract, and will
comply with HANO's Policy regarding Use of Criminal Background Checks in Employment
Screening. In determining the responsibility of a bidder, the PHA/IHA will consider such matters
as the bidder’s:

(1) Integrity {5) Related project experience

(2) Compliance with public policy (8) Skill

(3) Record of past performance (7) Business judgment

(4) Financial and technical resources (8) Reputation

(including construction and technical equip.) (9) Quality of previous work on contracts

Additionally, a conviction of or plea of guilty or no contest to the following state crimes or
equivalent federal crimes shall permanently bar any person or the bidding entity from bidding on
public projects:

(a) Public bribery

(b) Corrupt Influencing
(c) Extortion

(d) Money laundering

A conviction of or plea of guilty or no contest to the following state crimes or equivalent federal
crimes shall bar any person or the bidding entity from bidding on public projects for a period of
five years from the date of conviction or from the date of the entrance of the plea of guilty or no
contest:

(a) Theft

(b) |dentity theft

(c) Theft of a business record

(d) False accounting

(e) Issuing worthless checks

(f)y Bank fraud

(g) rorgery _

(h) Contractors; misapplication of payments
(i) Malfeasance in office
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2. Modify paragraph (b} to read as follows:

To be considered for award, the lowest bidder must submit a statement or other documentation
regarding any of the items in paragraph (a) above. Other documentation shall include, but not be
limited to: :

(1) Representations, Certifications and Other Statements of Bidders
(2) Non-Collusive Affidavit ‘

(3) . Certification of Contractor Non-Exclusion

(4) Statement of Bidders Qualifications

(5) Section 3 Employment Action Plan

(6) Section 3 Training Action Plan

(N Contracting Action Plan for Section 3/DBE/MBE
(8) List of Core Employees

(9} Contracting Schedule ,

(10)  Section 3 Employment and Training Schedule
(11)  Letter of Intent — Subcontractor Commitment Form
(12)  Statement of Understanding

(13)  Schedule of Values

(14) Employee Verification Affidavit

Other documentation and information outlined above are required, including but not limited to the
low bidder's attestation pursuant to R.S. 38:2212.10 and 2227, and shall be furnished by the low
bidder within ten (10) days after the bid opening. Failure by the lowest bidder to submit the
additional information within 10 days after the bid opening will render the bidder non-responsive
and ineligible for contract award. At that time the next lowest bidder will be determined to be the
bidder with the lowest bid, and will be required to submit other documentation and information
within 10 days.

3. Delete Clause 12 from HUD Form 5369A - Representations, Certifications and Other

Statements of Bidders Public and Indian Housing Programs, in its entirety. A Previous
Participation Certificate will not be required.

ltem #5: Bid Guarantee (applicable to construction and equipment contracts exceeding,
$25,000)

1. Add the following subparagraph:

A Sample Bid Bond form is provided in the bid documents. Bidders may submit their bid
bond on forms provided by their surety company.

Item #6: Contract Award
1. Add the following paragraph as an additional paragraph (h)
Prior to execution of a contract companies/firms must be registered to do business in the

State of Louisiana and must be active and in good standing. To register, go fo
www.s0s.la.gov. )
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LOUISIANA UNIFORM PUBLIC WORK BID FORM

TO: HOUSING AUTHORITY OF NEW ORLEANS BID FOR: INTERIOR AND EXTERIOR REPAIRS TO

PROCUREMENT AND CONTRACTS DEPT. UNITS AT THE FISCHER IV & IVA
4100 TOURO STREET HOUSING COMMUNITY PHASE IV
LOUISIANA 70122 IFB #21-912-31

The undersigned bidder hereby declares and represents that she/he: a) has carefully examined and understands the Bidding
Documents, b} has not received, relied on, or based his bid on any verbal instructions contrary to the Bidding Documents or
any addenda, c) has personally inspected and is familiar with the project site, and hereby proposes to provide ail labor, materials,
tools, appliances and facilities as required to perform, in a workmantike manner, all work and services for the construction and
completion of the referenced project, all in strict accordance with the Bidding Documents prepared by: HANO .

Bidders must acknowledge all addenda. The Bidder acknowledges receipt of the following ADDENDA: (Enter the number the
Designer has assigned to each of the addenda that the Bidder is acknowledging) .

TOTAL BASE BID: For all work required by the Bidding Documents (including any and all unit prices designated “Base
Bid” * but not alternates) the sum of}

Dollars (3 )

ALTERNATES: For any and all work required by the Bidding Documents for Alternates including any and all unit prices
designated as alternates in the unit price description.

Alternate No. 1 @wner 1o provide description of alternate and state whether add or deducty for the lump sum of:

N/A Doliars ($ N/A )

Alternate No. 2 (Owner to provide description of alternate and state whether add or deducy) for the lump sum of!

N/A Dollars ($ N/A )

Alternate No. 3 (Owner to provide description of alternate and state whether add or deduct) for the lump sum oft

N/A Dollars ($N/A )

NAME OF BIDDER:
ADDRESS OF BIDDER:

LOUISIANA CONTRACTOR’S LICENSE NUMBER:
NAME OF AUTHORIZED SIGNATORY OF BIDDER:
TITLE OF AUTHORIZED SIGNATORY OF BIDDER:

SIGNATURE OF AUTHORIZED SIGNATORY OF BIDDER **:
DATE:

THE FOLLOWING ITEMS ARE TO BE INCLUDED WITH THE SUBMISSION OF THIS LOUISIANA
UNIFORM PUBLIC WORK BID FORM:

* The Unit Price Form shall be used if the contract includes unit prices. Otherwise it is not required and need not be included
with the form, The number of unit prices that may be included is not limited and additional sheets may be included if needed.
*%* A CORPORATE RESOLUTION OR WRITTEN EVIDENCE of the authority of the person signing the bid for the
public work as prescribed by LA R.S. 38:2212(B)(5). BID SECURITY in the form of a bid bond, certified check or cashier’s
check as prescribed by LA R.S. 38:2218(A) attached to and made a part of this bid.




INSERT UNIT PRICE FORMS




SAMPLE FORM OF BID BOND

BID BOND

KNOW ALL MEN BY THESE PRESENTS:

That we, _ as Principal, hereinafter called the
Principal, and - a corporation duly organized under
the laws of the State of Louisiana, as Surety, are held and firmly bound unto the Housing Authority
of New Orleans (HANO), for the sum of Dollars ($ ), for the
payment of which sum well and truly to be made, the said Principal and the said Surety -bind
ourselves, our heirs, executors, administrators, successors, and assigns, jointly and severally,
firmly be these presents.

WHEREAS, the Principal has submitted a bid for

Located at
(Identify project by number and brief description)

NOW THEREFORE, if the HANO shall accept the bid of the Principal and the Principal shall enter
into a contract with the HANO in accordance with the terms of such bid, and give such bond or
bonds as may be specified in the bidding or Contract Documents with good and sufficient surety
for the faithful performance of such contract and for the prompt payment of labor and material
furnished in the prosecution thereof, or in the event of the failure of the Principal to enter such
Contract and give such bond or bonds, if the Principal shall pay to the HANO the difference not
to exceed the penalty hereof between the amount specified in said bid and such larger amount
for which the HANO may in good faith contract with another party to perform work covered by
said bid or an appropriate required amount as specified in the Invitation for Bids, the foregoing to
include any other purposes or items set out in, and to be subject to, provisions of La. R.S. 38:2241;
38:2216, as amended, then this obligation shall be null and void; otherwise to remain in full force
. and effect.

IN WITNESS WHEREOF, the Principal and Surety have hereto set their hands and seals, this _
day of , 20

PRINCIPAL SURETY
(Name and Seal) {Attorney-in-Fact)
ATTEST:

ATTEST:




U.S. Department of Housing
and Urban Development

Office of Public and Indian Housing

Representations, Certifications,
and Other Statements of Bidders

Public and Indian Housing Programs
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Representations, Certifications,
and Other Statements of Bidders
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1. Certificate of Independent Price Determination
{a} The bidder certifies that--

(1} The prices in this bid have been arrived at independently,
without, for the purpose of restricting competition, any consultation,
commuriication, or agreement with any other bidder or competitor
refating 1o (i) those prices, {ii) the intention to submit a bid, or {ii) the
methods or factors used to calculate the prices offered;

(2} The prices in this bid have not been and will not be
knowingly disclosed by the bidder, directly or indirectly, to any other
bidder or competitor before bid opening (in the case of a sealed bid
salicitation) or contract award (in the case of a competitive proposal
sclicitation) unless otherwise required by law; and

(3) No attempt has been made or will be made by the bidder to
induce any other concern to submit or not to submit a bid for the
purpose of restricting competilion.

(b} Each signature on the bid is considered to be a certification by
the signatory that the signatory--

(1) Is the person in the bidder's organization responsible for
determining the prices being offered in this bid or proposal, and that
the signatory has not participated and will not participate in any
action contrary to subparagraphs (a)(l} through (a)(3} above; or

(2} (i) Has been authorized, in writing, fo act as agent for the

following principals in certifying that those principals have not
parlicipated, and will not parlicipate in any action conirary to
subparagraphs {(aj(l} through {a)(3) above.
[insert
fult name of person(s) in the bidder's organization responsible for
determining the prices offered in this bid or proposal, and the title of
his or her position in the bidder's organization];

(i} As an authorized agent, does certify that the principals
named in subdivision (b}(2){i) above have not participated, and will
not participate, in any action contrary to subparagraphs {a){1)
through (a){3) above; and

(i) As an agent, has not personally participated, and will
not participate in any action contrary to subparagraphs {a)(1)
through (a)(3) above.

{(c) If the bidder deletes or modifies subparagraph (a)2 above, the
bidder must furnish with its bid a signed stalement seftting forth in
detail the circumstances of the disclosure.

[ 1 [Contracting Officer check if following paragraph is applicable]

(d} Non-collusive affidavit. (applicable to contracts for construction
and equipment exceeding $50,000)

{1} Each bidder shall execute, in the form provided by the PHAS
{HA, an affidavit to the effect that hefshe has not colluded with any
other persan, firm or corporation in regard to any bid submitted in
response to this solicitation. if the successful bidder did not submit
the affidavit with his/her bid, he/she must submit it within three (3)
working days of bid opening. Failure to submit the affidavit by that
date may render the bid nonresponsive. No conlract award will be
made without a properly executed affidavit.

(2) A fully executed "Non-collusive Affidavit™ [ }is, [ ]is not
included with the bid.

2. Contingent Fee Representation and Agreement
(a) Definitions. As used in this provision:

"Bona fide employes"” means a person, employed by a bidder
and subject to the bidder's supervision and control as to time, place,
and manner of performance, who neither exerts, nor proposes fo
exert improper influence to solicit or obtain contracts nor holds out
as being able to obfain any contract(s) through improper influence.

"Improper influence”™ means any influence that induces or tends
to induce a PHA/IHA employee or officer to give consideration or fo
act regarding a PHA/IHA contract on any basis other than the merits
of the malier.

(b} The bidder represents and certifies as part of its bid that, except
for full-time bopa fide employees working solely for the bidder, the
bidder:

(1} [ 1has, [ ]has not employed or retained any person or
company to solicit or obtain this contract; and

{2) [ ]has, [ ] has not paid or agreed to pay to any person or
company employed or retained to solicit or obtain this contract any
commission, percentage, brokerage, or other fee contingent upon or
resulting from the award of this contract.

(c) If the answer to either (a)(1) or (a)}{(2) above is affirmative, the
bidder shall make an immediate and full written disclosure to the
PHA/IHA Confracting Officer.

(d) Any misrepresentation by the bidder shall give the PHA/IHA the
right to (1) terminate the contract; {2) al its discretion, deduct from
contract payments the amount of any commission, percentage,
brokerage, or other contingent fee; or (3} take other remedy
pursuant to the contract.

3. Certification and Disclosure Regarding Payments to
Influence Certain Federal Transactions (applicable to
contracts exceeding $100,000)

(a) The definitions and prohibitions contained in Section 1352 of

title 31, United States Code, are hereby incorporated by reference

in paragraph {b) of this certification.
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(b) The bidder, by signing-its bid, hereby cerlifies to the best of his
or her knowledge and belief as of December 23, 1989 that:

(1} No Federal appropriated funds have been paid or will be
paid to any person for influencing or attempting fo influence an
officer or employee of any agency, a Member of Congress, an officer
or employee of Congress, or an employee of a Member of Congress
on his or her behalf in connection with the awarding of a contract
resulting from this solicitation;

(2} If any funds other than Federal appropriated funds {includ-
ing profit or fee received under a covered Federal transaction) have
been paid, or will be paid, to any person for influencing or attempting
to influence an officer or employee of any agency, a Member of
Congrass, an officer or employee of Congress, or an employee of a
Member of Congress on his or her behalf in conneciion with this
solicitation, the bidder shall complete and submit, with its bid, OMB
standard form LLL, "Disclosure of Lobbying Activities;" and

{3) He or she will include the fanguage of this cerlification in all
subcontracts at any tier and require that all recipients of subcontract
awards in excess of $100,000 shall certify and disclose accordingly.

(c) Submission of this certification and disclosure is a prerequisite
for making or entering inlo this contract imposed by seclion 1352,
fitle 31, United States Code. Any person who makes an expenditure
prohibited under this provision or who fails to file or amend the
disclosure form to be filed or amended by this provision, shall be
subject to a civil penalty of not less than $10,000, and not more than
$100,000, for each such failure.

(d} Indian tribes {except those chartered by States) and Indian
organizations as defined in secticn 4 of the Indian Self-Determina-
tion and Education Assistance Act {25 U.S.C. 450B) are exempt
from the requirements of this provision.

4, Organizational Conflicts of Interest Certification

The bidder certifies that to the best of its knowledge and helief and
except as otherwise disclosed, he or she doss not have any
organizational conflict of interest which is defined as a situation in
which the nature of work to be performed under this proposed
contract and the bidder's organizational, financial, confractual, or
other interests may, without some restriction on future activities:

(a) Resuit in an unfair competitive advantage to the bidder; or,
(b) Impair the bidder's objectivity in performing the contract work.

[ ] Inthe absence of any actual or apparent conflict, [ hereby cerlify
that to the best of my knowledge and belief, no actual or apparent
conflict of interest exists with regard to my possible performance of
this procurement.

5. Bidder's Certification of Eligibility

(a) By the submission of this bid, the bidder cerfifies that to the best
of its knowledge and belief, neither it, nor any person or firm which
has an interest in the bidder’s firm, nor any of the bidder's subcon-
tractors, is ineligible to:

(1} Be awarded contracts by any agency of the United States
Government, HUD, or the State in which this contract is to be
performed; or,

(2) Participate in HUD programs pursuani lo 24 CFR Part 24,

(b) The cerlification in paragraph (a} above is a material represen-
tation of fact upon which reliance was placed when making award.
If it is later determined that the bidder knowingly rendered an
erroneous certification, the contract may be terminated for default,
and the bidder may be debarred or suspended from participation in
HUD programs and other Federal contract programs.

6. Minimum Bid Acceptance Period

(a) "Acceptance period," as used in this provision, means the
number of calendar days available to the PHA/IHA for awarding a
contract from the date specified in this solicitation for receipt of bids.

(b) This provision supersedes any language pertaining to the
acceptance period that may appear elsewhere in this solicitation.

{c) The PHA/IHA requires a minimum acceptance pericd of
[Contracting Officer insert time period] calendar days.

{d} Inthe space provided immediately below, bidders may specify
a longer acceptance period than the PHA's/IHA's minimum require-
ment. The bidder allows the following acceptance period:
calendar days.

{e} A bid allowing less than the PHA's/IHA's minimurm acceptance
period will be rejected.

(f) The bidder agrees to execute all that if has undertaken to do, in
compliance with its bid, if that bid is accepted in writing within (1) the
acceptance period stated in paragraph {(c) above or (2) any longer
acceptance period stated in paragraph (d} above.

7. Small, Minority, Women-Owned Business Concern
Representation

The bidder represents and cerlifies as part of its bid/ offer that it --

{a) [ 1is, [ lis not a small business concern. "Small business
concern,” as used In this provision, means a concern, including its
affiliates, that is independently owned and operated, not dominant
in the field of operation in which it is bidding, and qualified as a small
business under the criteria and size standards in 13 CFR 121.

(b} { }is, [ ]isnot a women-owned business enterprise. "Women-
owned business enterprise," as used in this provision, means a
husiness that is at least 51 percent owned by a woman or women
who are U.S. citizens and who also control and operate tihe business.

{c) [ lis, [ ]isnot a minority business enterprise. "Minority
business enterprise,” as used in this provision, means a business
which is at least 51 percent owned or controlled by one or more
minorily group members or, in the case of a publicly owned business,
at least 51 percent of its voting stock is owned by one or miore
minority group members, and whose management and daily opera-
tions are controlled by one or more such individuals. For the purpose
of this definition, minority group members are:

(Check the block applicable to you)
[ ] Black Americans

[ ] Hispanic Americans

[ 1 Native Americans

[ 1 Asian Pacific Americans
[ 1 Asian Indian Americans
[ } Hasidic Jewish Americans

8. Indian-Owned Economic Enterprise and Indian
Organization Representation (applicable only if this
solicitation is for a contract to be performed on a project for an
Indian Housing Authority})

The bidder represents and cerlifies that it

(@) [ lis. [ ]Iis not an Indian-owned economic enterprise.
"Economic enterprise,” as used in this provision, means any com-
mercial, industrial, or business activity established or organized for
the purpose of profit, which is at least 51 percent Indian owned.
"Indian,” as used in this provision, means any person who is a
member of any tribe, band, group, pueble, or community which is
recognized by the Federal Government as eligible for services from
the Bureau of indian Affairs and any "Native" as defined in the Alaska
Native Claims Seftflement Act.

(b)Y [ Ils, [ lis not an Indian organization. "Indian organization,”
as used in this provision, means the governing body of any Indian
tribe or entity established or recognized by such governing body.
indian "tribe"” means any Indian {ribe, band, group, pueblo, or
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community including Native villages and Native groups (including
corporations organized by Kenai, Juneau, Sitka, and Kodiak) as
defined in the Alaska Native Claims Seftiement Act, which is
recognized by the Federal Government as eligible for services from
the Bureau of Indian Affairs.

9. Certification of Eligibility Under the Davis-Bacon
Act (applicable to construction contracts exceeding $2,000)

(a) By the submission of this bid, the bidder cerlifies that neither it
nor any perscen or firm who has an interest in the bidder's firm is a
person or firm ineligible to be awarded contracts by the United States
Government by virtue of section 3(a) of the Davis-Bacon Act or 29
CFR 5.12(a)(1).

(b) No part of the contract resuiting from this solicitation shall be
subcontracted to any person or firm insligible to be awarded
contracts by the United States Government by virtue of section 3(a)
of the Davis-Bacon Act or 23 CFR 5.12(a)(1).

(¢} The penalty for making false stalements is prescribed in the U.
S. Criminal Code, 18 U.S.C. 1001.

10. Certification of Nonsegregated Facilities (applicable
fo contracts exceeding $10,000)

{a) The bidder's attention is called to the clause entitled Equal
Employment Opportunity of the General Conditions of the Con-
tract for Construction.

{b) "Segregated facilities," as used in this provision, means any
wailing rooms, work areas, rest rooms and wash rooms, restaurants
and other eating areas, time clocks, locker rooms and other sterage
or dressing areas, parking lots, drinking fountains, recreation or
enterfainment areas, fransportation, and housing facitities provided
for employees, that are segregated by explicit directive or are in fact
segregated on the basis of race, color, religien, or national origin
because of habit, local custom, or otherwise.

(¢} By the submission of this bid, the bidder certifies that it does not
and will not maintain or provide for its employees any segregated
facilities at any of its establishments, and that it does not and will not
permit its employees to perform their services at any location under
its control where segregated facilities are maintained. The bidder
agrees that a breach of this certification is a violation of the Equal
Employment Opportunity clause in the contract.

{d) The bidder further agrees that (except where it has obtained
identical certifications from proposed subconiractors for specific
time periods) prior to entering into subcontracts which exceed
$10,000 and are not exempt from the requirements of the Equal
Employment Opportunity clause, it will:

(1) Obtain identical certifications from the propesed subcon-
tractors;
(2} Retain the certifications in its files; and

(3) Forward the following notice to the proposed subcontrac-
tors (except if the proposed suthconiractors have submitted identical
certifications for specific time periods):

Notice to Prospective Subcontractors of Requirement for
Certifications of Nonsegregated Facilities

A Certification of Nonsegregated Facilities must be submitted before
the award of a subcontract exceeding $10,000 which is not exempt
from the provisions of the Equal Employment Opportunity clause of
the prime contract. The certification may be submitted either for
each subconfract or for all subconiracts during a period (Le.,
quarterly, semiannually, or annually).

Note: The penalty for making false statements in bids is prescribed
in 18 U.8.C. 1001,

11. Clean Air and Water Certification (applicable to con-
tracts exceeding $100,000)

The bidder cerlifies that:

{a) Any facility to be used in the performance of this contract | ]
is, [ ]is not listed on the Environmental Protection Agency List of
Violating Facilities:

(b) The bidder will immediately notify the PHA/IHA Contracting
Officer, before award, of the receipt of any communication from the
Administrator, or a designee, of the Environmental Protection
Agency, indicating that any facility that the bidder proposes to use
for the performance of the contract is under consideralion to be
listed on the EPA List of Violating Facilities; and,

(c) The bidder will include a certification substantially the same as
this certification, including this paragraph (c), in every nonexempt
subcontract,

12. Previous Participation Certificate (applicable io
construction and eguipment contracts exceeding $50,000)

(a) The bidder shall complete and submit with hisfher bid the Form
HUD-2530, "Previous Participation Certificate.” If the successful
bidder does not submit the certificate with his/her bid, he/she must
submit it within three (3) working days of bid opening. Failure o
submit the certificate by that date may render the bid nonresponsive.
No contract award will be made witiiout a properly executed certifi-
cate.

{b) A fully executed "Previous Participation Certificate”
[ 1is, [ lisnot included with the bid.

13. Bidder's Signature

The bidder hereby certifies that the information contained in these
certifications and representations is accurate, complete, and
current.

(Signature and Date)

(Typed or Printed Name)

(Title)

{Company Name)

{Company Addross)

Previous edition is obsolete
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HOUSING AUTHORITY OF NEW ORLEANS
INVITATION FOR BIDS
FOR
INTERIOR AND EXTERIOR REPAIRS TO UNITS
AT THE FISCHER IV & IVA HOUSING COMMUNITY PHASE IV
IFB #21-912-31

NON-COLLUSIVE AFFIDAVIT
{Prime Bidder)

State of

City/County of

Being duly sworn deposes and says:

(Namée)

That he/she is
(A partner or officer of the firm of, etc.)

The party making the foregoing proposal or bid, that such proposal or bid is genuine and not
collusive or sham: that said bidder has not colluded, conspired, connived or agreed, directly or
indirectly with any bidder or person, to put in a sham bid or to refrain from bidding, and has not in
any manner, directly or indirectly, sought by agreement or collusion, or communication or
conference, with any person to fix the bid price or affiant or any other bidder, or to fix any overhead
profit or cost element of said bid price, or that any other bidder, or to secure any advantage against
the Housing Authority of New Orleans or any personal interest in the proposed contracts; and that
all statements in said proposal or bid are true. -

Signature of

Bidder, if the bidder is an individual

Partner, if the bidder is a partnership

Officer, if the bidder is a corporation
Subscribed and éworn to before me

This day of . 20

Notary Public

MY Comrhission Expires - . 20




HOUSING AUTHORITY OF NEW ORLEANS
INVITATION FOR BIDS
FOR
INTERIOR AND EXTERIOR REPAIRS TO UNITS
AT THE FISCHER IV & IVA HOUSING COMMUNITY PHASE IV
) IFB #21-912-31

CERTIFICATION OF CONTRACTOR NON-EXCLUSION

This certification applies to a sole proprietor or any bidding entity or any individual partner,
incorporator, director, manager, officer, organizer, or member, who has a minimum of 10%
ownership in the bidding entity, has been convicted of, or has entered a plea of guilty or nolo
contendere to any of the crimes or equivalent federal crimes listed in below for consideration for
award of contracts, in accordance with LA R.S. 38:2227.

A conviction of or plea of guilty or no contest to the following state crimes or equivalent federal crimes
shall permanently bar any person or the bidding entity from bidding on public projects:

a) Public bribery

b) Corrupt influencing
¢) Extortion

d) Money laundering

A conviction of or plea of guilty or no contest to the following state crimes or equivalent federal crimes
shall bar any person or the bidding entity from bidding on public projects for a period of five years from
the date of conviction or from the date of the entrance of the plea of guilty or no contest:

(a) Theft

(b) ldentity theft

(c) Theft of a business record

(d) False accounting

(e) Issuing worthless checks

(f Bank fraud

{9) Forgery

(h) Contractors; misapplication of payments
(i) Malfeasance in office

The five-year prohibition shall apply only if the crime was committed during the solicitation or execution
of a contract or bid awarded pursuant to the provisions of LA R.S. Title 38, Chapter 10.

Should information be discovered about a bidding entity that would be cause for debarment,
suspension, exclusion, or determination of ineligibility for award of a contract, HANO shall report and
submit supporting documentation to the applicable regutatory agency.

| hereby attest that | have not been convicted of, or have not entered a plea of guilty or nolo contender
to any of the crimes listed above or equivalent crimes.

(Prind) . , (Date)

(Signature)




HOUSING AUTHORITY OF NEW ORLEANS
INVITATION FOR BIDS
FOR
INTERIOR AND EXTERIOR REPAIRS TO UNITS
AT THE FISCHER IV & IVA HOUSING COMMUNITY PHASE IV
IFB #21-812-31

STATEMENT OF BIDDER’S QUALIFICATIONS

This form must be submitted in accordance with the Instructions andfor Supplemental Instructions contained herein,
Each business of a joint venture must submit this form. Complste all blanks by entering the requested information or

“NA” if it is not applicable to your business,

BUSINESS NAME:

AVG. ANNUAL SALES (LAST 3 | CURRENT NET WORTH: DATE BUSINESS STARTED:
YEARS):

PARENT COMPANY (IF AFFILIATE): PREVIOUS BUSINESS NAME:

OFFICERS, OWNERS, OR PARTNERS

NAME OFFICIAL CAPACITY

PERSONS AUTHORIZED TO SIGN OFFERS AND GONTRACTS IN COMPANY NAME

NAME OFFICIAL CAPACITY

BANK REFERENCE

BANK NAME: ADDRESS:

CONTACT PERSON: TELEPHONE NO.:




STATEMENT OF BIDDER’S QUALIFICATIONS (CONT.) QUALITY ASSURANCE
YES NO

T Has the Bidder/Offeror has successfully completed three similar projects within the past five
years?

2. Over tne past five years, has the Bidder/Offeror completed all of their projects within the
contract time frame and hudget?

3. Over the past five years, has.the Bidder/Offeror been Terminated for Default by any public
entity? :

4, Over the past five years, has the Bidder/Offeror ever been issued a finding of non-compliance
by HANO relative to DBE, WBE and Section 3 Employment and Conlracting? -

5. Over the past five years, has the Bidder/Offeror ever been issued a finding of non-compliance
relative to Davis Bacon Wage Requirements?

BUSINESS REFERENCES (Provide three existing or completed work activities by your business
which are similar to or support your ability to successfully complete the scope of work.) Please
attach additional pages if additional space is needed.

AGENCY/COMPANY NAME: ACTIVITY: DOLLAR AMOUNT:
DATE COMPLETED: CONTACT PERSCN: TELEI.’HONE NO.:
AGENCY/COMPANY NAME: ACTIVITY: DOLLAR AMOUNT:
DATE COMPLETED: CONTACT PERSON: TELEPHONE NO.:
AGENCYICOMPANY NAME: ACTIVITY: DOLLAR AMOUNT:
DATE COMPLETED: CONTAGT PERSON: TELEPHONE NO:

The undersigned covenants and agrees to provide the Housing Authority of New Orleans current,
complete, and accurate information regarding their business’ status. The undersigned further
agrees to permit examination of books, records, and files by authorized representatives of the
Housing Authority of New Orleans or the U.S. Department of Housing and Urban Development. Any
material misrepresentation may be grounds for terminating any contract which may be awarded
and for initiating action under federal or state laws concerning false statements.

SIGNATURE OF PRINCIPAL: PRINTED NAME OF PRINCIPAL: DATE SIGNED:




HOUSING AUTHORITY OF NEW ORLEANS
INVITATION FOR BIDS
FOR
INTERIOR AND EXTERIOR REPAIRS TO UNITS
AT THE FISCHER IV & IVA HOUSING COMMUNITY PHASE IV
IFB #21-912-31

EMPLOYEE VERIFICATION AFFIDAVIT
(Employer)

STATE OF

CITYICOUNTY OF

1, Being duly sworn, attests and says that:
{Authorized Signhatory)

a private organization,

(Name of Private Company/Employer)

duly registered in the aforementioned state, and contracted to perform work within the State of
Louisiana, herein aftests that I/we (the employer) are in compliance with the United States
Department of Homeland Security's “E-Verify” program, which is mandated pursuant to La RS
38:2212.10. | further attest that l/we are registered in a status verification system to verify that all
new employees in my/our (the employer) employ are legal citizens of the United States, or are
legal aliens. Further, I/we shall continue to utilize a status verification system to confirm the legal
status of all new employees assigned to this project during the term of this contract. In further
compliance with the Immigration Reform and Immigrant Responsibility Act of 1996 administrated
by the U.S. Department of Homeland Security, I/we shall require all subcontractors to submit to
me/us (the employer) a sworn affidavit verifying its compliance with the Immigration Reform and
immigrant Responsibility Act of 1996, 8 U.S.C. 1324(a).

Signature of

(Authorized Signatory)

{Printed Name/Title of Authorized Signatory)

Sworn to and Subscribed before me:

This day of , 20

Notary Public

My Commission Expires
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Partl: Policy, Purpose, Requirements, Definitions

A. Introduction and Summary

~ The Housing Authority of New Orleans {HANO) has established a policy whereby any contractor
that transacts business with HANO must meet the requirements of HANO’s Section 3 and
DBE/WBE policy as outlined in this document. This policy -applies to all contracts valued at
$100,000 or greater. Contractors will: 1) offer Section 3 employment, training and employment
skill building programs for eligible Section 3 residents and 2) provide Section 3 Business
Concerns, Disadvantaged Business Enterprises (DBEs) as well as Woman Business Enterprises
(WBEs) with the maximum opportunity to participate in the performance of contracts awarded
by HANO. HANO will make a good faith effort to recruit as many Section 3 eligible residents
and businesses as possible for employment and instructional positions and contract
opportunities, in an effort to provide economic opportunities for area residents and area
husiness concerns.

This document serves to fulfill two (2) main objectives: 1) it outlines the Section 3 & Section 3
Business Concerns/DBE/WBE policy and program compliance measures of HANO, and 2) it
contains program definitions, requirements, reqUired forms, information on program
assistance provided by HANO, and other information related to HANO’s Employment, Training
and Contracting Policy. This document replaces all previous policies and is in immediate effect
as of the HANO Board approval date.

Summary of Requirements
Section 3 | Section 3 Training | DBE WBE Section 3 Contracting
Hiring & Internship Contracting | Contracting

Reguirements

30% of Paid Training and 20% of the 5% of the 10% of the value of

new internship Spots as | value of the | value of the | construction contracts
hires listed in Chart on contract contract
Page 17 3% of the value of non-

construction contracts
These requirements apply to all prime and subcontractors where the value of the contract with
HANO is $100,000 or greater.
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B. Definitions
Local Hire: Employee Residing within Orleans Parish.
Low-Income Person: A family (including single persons) whose income does not exceed 80% of

the median income for the area, as determined by HUD, with adjustments for smaller and larger
families.

Very Low-Income Person: A family (including single persons) whose income does not exceed
50% of the median family income for the area, as determined by HUD, with adjustments for
smaller and larger families. :

New Hires: Full-time employees not previously employed on this contract for permanent,
temporary or seasonal employment opportunities.

Section 3 Resident: A public housing resident, (HCVP) Housing Choice Voucher Program
Participant or an individual who is considered to be a low to very low income Orleans Parish
Resident.

Core Employees: Persons listed and verified as employed with company before the contract
execution date.

Contractor: Any entity which contracts for the performance of work generated by the
expenditure of Section 3 covered assistance, or performing work in connection with a Section
3 covered project.

Woman Business Enterprise (WBE): A business enterprise that is 51% or more owned,
controlled, and actively operated by one or more women.

Disadvantaged Business Enterprise (DBE}: A business enterprise that is 51% or more owned,
controlled, and actively operated by one or more persons who are classified as part of a
socially and economically disadvantaged group. Such socially disadvantaged persons include
African-Americans, Hispanic Americans, Native Americans, Eskimos, Aleuts, Hasidic Jewish
Americans, Asian Pacific Americans and Asian Indian Americans.

Housing Authority (HA): Public Housing Agency

Housing Development: Housing owned, developed, or operated by public housing agencies in
accordance with HUD's public housing program regulations codified in 24 CFR Chapter IX.

Employment Opportunities Generated by Section 3 Covered Assistance: All employment
opportunities generated by the expenditure of Section 3 covered public assistance (i.e.,
operating assistance, development assistance and modernization assistance, (as described in
24 CFR Section 135.3 (a) (1}). With respect to Section 3 covered housing and community
development assistance, this term means all employment opportunities arising in connection
with Section 3 covered projects (as described in Section 135.3 {(a) {2}}, including management

4
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and administrative jobs. Management and administrative jobs include architectural,
engineering or related professional services required to prepare plans, drawings, specifications,
or work write-ups; and jobs directly related to administrative support of these activities, e.g.,
construction manager, relocation - - specialist, payroll clerk, efc.

HUD Youthbuild Programs: Programs that receive assistance under subtitle D of Title IV of the
National Affordable Housing Act, as amended by the Housing and Community Development Act
of 1992 {42 US.C. 12899), and provide disadvantaged youth with opportunities for
employment, education, leadership development, and training in the construction or
rehabilitation of housing for homeless individuals and members of low- and very low-income
families. :

Recipient: Any entity which receives Section 3 covered assistance, directly from HUD or from
another recipient and includes, but is not limited to, any State unit of local government, PHA,
or other public body, public or private nonprofit organization, private agency or institution,
mortgagor, developer, limited dividend sponsor, builder, property manager, community
housing development organization, resident management corporation, resident council, or
cooperative association. Recipient also includes any successor, assignee or transferee of any
such entity, but does not include any uitimate beneficiary under the HUD program to which
Section 3 applies and does not include contractors.

Section 3: Section 3 of the Housing and Urban Development Act of 1968, as amended (12
U.S.C. 1701u).

Section 3 Business Concern:

{1) Business concerns that are 51% or more owned by residents of the housing
development or developments for which the section 3 covered assistance is expended;
or

(2) Business concerns whose full-time, permanent workforce includes 30% of public
housing residents or low or very low income local residents as employees,; or

(3) HUD Youthbuild programs being carried out in the area in which the section 3 covered
assistance is expended; or '

(4) Business concerns that subcontract in excess of 25% of the total amount of
subcontracts to business concerns identified in paragraphs (1) and (2} of this section.

Section 3 Covered Contracts: A contract or subcontract {including a professional service
contract) awarded by a recipient or contractor for work generated by the expenditure of
Section 3 covered assistance, or for work arising in connection with a Section 3 covered
project. Section 3 cavered contracts do not include contracts awarded under HUD's
procurement program, which are governed by the Federal Acquisition Regulation (FAR}.
Section 3 covered contracts also do not include contracts for the purchase of supplies and
materials only. However, whenever a contract for materiais includes the installation of the
‘materials, the contract constitutes a Section 3 covered contract,
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Section 3 Covered Project: The construction, reconstruction, conversion or rehabilitation of
housing (including reduction and abatement of lead-based paint hazards), other public
construction which includes buildings or improvements (regardless of ownership) assisted
with housing or community development assistance. )

subcontractor; Any entity (other than a person who is an employee of the contractor) which
has a contract with a contractor to undertake a portion of the contractor’s obligation for the
performance of work generated by the expenditure of Section 3 covered assistance, or arising
in connection with a Section 3 covered project. '

C. HANO Section 3 & DBE/WBE Policy Statements

i. Section 3 Policy Statement

Section 3 of the Housing and Urban Development Act of 1968, as amended {12 U.S.C,
1701, et seq.) (the “Act”) requires the Housing Authority of New Orleans to ensure that
employment and other economic and business opportunities generated by financial
assistance from the Department of Housing and Urban Development {"HUD"}, are-
directed to public housing residents and other low income persons, particularly recipients
of government housing assistance, and business concerns that provide economic
opportunities to low and very low income persons.

With the Housing Authority of New Orleans’ (HANO) Board Resolution Number 2012-05,
HANO hereby reaffirms its commitment of ensuring that all contractors and any tier
subcontractors that are awarded a contract of $100,000 or greater by HANO for work
generated through the expenditure of HUD funding shall take all necessary and
reasonable steps to provide meaningful, fuli-time, permanent employment and training
to Section 3 residents. It is further reaffirmed that all vendor/contractors and any tier
subcontractors that are awarded a contract of $100,000 or greater for work generated
through the expenditure of HUD funding shall take all necessary and reasonable steps to
provide contracting opportunities to Section 3 business concerns.

To comply with the Act and Board Resolution Number 2012-05, the requirements of this
policy is to obtain a reasonable level of success in the recruitment, employment, and
utilization of HANO residents and other eligible persons and/or businesses by contractors
working on contracts partially or wholly funded with HUD monies. HANO shall examine
and consider a contractor’s potential for success in providing employment and business
opportunities to those covered under Section 3 prior to acting on any proposed contract
award.

In response to any Request for Proposals {RFP), Request for Qualifications {RFQ) or
Invitation for Bids (IFB), HANO will require submission of the Section 3 Opportunities Plan,
roster of Core Employees, and certification that the respondent will comply with the
requirements of Section 3 and this policy.
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HANO, in accordance with applicable laws and regulations, has established employment
and training requirements that contractors and subcontractors are expected to meet in
order to comply with Section 3 requirements. HANO’s Section 3 requirement is thirty
percent (30%} of any new hires for the term of the contract shall be Section 3 eligible
workers, and 10% (construction) or 3% {non-construction) of the value of the contract
shall be awarded to Section 3 eligible Businesses. it is the contractor’s responsibility to
implement progressive efforts to attain Section 3 compliance. Failure to attain Section 3
compliance in accordance with their contract will subject them to penaities including, but
not limited to, the withholding of payments.

ii. DBE/WBE Policy Statement

Consistent with Presidential Executive Orders 11625, 12138, and 12432, and as
promulgated in 24 CFR Part 85 and in the Housing Authority of New Orleans’ (HANO}
Board Resolution Number 2012-05, HANO hereby modifies the numerical requirements
relative to contracting with Disadvantaged Business Enterprises (DBEs) and Woman
Business Enterprises (WBEs) and reaffirms its commitment of ensuring that ali contractors
and any tier subcontractors that are awarded a contract of $100,000 or greater for work
generated through the expenditure of HUD funding shall take all necessary and
reasonable steps to provide Disadvantaged Business Enterprises {DBEs) and Woman
Business Enterprises (WBEs) with the maximum opportunity to participate in the
performance of contracts awarded by HANO.

HANO’s DBE requirement is 20% of the value of the contract will be awarded to DBEs
and 5% of the value of the contract will be awarded to WBEs.

To comply with this requirement and Board Resolution Number 2012-05, the
requirements of this policy is to obtain a reasonable level of success in the utilization of
eligible businesses by contractors working on contracts partially or wholly funded with
HUD monies. HANO shall examine and consider a contractor’s potential for success in
meeting these requirements prior to acting on any proposed contract award.

in response to any Request for Proposals (RFP), Request for Qualifications (RFQ) or
Invitation for Bids {IFB), HANO will require submission of evidence and certification that
the bidder will comply with the requirements of this policy.

D. Section 3 New Hire & Contracting Requirements

Section 3 Numerical Requirements and Order of Preference:

In accordance with Section 3, HANO requires that all contractors and any tier subcontractors
shall provide training and employment opportunities to Section 3 residents to meet or exceed
a numerical requirement of 30% of all new hires.

HANO has established employment and training requirements that contractors and
subcontractors are expected to meet in order to comply with Section 3 requirements. it is the
contractor’s responsibility to implement progressive efforts to attain Section 3 compliance.
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Section 3 Hiring Preference
Contractors shall adhere to the following order of priority for employment purposes:

Priority 1: A low or very low-income resident of HANO housing site where the work is being done
Priority 2: A low or very low-income resident of any HANO housing developments

Priority 3: A participant in HUD Youthbuild program in Orleans Parish

Priority 4: HANO Housing Choice Voucher Participant

Priority 5: a) A Very low-income resident of Orleans Parish

b} A Low-Income resident of Orleans Parish

Contracting Requirements :

in accordance with Section 3, HANO requires that all contractors and any tier subcontractors
shall direct 10% of the contract value to Section 3 business concerns for construction '
contracts and 3% for non-construction contracts in the following order of priority:

Priority 1: Business concerns that are 51% or more owned by residents of the HANO
housing development or developments for which the Section 3 covered
assistance is expended, or whose full-time, permanent workforce includes 30%
of these persons as employees; of

Priority 2: Business concerns that are 51% or more owned by residents of other HANO
housing developments that is expending the Section 3 covered assistance, or
whose full-time, permanent workforce includes 30% of these persons as
employees; or

Priority 3: HUD Youthbuild programs in Orleans Parish; or

Priority 4: Business concerns that are 51% or more owned by low or very-low income
Section 3 Orleans Parish residents, or whose permanent, full-time workforce
includes no less than 30% Section 3 residents, or that subcontract in excess of
25% of the total amount of subcontracts to business concerns identified in
paragraphs (1) and (2) of this section.

Section 3 businesses seeking a contract or subcontract shall be responsible for submitting
evidence, if requested, to demonstrate to the satisfaction of the contracting party that the
business concern is responsible and has the ability to perform successfully under the terms and
conditions of the proposed contract.

Contractors must incorporate and enforce the provisions of the Section 3 policy and numerical
requirements in any and all tier subcontracts. Requirements relative to employment and
contracting with Section 3 residents and business concerns shall not apply to contracts less than
$100,000 and shall not apply to contracts for the purchase of supplies and materials unless the
contract for materials includes installation.

in some instances, the requirements relative to contracting with Section 3 business concerns
and DBEs/WBEs may overlap; however, participation can only count toward one requirement.
For example, if a subcontract is let to a Section 2 business concern that also qualifies as a DBE,
then the contractor may count the subcontract either towards its Section 3 contracting
requirements or towards its DBE contracting requirements; the contractor shall not be allowed
to count the participation towards both requirements.
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E. DBE/WBE Contract Requirements

Numerical Requirements
HANO requires that all contractors and any tier subcontractors shall direct their subcontracting
opportunities to DBEs/WBEs as follows:

« Disadvantaged Business Enterprises - 20% of the total value of contract
+ Woman Business Enterprises - 5% of the total value of contract

DBE and WBE businesses seeking a contract or subcontract shall be responsible for submitting
evidence, if requested, to demonstrate to the satisfaction of the contracting party that the
business concern is responsibie and has the ability to perform successfully under the terms and
conditions of the proposed contract.

Contractors must incorporate and enforce the provisions of this policy and numerical
requirements in any and all tier subcontracts.

In some instances, the requirements relative to contracting with Section 3 husiness concerns
and DBEs/WBEs may overlap; however, an individual company’s participation can only count
toward one requirement on a contract. For example, if a subcontract is let to a WBE concern
that also qualifies as a DBE, then the contractor may count the subcontract either towards its
WBE contracting requirements or towards its DBE contracting requirements; the contractor
shall not be allowed to count the participation towards hoth requirements.

Requirements relative to contracting with DBEs/WBEs shall not apply to contracts less than
$100,000 and shall not apply to contracts where the contractor is not subcontracting for any
work, materials, supplies, services, etc, or when the sole source or specified items are not
availabie from DBEs/WBEs.

100% of the participation of DBE/WBE suppliers shall count towards the requirements as long
as the supplier maintains an inventory and/or significantly alters the product for distribution.
in cases where the DBE/WBE supplier does not maintain an inventory and/or does not
significantly alter products for distribution, only 25% of the DBE/WBE supplier’s participation
shall count toward the requirements.
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Part II- Procurément & Contractor Requirements and Procedures

A. Section 3 Contracting Requirements & Procedures

The procedures outlined herein shall apply to all contractors seeking contracting opportunities
with the Housing Authority of New Orleans.

As part of the response to an IFB, RFP, RFQ, or other solicitation, respondents (prime} are
required to submit a Section 3 Employment and Training Action Plan {SETAP) to identify overall
projected employment by type and phase, Section 3 hiring, training and -contracting
requirements, objectives, and actions that will be implemented to ensure compliance with the
requirements of Section 3. (See Section HlI for Section 3 Employment & Training Action Plan
format). '

The HANO Section 3 Coordinator will be responsible for coordinating with the Department of
Procurement and Contracts to review the Section 3 Employment and Training Action Plan prior
to the award of the contract. Upon selection, HANO will work with the selected firm to finalize
the Section 3 Plan , including identification of HANO assistance to be provided {if any),
timelines for action, and review of reporting and compliance requirements. The Section 3
Employment and Training plan is separate and apart from the Disadvantaged/Women Business
Enterprise Plan and must be completed in addition to the DBE/WBE Plan.

I. Prior to Bid/Pre Certification Process: HANO Resident-Owned Businesses can Visit
www.hano.org, to complete and submit a Section 3 Business Concerns Application.

II. Bid/Proposal Phase: Contractors submitting bids and/or proposals to HANO shall be
required to complete and submit the following forms (Appendix):

¢ Section 3 Employment Action Plan

e Section 3 Training Action Plan

« Section 3 Contracting Action Plan

s Section 3 Employment and Training Schedule

« List of Core Employees (including date of hire for each core employee and address})

e Contracting Schedule

o |etter of Intent

¢ Statement of Understanding

ll. Pre-Award Phase: Subsequent to the submission of bids/proposals, but prior to contract
award, contractors may be requested to provide additional information regarding the
submissions required in the Bid/Proposal Phase. Such requests may be made in instances
where the contractor does not show sufficient detail in their required Action Plans, where the
contractor’s required Schedules do not reflect achievement of the minimum stated
requirements, where the contractor has not identified the name of the Section 3
subcontractor(s) in the required Schedules and does not have signed Letters of Intent, or
where it is deemed necessary by HANO's Section 3 Coordinator.
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IV. Contract Performance Phase:

Section 3 Contract Performance Monitoring

HANO shail monitor and evaluate the contractor’s Section 3 compliance towards achieving the
numerical requirements relative to Section 3 employment, training, and contracting
throughout the contract period. The contractor shall be responsible for providing the
following reports to HANO, which shail be submitted no later than 4:30 p.m., on the first
business day of each month throughout the contract period (Appendix):

e Core Employee List Subcontractors / New Contracts

e Section 3 Employment and Training Compliance Réports
e Section 3 Manhour Report

e Contracting Compliance Report

¢ Section 3 Income Verification Form

e Employer Paid Training Report

Upon HANO's request, the contractor and all tier level sub-contractors are required to provide
supporting documentation and proof of previous employment of any and all core employees
prior to working on a HANO project.

The contractor shall also ensure that for each Section 3 resident hired, a Section 3 Verification
Form is completed. The Section 3 Income Verification Form shall be completed by the
resident, and submitted to the contractor. This documentation should be included with the
monthly reports submitted to HANO.

The contractor shall be responsible for monitoring the compliance of any tier subcontractors.
In doing so, the contractor shall require monthly reports, in the formats provided, from its
lower tier subcontractors.

Determination of Compliance

Contractors and their subcontractors are required to demonstrate compliance with the
Section 3 employment and contracting requirements by meeting the numerical requirements
set forth above. Contractors who do not meet the contracting numerical requirements must
thoroughly document its inability to comply. in addition, HANO requires contractors that fail
to meet the contracting requirements set forth in this policy use the alternative measures
listed on page 16 to comply. Contractor’s efforts shail be directed towards identifying
methods to achieve success under this program through the following requirements:

Hiring:

¢ Target recruitment of Section 3 residents for training and employment by taking
steps such as: ,
o Prominently place a notice of commitments under Section 3 at the project
site or other places where applications for training and employment are
taken;

it
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o Contact HANO, HANO resident councils, HANO resident management
corporations, and HANO residents;

o Consider contracting with HANO Resident Councils and/or Resident
Management Corporations

o Contact HANO for a list of agencies which may be able to provide assistance
regarding opportunities for training which can be utilized on this contract;

o Contact local job training centers, employment service agencies, and
comymunity organizations;

o Develop on-the-job training opportunities or participate in job training
programs;

o Develop or participate in certified Pre-Apprenticeship/Apprenticeship
Trainings Programs for construction trades on Construction Contracts and
Paid Internship/Summer Employment Opportunities for Non-Construction
Contracts.

o Advertise in the local media.

Keep a list of Section 3 area residents who apply on their own or by referral for
available positions.

Send to labor organizations or representatives of workers with whom the recipient,
contractor, or subcontractor has a collective bargaining agreement or other
understanding, a notice about contractual commitments under Section 3.

Select Section 3 area residents, particularly HANO residents, for training and
employment positions.

Provide ongoing monitoring of the program by the contractor and its
subcontractors to ensure compliance and to identify problems or difficuities in
meeting the requirements, and implement strategies to overcome the problems.
Where problems or difficulties in meeting the requirements are encountered, take
aggressive efforts to rectify the matter. Such action shall include, but not be
limited to, convening a meeting with HANO to advise it of the problems and
proposed solutions. HANO will offer its assistance whenever possible.

Where feasible, adjust the initial Section 3 and DBE/WBE Action Plan to increase
the use of Section 3 residents in categories where the Plan has been successful to
compensate for those categories of lower success.

B. DBE/WBE Certification

Businesses wishing to participate in HANQ contracts as DBEs/WBEs must be certified by HANO's
Section 3/DBE/WBE Coordinator, in the Department of Development & Modernization.
Businesses claiming DBE/WBE status must be certified in order to have their participation
counted toward the contracting requirements stated herein. Interested businesses must
initiate the certification process by submitting an application for certification to the Housing

12
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Authority. Applications for certification may be obtained by visiting HANO’s website at
www.hano.org.

Contracting Procedures: -
The procedures outlined herein shall apply to ali contractors seeking contracting opportunities
with the Housing Authority of New Orleans.

. Prior to Bid/Pre Certification Process: If qualified, contractors can visit www.hano.org, to
complete and submit a Disadvantaged Business Enterprise Program Certification Application.

1. Bid/Proposal Phase: Contractors submitting bids and/or proposals to HANO shall be required
to complete and submit the following forms (Appendix}: -

DBE/WBE Contracting Action Plan
Contracting Schedule

Letter of Intent

Statement of Understanding

OO W

I1l. Pre-Award Phase: Subsequent to the submission of bids/proposals, but prior to contract
award, contractors may be requested to provide additional information regarding the
submissions required in the Bid/Proposal Phase. Such requests may be made in instances
where the contractor does not show sufficient detail in their required Action Plans, where the
contractor’s required Schedules do not reflect achievement of the minimum stated
requirements, where the contractor has not identified the name of the DBE/WBE
subcontractor(s) in the required Schedules and does not have signed Letters of Intent, or where
it is deemed necessary by HANQ's Compliance Officer.

IV. Contract Performance Phase: HANO shall monitor and evaluate the contractor’s compliance
towards achieving the numerical requirements relative to DBE/WBE contracting throughout the
contract period. The contractor shall be responsible for providing the following reports to
HANO, which shall be submitted no later than 4:30 p.m., on the tenth business day of each
month throughout the contract period:

e Contracting Compliance Report

The contractor shall be responsible for monitoring the compliance of any tier subcontractors.
In doing so, the contractor shall require monthly reports, in the formats provided, from its lower
tier subcontractors.

Contracting:

e Target recruitment of DBEs/WBEs by taking such steps as:
o Contact DBEs/WBEs in the HANQ's directory;
o Prominently place a notice of commitment relative to DBE/WBE contracting
at the project site and other appropriate places;
o Contact HANO for a list of certified firms; -

13
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o Contact other organizations which might be helpful in identifying
DBEs/WBEs;
o Advertise in the local media.

¢ Make every effort to use DBEs/WBEs included in HANO’s directory of certified firms.
Such efforts may include, but are not limited to:

o Dividing total work into smaller sub-tasks (i.e. by floor);
o Using multiple firms for the same type of work {i.e. two drywall
subcontractors or several plumbing suppliers);
o Exercise flexibility in utilizing DBEs/WBEs in other or additional areas than
initially proposed if necessary to meet the program objectives.

¢ Provide ongoing monitoring of the program by the contractor and its subcontractors
to ensure compliance and to identify problems or difficulties in meeting the
requirements, and implement strategies to overcome the probiems: Where
problems or difficulties in meeting the requirements are encountered, take
aggressive efforts to rectify the matter. Such action shall include, but not be limited
to convening a meeting with HANO to advise it of the problems and proposed
solutions. HANO will offer its assistance whenever possible.

¢ Where feasible, adjust the initial DBE/WBE Contracting Action Pian to increase the
use of Section 3 business concerns in categories where the Plan has been successful,
to compensate for those categories of lower success.

C. Reporting Open Positions

All HANO contractors and subcontractors are required to report all job openings in connection
with a contract resulting from any solicitation on HANO's Section 3/MWBE Program
Coordinator, and to the onsite/project Section 3 Coordinator as soon as the job becomes
available. This will aid in fulfilling the dual requirements of the shared job database by
connecting low-income residents in need of employment with contractors seeking to hire
Section 3 employees. Noncompliance with HANO's requirement may resuit in sanctions,
termination of the contract for default, and debarment or suspension from future HANO
contracts.

* For Construction Projects — All new hires must go through the on-site hiring process with the
Section 3 Coordinator

14
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Part lil- Compliance Requirements

- Compliance Requirements for Section 3/DBE/WBE Contracting

If a contractor ar subcontractor cannot meet the Section 3, DBE, WBE contracting requirements
it must thoroughly document its inability to comply. In addition, HANO requires contractors
that fail to meet the contracting requirements set forth in this policy use the following
alternative measures to comply:

e Contractors must contribute to HANO'’s Section 3 Training Fund, which providés
training and other‘economic opportunities for HANO residents:

> Trade, Construction and Rehab Contractors must contribute 2% of the total
contract amount,

3 Non-Construction Contractors {e.g. A&E, Consuiting, Professional Services,
Technical) must contribute 1% of the total contract amount.

HANO will primarily use the Section 3 Training Fund to pay for resident self-sufficiency
programming through HANO’s partnerships with Local Colleges, State Approved Trade
Programs, paid Work Experience /Internship Programs, Youth Summer Employment Programs
and various other employment and training programs for residents. The site in which the
construction or project is occurring will receive a portion of funds generated from that
respective site for programs and equipment related to resident training.

Compliance Requirement for Project Labor Agreements or Community Workforce Agreements

HANO shall require that a Project Labor Agreement or Community Workforce Agreement be
entered into between the trade unions and the developer, contractor, and subcontractors for
all projects whose collective value under HANO contracts is $25 million or mare. The Project
Labor Agreement or Community Workforce Agreement shall comply with all requirements of
the HANO Section 3 and DBE/WBE Employment, Training, and Contracting Policy dated March
13, 2012. The unions, developers, contractors, and subcontractors shall consult with HANO,
resident feaders, and community stakeholders on the terms of the agreement prior to its
execution,

15
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Part IV —Training Requirements

Training Requirements for Construction Contracts

» HANO requires all construction contracts that are greater than ($100,000.00) one
hundred thousand dollars in total construction cost and is anticipated to exceed 6
months of construction; to include a detailed and well defined plan on how they will
provide a certified pre-apprenticeship or apprenticeship training programs to at least
(1) one Section 3 Resident in its priority order. (1) One additional Section 3 Resident in
its priority order will be provided training for every additional (500, 000} five hundred
thousand to ($1,000,000.00) one miliion dollars of the total contract value. The
training plan and trainings must be aligned with the scope of work in the contract and
approved by HANO. A training program participant can only count for (1) one training
slot per total contract amount. Those who do not offer a certified pre-apprenticeship
or apprenticeship training program will contribute into the HANO Section 3 Training
Fund as prescribed in the chart listed below.

Training Requirements for Non-Construction Contracts

» HMANO requires that all non-Construction contracts that meet or exceed ($100,00.00)
one hundred thousand dollars in total contract value include a detailed and well
defined plan to provide paid internship or summer employment opportunities to
Section 3 Residents in its priority order. An internship/summer employment program
participant can only count for {1} one internship/summer employment siot per total
contract amount. Those who do not offer a HANO approved paid internship or summer
employment opportunity will contribute into the HANO Section 3 Training Fund as
prescribed in the chart listed below.

* A Partion of All Funds Generated at A HANO Housing Site Will Remain At That Site for Resident Training Programs and Equipment

Total Contract Amount

Number of Section3
Training / Internship
Slots

Contribution to HANO Training Fund if
Training or Internship Slots Are not
Available

$7,000,000

At least $100,000, but less than $500,000 | 1 6% of the Total Contract Value up to
$25,000

At least $500,000, but [ess than P 5% of the Total Contract Value up to

$1,000,000 540,000

At least $1,000,000, but less than 3 4% of the Total Contract Value up to

$2,000,000 560,000

At least $2,000,000, but less than 4 3% of the Total Contract Value up to

$4,000,000 $80,000

At least $4,000,000, but less than 10 2% of the Total Contract Value up to

$105,000

$7,000,000 or more

1 additional training
slot for every
additional
$500,000.00

1.5% of that Total Contract Value, with
Fs
no dollar limit

Board Approved March 13, 2012
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Part V — Contracting and Compliance Forms
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Housing Authority of New Orleans
Section 3 Individual Verification Form

The following information will be used to verify your individual gligibility under the Section 3
regulations as set forth in 24 GFR Part 135.

A Section 3 resident seeking the preference in training and employment shall ceriify and submit
evidence to demonstrate Section 3 eligibility.

i, ' _, residing at
(print name) (address)
have a family size of and my total
{city, state, zip code) ,
annual income for the prior calendar year (20__ ) was $ ' as is evidenced by the attached

documentation.

HANO Client Status {Check ONLY One of the Following)
a 1 live in Public Housing at (insert development name)
o 1am a Housing Choice Voucher recipient
O None of the above

Proof of income and residency is a requirement for an individual to become Section 3 certified.

Proof of residency (Check at least one and provide a copy with this form):
a Copy of current lease
G 2 Utility Bills for the past 2 months (Utility bills must be in the name as shown above)
0 Notarized statement from an individual with at least one of the above documents in their name
aftesting that the person seeking Section 3 Certification is fiving at their residence
a  One of the acceptable proofs of income listed below
a Valid Federal or State 1D

Proof of income (Check at least one and provide a copy with this form):

Copy of receipt of public assistance

Copy of Evidence of participation in a public assistance program

Proof of income (Check stub, W-2, Tax forms, 1098, employer letter on letterhead, etc.)

Proof of Unemployed Status

| Have Zero Income and did not receive any form of subsidy during the calendar year listed above

ooooao

| have voluntarily provided the above information in conjunction with employment on a HANO related
project. | attest to the truthfulness of my statements fuily understanding that this information is subject to
verification by the appropriate federal agencies.

Signature Date

Contact Phone:

Title 18, Section 1001 of the U.S. Code states that a person is guilty of a felony for knowingly and willingly making false or fraudulent statements to any
department of the United States Government.

Willful falsification of any of the above statements may subject the contractor or subcontractor to civil or criminal prosecution. See Section 100 of Title 13
| and Section 231 of Title 31 of the U.S, Code.

18
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Consistent with the requirements of Section 3 of the Housing and Urban Development Act of
1968, as amended (12 U.S.C. 1701u) and with the Housing Authority of New Orleans’ (HANO)
Board Resolution Number 2012-05, HANO hereby reaffirms its commitment of ensuring that all
contractors and any tier subcontractors that are awarded a contract in excess of $100,000.00
by HANO for work generated through the expenditure of HUD funding shall take all necessary
and reasonable steps to provide meaningful, full-time, permanent employment and training to
Section 3 residents. It is further reaffirmed that all contractors and any tier subcontractors that
are awarded a contract in excess of $100,000.00 by HANO for work generated through the
expenditure of HUD funding shall take alt necessary and reasonable steps to provide business
opportunities to Section 3 business concerns.

Definitions:

Low-Income Person:

A family (including single persons) whose income does not exceed 80% of the median income
for the area, as determined by the Secretary, with adjustments for smaller and larger families.

Very Low-Income Person:

A family (including single persons) whose income does not exceed 50% of the median family
income for the area, as determined by the Secretary, with adjustments for smaller and larger
families.

New Hires:
Full-time employees for permanent, temporary or seasonal employment opportunities.

Section 3 Resident:

1) A low or very low income resident of HANO housing site where the work is being
done; or
2) A low or very low income resident of any HANO housing site; or

3) A participant in HUD Youthbuild program in Orleans Parish; or
4) A HANO Housing Choice Voucher Participant
5) a) A very low-income resident of Orleans Parish

b) A low-income resident of Orleans Parish

Statement of Numerical Requirements and Order of Preference:

In accordance with Section 3, HANO requires that all contractors and any tier subcontractors
shall provide training and employment opportunities to Section 3 residents to meet or exceed a
numerical requirement of 30% of ali new hires in the following order of priority:

Priority 1: A low or very low income resident of HANO housing site where the work is being
_ done
Priority 2: A tow or very low income resident of any HANO housing site

Priority 3: A participant in HUD Youthbuild program in Orleans Parish
Priority 4: A HANO Housing Choice Voucher Patticipant
Priority 5: a) A very low-income resident of Orleans Parish

b) A low-income resident of Orleans Parish

19
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HOUSING AUTHORITY OF NEW ORLEANS

SECTION 3 EMPLOYMENT ACTION PLAN

(Note: FINAL PLAN WILL BE INCORPORATED INTO CONTRACT, IF AWARDED.)

. Provide a written Plan describing the process and steps that will be taken to ensure that the
requirements relative to the hiring of Section 3 residents will be met. Include in the description
what specific actions will be taken to ensure that subcontractors comply with the requirements.
The description must outiine specific steps to be taken and detail the program or strategy to be
employed to achieve the requirements. For construction and related contracts where the
General Contractor is unknown at the bid/proposal stage, Respondent must outline a process
for meeting the stated requirements and commit to providing a detailed job projection within 30
days of contract execution. Complete attached Employment and Training Schedule outlining

job projections by category and anticipated timeline.

NOTE: This plan shall incorporate actions to be taken by the bidder'sfofferor's proposed subcontractars/suppliers.

Name: Title: Date:
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HOUSING AUTHORITY OF NEW ORLEANS

SECTION 3 TRAININ%CTION PLAN

(Note: FINAL PLAN WILL BE INCORPORATED INTO CONTRACT, IF AWARDED.)

Provide a written Plan describing the process and steps that will be taken to ensure that the
requirements relative to pre-apprenticeship training, apprenticeship training, paid and unpaid
internships of Section 3 residents will be met. Include in the description what types of
internships, trainings, trades and the specific actions that will be taken to ensure that
subcontractors comply with the requirements. The description must outline specific steps to be
taken and detail the program or strategy to be employed to achieve the requirements. For
construction and related contracts where the General Contractor or subcontractors are unknown
at the bid/proposal stage, Respondent must outline a process for meeting the stated
requirements and commit to providing a detailed job projection within 30 days of contract
execution. Complete attached Employment and Training Schedule outlining job projections by
category, internships, pre-apprenticeship trainings, apprenticeship trainings and anticipated
timeline. :

NOTE: This plan shall incorporate actions to be taken by the hidder's/offeror's proposed subcontractorsfsuppliers.

Name: ' * Title: Date:
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HOUSING AUTHORITY OF NEW ORLEANS

CONTRACTING ACTION PLAN FOR SECTION 3/DBE/WBE

(FINAL PLAN WILL BE INCORPORATED INTO CONTRACT, IF AWARDED. )

Provide a written Plan describing the process and steps that will be taken to ensure that the
requirements relative to contracting with Section 3 businesses, Minority and Women Business
Enterprises will be met. Include in the description what specific actions will be taken to ensure
that subcontractors comply with the requirements. The description must outline specific steps
to be taken and detail the program or strategy to be employed to achieve the requirements.
Provide an outline of the specific contracts that will be awarded to Section 3/DBE/WBE
businesses, if known. Use additional sheets of paper, if necessary.

NOTE: This plan shall incorporate actions to be taken by the bidder'sfofferor's proposed subcontractorsisuppliers.

Name: Title: Date:
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HOUSING AUTHORITY OF NEW ORLEANS
LIST OF CORE EMPLOYEES

CONTRACTOR NAME:

CONTRACT EXECUTION DATE: __

List all regular, permanent employees who are currently performing work, or who normally pérform work
for your company when work is available. Duplicate form if additional space is needed.

LOYEE NAME/ADDRESS DATE OF HIRE JOB CLASSIFICATION

Core Employee: Contractor's regular, permanent employes who normally performs work for the
contractor when work is available.

Mame: Title: Date:;
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HOUSING AUTHORITY OF NEW ORLEANS

LETTER OF INTENT - Subcontractor Commitment Form

To: IFB#
Name of Pr_ime Contractor »

The undersigned will enter into a signed agreement with the Prime Contractor listed above. Copies of agreements
including, but not limited to joint ventures, subcontracts, supplier agreements or purchase orders referencing the IFB,

REP, RFQ, or Purchase Order Number shall be forwarded to HANO at:

Housing Authority of New Orleans
4100 Touro Street

New Orleans, Louisiana 70122

Attn: Section 3/DBEAVBE Coordinater

Name of Subcontractor

Description of Work to Be Performed by Subcontractor

Coniract Value (inclusive of change orders) $

Term of Contract {include start and end dates)

Subcontractor Status (Section 3, DBE, WBE) _

By:
Prime Contract Signature

Printed or Typed Name

Title:

Date:

if a corporate seal is not affixed, this document must be notarized. Provide Letter of Intent on Company Letterhead.

Subscribad and sworn to (Notary Public)
(Seal)
before me this day of . 20

My Commission expires:

Date Executed:
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HOUSING AUTHORITY OF NEW ORLEANS

STATEMENT OF UNDERSTANDING

IFB NO.

Under penalties of perjury, as prescribed in 18 U.S.C. 1001, the undersigned certifies that it:

Has prepared and submitted its bid/proposal to HANO with a full understanding of HANQ's requirements with

o]
respect lo employment, training, and contracting with Section 3 residents, Section 3 business concemns,
Disadvantaged Business Enterprises {DBEs), and Women Business Enterprises (WBEs); and

o  Agrees to act in good faith to ensure that the specified requirements relativa to employment, training, and
contracting are met; and

o The representations contained in the Section 3 Employment and Training Action Plan submitted with the
bid/proposal are true and correct as of this date; and

o Proposes to use the services of the Section 3 business concerns, DBEs, and WBEs listed in the Contracting
Action Plan; and .

o Wil not alter the level of employment, training, and contracting with Section 3 residents, Section 3 business
concerns, DBEs, and WBEs identified in the Section 3 Employment and Training Schadule and in the
Contracting Schedule without prior wrilten notice to HANO; and

o  Agrees to provide regular compliance reports to HANO, al the intervals specified by HANOC and in the format
specified by HANO; and

o Wil monitor, ensure, and report subcontractor compliance with respect to HANO's employment and contracting
requirements;

o Will provide HANO with documentation in the format and timeframe requested by HANO, such as subcontractor
cerlifications, employes income verifications, ete. to confirm efigibility of those employees, trainees,
subcontractors claiming Section 3, DBE, and/or WBE status.

Biddersf/Offeror's Name
By:
Signature

Printed or Typed Name

Title:

Date:

If a corporate seal is not affixed, this document must be notarized.

Subscribed and sworn to {Notary Public}
{Seal}
before me this day of , 20

My Commission expires:

Date Executed:
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HOUSING AUTHORITY OF NEW ORLEANS

Section 3 Manhour Report

To be submitted before 5:00 p.m. on the first business day of the month

Contractor: : Contract No.:

Gontract Start Dale: . Contract Gompletion Date:

Report for month of. 20

Identify all Employees Inciuding Section 3 residents who have performed work in connection with this project to
date. All Sectlon 3 employees must appear on rtifi if applicable} -

For the period of this report, indicate:

Total Number of Manhours Worked by all Employees:

Total Number of Manhours Worked by Section 3 Employees:

Total Percentage of Manhours Worked by Section 3 Employees:

Name:

Title:

Date:

wpttach Section 3 Resident Certification Forms for each new hire reported.
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HOUSING AUTHORITY OF NEW ORLEANS

Contracting Compliance Report

To be submitted before 5:00 p.m. on the first business day of the month

Contractor: Contract No.:

Contract Start Date: Contract Completion Date:

Original Contract Amount: $

Current Contract Amount (Inc!uding Change Orders): $

Report for month of: 2¢

List all Section 3/DBEMBE Subcontractors and Suppliers utilized on this contract to date. Copies of all
subcontract/supplier agreements executed during this reporiing period must he submitted with report. Make
copies of form if additional space is needed.

ALL SECTION 3/DBE/WBE CONTRACTORS ARE REQUIRED TO LIST ALL SUBCON

CTOR!
tal :l-Ba

Total Amount Paid to Contractor by HANG:

This Period: $ To Date: §

Total Amount Paid by Contractor to Section 3 Business Concerns:

This Period: $ ) To Date: $

Total Amount Paid by Contractor to DBEs:

This Period: $ ToDate:

Total Amount Paid by Contractor to WBES:

This Period: $ To Date: §
Name:
Title:
Date:
32
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Section 3
Employment and Training Assessment

This Assessmant is designed to capture potential Section 3 Cerlified candidates' employment interest, work
experience and training information. Information will be forwarded to employers based upon the skills required for
the open positions. Applicants will be considered for positions without regard to race, color, religion, sex national
origin, age or marital status.

Personal Information

Name Date
Address

City State, Zip
Home Telephone Alt. Telephone

Current Age Date of Birth

Do you reside at a HANO affordable housing site? { JYES({ )YNO
if Yes, Which Site: Name of Head of Household
Are you a HANO Housing Choice Voucher Participant { YYES ( )}NO
if Yes, Name of Head of Household
Do you reside at a federally supported housing unit? { JYES { )NO
Are you a HUD Youth Build Participant? { YYES({ )NO

Education

Highest Level of Education (Grade Completed)

High School Diploma GED Some College

College List Degree Year Completed
Name of last Schoo! Attend City State

| ast Year Attended

Employment

1. Have you ever worked before? Yes No
2. Are you currently working? Yes No Full Time Part Time
3. Current Job Title Hourly Rate

4. Have you ever completed an occupational skills training? If so, what, when and where.

33
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5. Do you have an occupational skills credentialflicense? if so, what and expiration date.

6. Have you ever participated or completed work readiness training? If so, when.

7. Are there any problems or issues that‘may, prevent you from working consistently? if so, explain.

8. What type of environment would you like to work in? Indoors Outdoors

9. What types of machinery/office equipment to you know how to operate?

Employment History

Beginning
Name of Employer | Dates of Employment Hourly Rate
Address/ City/State Start/End Job Title Ending Hourly | Reason For Leaving
Rate
Transportation
1. Do you have a valid driver's license? Yes No State

2. Do you own a car or have access to reliable transportation to get to and from work?

Yes ._No If yes, make /model/year of car.




If no vehicle or license, what is your primary means of transportation?

References: DO NOT INCLUDE RELATIVES.

Name

Address

City State Zip Code

Telephone Position/Relationship

Name

Address

City State Zip Code

Telephone Position/Releationship

Name

Address

City State Zip Code

Telephone ' Position/Releationship
Signature: Date:

Print Name:




SKILLS ASSESSMENT

L Place an (X) on the area(s) in which you have skills and list the number
of years of experience. : :

# Of Years
Experience

|| # Of Years
Experience

ssistant

; Prdjééf';f\




Please place an (X) by the area(s) in which you are interested in training.

Comments




General Conditions for Construction gifﬁgggf“me“‘ of Housing and UrbanDev

Contracts - Public Housing Programs Office of Public and Indian Housing
OMB Approval No. 2577-0157 (exp. 11/30/2023)

Applicakility, This form is applicable to any
construction/development contract greater than $150,000.

Public reporting burden for this collection of information is estimated to average 1 hour. This includes the time for collecting, reviewing, and reporting
the data. The infonnation requested is required to obtain a benefit. This form includes those clauses required by OMB's common rule on grantee
procureinent, impleinented at HUD in 2 CFR 200, and those requirements set forth in Section 3 of the Heusing and Urban Development Act of 1968 and its
amendment by the Housing and Comimunity Development Act of 1992, implemented by HUD at 24 CFR Part 135. The form is required for construction
contracts awarded by Public Housing Agencies (PHAs). The form is used by Housing Authorities in solicitations to provide necessary contract clauses.
If the form were not used, PHAs would be unable to enforce their contracts,, There are no assurances of confidentiality. HUD may not conduct or

sponsor, and an applicant is not required to respond to a collection of information unless it displays a currently valid OMB control number.

Clause Page Clause Page

© | Definifons 2 Administrative Requirements
2. Contractor's Responsibility for Work 2 25, Contract Period g
3. Architect's Duties, Responsibilities and Authority 2 28 Order of Precedence g
4. Other Conlracts 3 27, Payments g
0 on Reo ame 2. Contract Modifications ©
5 Preconstruction Conference and Notice to Proceed 3 29, Changes 10
6. Construction Progress Schedule 3 30. Suspension of Work 11
7. Site Investigation and Conditions Affecting the Work 3 3. Disputes 1
8 Differing Site Condilions 4 32, Default 11
9. Specifications and Drawings for Construction 4 33. Liquidated 12
10. | As-Built Drawings 5 34 Termination of Convenience 12
11. | Material and Workmanship 5 35. Assignment of Coniract 12
12. | Permits and Codes 5 36. insurance 12
13. | Health, Safety, and Accident Prevention 8 37. Subcontracts 13
# | Temporary Buildings and Transportation Materials 6 3 Subcontracting with Small and Minority Firms, Women's B
Business Enterprise, and Labor Surplus Area Fims
15. | Avaitability and Use of Utilily Servicas B 39, Equal Employment Opporiunity 13
B Protection of Exisling Vegetation, Structures, K Employment, Training, and Contracting Opportunities H
Equipment, Utilities, and Improvements 5] for Low-Income Persons, Section 3 of the Housing and
Urban Development Act of 1968
17. | Temporary Buildings and Transportation Materials 7 41, Interest of Members of Cohgress 15
B | Clean Airand Water 7 L Interest of Members, Officers, or Employees and ]
Former Members, Officers, or Employess
18. | Energy Efficiency 7 43. Limitations on Payments Made to Influence 15
20. | Inspection and Acceptance of Construction 7 44, Royalties and Patents 15
21. | Use and Possession Prior fo 8 45. Examination and Retention of Contractor's Records 15
22. { Warranty of Title 8 46. Labor Standards-Davis-Bacon and Related Acts 15
23, | Warranty of 8 47. Non-Federal Prevailing Wage Rates 19
24. | Prohibition Against 9 48, Procurement of Recovered 19
Liens Materials
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1. Definitions

(a) "Architect” means the person or other entlity engaged by
the PHA to perform architeclural, engineering, design,
and other services related to the work as provided for in
the contract. When a PHA uses an engineer to actin this
capacily, the terms “architect” and “"engineer” shall be
synonymous. The Architect shall serve as a technical
representative of the Contracting Officer. The Architect’s
authority is as set forth elsewhere in this contract.

(b) “*Contract” means the conlract entered into between the
PHA and the Contractor. It includes the forms of Bid, the
Bid Bond, the Performance and Payment Bond or Bonds
or other assurance of complelion, the Certifications,
Representations, and Other Statements of Bidders {form
HUD-5370), these General Conditions of the Contract for
Construction {form HUD-5370}, the applicable wage rate
deferminations from the U.S. Department of Labor, any
special conditions included elsewhere in the confract, the
specifications, and drawings. It includes all formal
changes to any of those documents by addendum,
change order, or other modification.

(c) “Contracting Officer” means the person delegated the au-
thority by the PHA to enter into, administer, and/or
terminate this contract and designated as such in writing
to the Contractor. The term includes any successor
Contracting Officer and any duly authorized
representative of the Contracting Officer also designated
in writing. The Contracting Officer shall be deemed the
autherized agent of the PHA in all dealings with the
Conlraclor.

{d} "Contractor” means the person or other entity entering
into the contract with the PHA to perform ali of the work
required under the contract.

{e} "Drawings” means the drawings enumerated in the
schedule of drawings contained in the Specifications and
as described in the confract clause entitled Specifications
and Drawings for Construction herein.

(f} "HUD" means the United States of America acting through
the Depariment of Housing and Urban Development
including the Secretary, or any other person designated to
acl on its behalf, HUD has agreed, subject to the provisions of an
Annual Coniributions Terms and Conditions (ACC), to
provide financial assistance to the PHA, which includes
assistance in financing the work to be performed under
this contract. As defined elsewhere in these General
Conditions or the coniract documents, the determination
of HUD may be required to authorize changes in the work
or for releass of funds o the PHA for payment o the
Contractor. Notwithstanding HUD's role, nothing in this
contract shall be conslrued to create any contractual
relationship between the Contractor and HUD.

(9} “Project” means the entire project, whether construction
or rehabilitation, 1the work for which is provided for in
whole or in part ender this contract.

(h) "PHA" means the Public Housing Agency organized
under applicable state laws which is a party to this
contract.

(i) "Specifications™ means the written description of the
fechnical requirements for construction and includes the
criteria and tests for defermining whether the
requirements are met.

(1} “Work® means materials, workmanship, and manufacture
and fabrication of cornponents.

2. Contractor's Responsibility for Work

{a) The Contractor shall furnish all necessary labor,
materials, tools, equipment, and transportation necessary
for performance of the work. The Confractor shall also
furnish all necessary water, heat, light, and power not
made available to the Conlractor by the PHA pursuant to
the clause entilled Availability and Use of Utility Services

herein.

{b) The Contractor shall perform on the site, and with its own
organization, work equivalent to at [east{ ] {12 percent
unless otherwise indicated) of the total amount of work to
be parformed under the order. This percentage may be
reduced by a supplemental agreement to this order if,
during performing the work, the Contractor requests a
reduction and the Contracting Officer determines that the
reduction would be to the advantage of the PHA.

{c) At all times during performance of this contract and until
ihe work is completed and accepted, the Contractor shail
directly superintend the work or assign and have on the
work site a competent superintendent who is satisfactory
to the Contracting Officer and has authority {o act for the
Confractor.

{d) The Contractor shalt be responsible for all damages fo
persons or property that occur as a result of the
Contractor's fault or negligence, and shall take proper
safety and health precautions o protect the work, the
workers, the public, and the property of others. The
Contractor shall hold and save the PHA, ils officers and
agents, free and harmless from liability of any nalure
occasioned by the Contractor's performance. The
Contractor shall also be responsible for all materials
delivered and work performed until completion and
acceplance of the entire work, except for any completed
unit of work which may have been accepted under the
contract. -

{e) The Centractor shall lay out the work from base lines and
bench marks indicated on the drawings and be
responsible for all fines, levels, and measurements of all
work executed under the contract. The Contractor shail
verify the figures before laying out the work and will be
held responsible for any error resulting from its failure to
doso.

{f) The Contractor shall confine all operations (including
storage of materials) on PHA premises to areas
authorized or approved by the Contracting Officer.

{g) The Contractor shall at all times keep the work area,
ineluding storage areas, free from accumulations of
waste materials, After completing the work and before
final inspection, the Contractor shall (1} remove from the
premises all scaffolding, equipment, tools, and materials
{including rejected materials) that are not the property of
the PHA and all rubbish caused by its work; {2) leave the
work area in a clean, neal, and orderly condition
safisfactory to the Contracting Officer; (3} perform all
specified {ests; and, (4) deliver the installation in
complete and operating condition.

{h) The Contractor's responsibility will terminate when all
work has been compfeted, the final inspection made, and
the work accepted by the Contracling Officer. The
Contractor will then be released from further obligation
except as required by the warranties specified elsewhere
in the contract.

3. Architect's Duties, Responslhiliﬁeé, and Authority

{a) The Architect for this contract, and any successor, shall
be designated in writing by the Contracling Officer.

Previous editions are obsolete
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{b} The Architect shall serve as the Contracling Officer's
technical representative with respact to architectural,
engineering, and design matters related to the work
performed under the conlract. The Archilect may provide
direction on contract performance. Such direction shall be
within the scope of the contract and may not be of a
nature which: (1) institules additional work outside the
scope of the contract; (2) constitutes a change as defined
in the Changes clause herein; (3) causes an increase or
decrease in the cost of the contraclt; (4} allers the
Construction Progress Schedule; or (5) changes any of
the ofher express terms or conditions of the contract.

(c) The Architect's duties and responsibilities may include but
shall not be limited to:

(1) Making periodic visits to the work site, and on the
basis of hisfher on-site inspections, issuing written
reports to the PHA which shall include all observed
deficiencies. The Architect shall file a copy of the
report with the Contractor's designated representative
at the silte;

(2) Making modifications in drawings and technical
specifications and assisting the Confracting Officer in
the preparation of change orders and other contract
modifications for issuance by the Confracting Officer,;

(3) Reviewing and making recommendations witiy respect
to - (i} the Contractor's construction progress
schedules; (i) the Contractor’s shop and delailed
drawings; {iii} the machinery, mechanical and other
equipment and materials or other articles proposed
for use by the Contractor; and, {iv) the Contractor's
price breakdown and progress payment estimates;

{4) Asslsting in inspections, signing Cerlificates of
Completion, and making recommendations with
respect to acceptance of work completed under the
contract.

4, Other Contracls

The PHA may undertake or award other contracts for
addilional work at or near the site of the work under this
confract. The Contractor shall fully cooperate with the
other contractors and with PHA employees and shall
carefully adapt scheduling and performing the work under
this conlract to aceommodate the additional work, heeding
any direction that may be provided by the Contracting
Officer. The Contractor shall not commit or permit any act
that will interfere with fhe performance of work by any
other contractor or by PHA employees

5. Pre-construction Conference and Notice to Proceed

(a} Within fen calendar days of contract execution, and prior
to the commencement of work, the Contractor shall
attend a preconstruction conference with representatives
of the PHA, its Architect, and other interested parties
convened by the PHA. The conference will serve to
acquaint the participants with the general plan of the
consiruction operation and all other requirements of the
contract. The PHA will provide the Contraclor with the
date, time, and place of the conference.

(b} The contractor shall begin work upon receipt of a written
Notice to Proceed from the Contracting Officer or
designee. The Contractor shall not begin work prior fo
recaiving such notice.

6. Construction Progress Schedule

{a) The Contractor shall, within five days after the work

commences on the contract or another period of time
determined by the Contracling Officer, prepare and
submit to the Contracting Officer for approval three copies
of a practicable schedule showing the order in which the
Contractor preposes to perform the work, and the dates
on which the Contracter contermplates starting and
completing the several safient features of the work
(including acquiring labor, rnaterials, and equipment). The
schedule shall be in the form of a progress chart of
suitable scale to indicate appropriately the percentage of
work scheduled for completion by any given date during
the period. If the Contractor fails to submit a schedule
within the time prescribed, the Contracting Officer may
withhold approval of progress payments or take other
remedies under the contract until the Contractor submits
the required schedule.

{b) The Contractor shall enter the aciual progress on the

chart as required by the Contracting Officer, and
immediately deliver three copies of the annotated
schedule to the Contracting Officer. If the Contracting
Officer determines, upon the basis of inspection
conducted pursuant fo the clause entitled inspection and
Acceptance of Construction, herein that the Contractor is
not meeting the approved schedule, the Contractor shall
take steps necessary to improve ils progress, including
those that may be required by the Confracling Officer,
without additionat cost to the PHA. In this circumstance,
the Contracting Officer may require the Contractor to
increase the number of shifts, overtime operations, days
of work, andfor the amount of construction plant, and to
submit for approval any supplementary schedule or
schedules in chart form as the Conlracting Officer desms
nacessary to demonslrate how the approved rate of
progress will be regained.

{c) Failure of the Contractor to comply with the requirements

of the Contracting Officer under this clause shall be
grounds for a determination by the Contracting Officer that
the Contractor is not prosecuting the work with sufficient
diligence to ensure compfetion within the time

specified in the Contract. Upon making this

determination, the Contracting Officer may terminate the
Contractor's right fo proceed with the work, or any
saparable part of it, in accordance with the Default clause
of this contract.

7. Site Investigation and Condifions Affecting the Work

{a} The Contractor acknowledges that it has taken steps

reasonably necessary to ascertain the nalure and location
of the work, and that it has investigated and satisfied itself
as to the general and local conditions which can affect the
work or is cost, including but not limited to, {1) conditions
hearing upon transportation, disposal, handling, and
storage of materials; (2) the availability of labor, water,
electric power, and roads;(3) uncerlainties of weather,
river stages, tides, or similar physical conditions at the
site; (4} the conformation and conditions of the ground;
and {5) the character of equipment and facilities needed
prefiminary to and during work performance. The
Contractor also acknovwdedges that it has satisfied itself as
fo the character, quality, and quantity of surface and
subsurface materials or obstacles to be encountered
insofar as this information is

Previous editions are obsolete Page3of 19
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reasonably ascertainable from an inspection of the site,
including all exploratory work done by the PHA, as well
as from the drawings and specificalions made a part of
this contract. Any failure of the Confraclor to lake tha
actions described and acknowledged in this paragraph
wilf not relieve the Contracior from responsibility for
estimating properly the difficufty and cost of successfully
performing the work, or for proceeding to successfully
perform the work without additional expense to the PHA.

(b) The PHA assumes no responsibility for any conclusions
or interpretations made by the Contractor based on the
information made available by the PHA. Nor does the
PHA assume responsibility for any understanding
reached or representation made concerning conditions
which can affect the work by any of its officers or agents
before the execution of this contract, unless that
understanding or representation is expressly stated In
this contract.

8. Differing Site Conditions

{a) The Contractor shall promptly, and before the conditions
are disturbed, give a written notice to the Conlracting
Officer of (1) subsurface or [atent physical conditions at
the site which differ malterially from those indicated in this
contract, or (2) unknown physical conditions at the
site(s}, of an unusual nalure, which differ materially from
those ordinarily encountered and generally recognized as
inhering in work of the character provided for in the
contract.

(b} The Contracting Officer shall investigate the site
conditions promplly after recsiving the notice. Work shalf
not proceed at the affected site, except at the
Contractor's risk, until the Contracling Officer has
provided written instructions to the Contractor. if the
conditions do materially so differ and cause an increase
or decrease in the Contractor's cost of, or the time
requirad for, performing any part of the work under this
contract, whether or not changed as a result of the
conditions, the Contractor shall file a claim in wiiling to
the PHA within ten days afler receipt of such instructions
and, in any event, before proceeding with the work. An
equitable adjustment in the contract price, the delivery
schedule, or both shall be made under this clause and
the contract modified in writing accordingly.

{c) No request by the Contractor for an equitable adjustment
fo the contract under this clause shall be allowed, unless
the Contractor has given the written notice required;
provided, that the time prescribed in {a} above for giving
written notice may be extended by the Contraciing
Officer.

{d) No request by the Contractor for an equitable adjustment
to the contract for differing site conditions shall be
allowed if made after final payment under this contract.

9. Specifications and Drawings for Construction

(a) The Contractor shall keep on the work site a copy of the
drawings and specifications and shall at all times give the
Confracting Officer access thereto. Anything mentioned
in the specifications and not shown on the drawings, or
shown on the drawings and not mentioned in the
specifications, shall be of like effect as if shown or
mentioned in both. In case of difference between
drawings and specificalions, the specificalions shall
govern. In case of discrepancy in the figures, in the
drawings, or in the specifications, the matter shall be

promptly submitted to the Contracting Officer, who shall
promptly make a determination in writing. Any adjustment
by the Contractor without such a determination shall be at
its own risk and expense. The Contraciing Officer shall
furnish from time to time such detailed drawings and other
information as considered necessary, unless

othenwise provided.

(b) Wherever in the specifications or upon the drawings the
words “directed”, “required”, “ordered”, “designated”,
“presciibed”, or words of like import are used, it shall be

understood that the “direclion”, "requirement”, “order”,
“designation”, or “prescription”, of the Conlracting Officer
is intended and similarly the words "approved®,
“acceptable”, “satisfactory”, or words of like import shall
mean "approved by”, or “acceptable to” or "#atisfactory
to” the Contracling Officer, unless otherwise expressly
stated.

{c) Where “as shown™ “as indicated”, “as detailed”, or words

of simitar import are used, it shall be understood that the
reference is made to the drawings accompanying this
contract unless stated otherwise. The word “provided” as
used herein shall be understood to mean “provide
complete in place” that is “furnished and Installed™.

(d) “Shop drawings® means drawings, submitted to the PHA
by the Contractor, subcontractor, or any lower tier
subcontractor, showing in detail {1} the proposad
fabrication and assembly of structural elements and (2)
the installation (i.e., form, fit, and attachment details) of
materials of equipment. It includes drawings, diagrams,
layouts, schematics, descriptive [iterature, illustrations,
schedules, performance and test data, and similar
materials furnished by the Contracter to explain in detail
specific portions of the work required by the contracl. The
PHA may duplicate, use, and disclose in any manner and
for any purpose shop drawings delivered under this
confract.

() If this confract requires shop drawings, the Contractor
shall coordinate all such drawings, and review them for
accuracy, completenass, and compliance with other
contract requirements and shall indicate its approval
thereon as evidence of such coordination and review.
Shop drawings submitted to the Contracling Officer
without evidence of the Confractor's approval may be
returned for resubmission. The Centracting Officer will
indicate an approval or disapproval of the shop drawings
and if not approved as submiited shall indicate the PHA's
reasons therefore. Any work done before such approval
shall be at the Confractor’s risk. Approval by the
Contracting Officer shall not relieve the Contractor from
responsibility for any errors or omissions in such
drawings, nor from respoensibility for complying with the
requirements of this contract, except with respect to
variations described and approved in accordance with (f}
baow.

(f} if shop drawings show variations from the contract
requirements, the Conlractor shall describe such
variations in writing, separate from the drawings, at the
time of submission, If the Architect approves any such
variation and the Contracting Officer concurs, the
Contracting Officer shall issue an appropriate
modification to the contract, except that, if the variation is
minor or does not involve a change in price or in time of
performance, a modification need not be issued.

(9) It shall be the responsibility of the Contractor to make
timely requests of the PHA for such large scale and full
size drawings, color schemes, and other additional
information, not already in his possession, which shall be
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required in the planning and production of the work. Such
requests may be submitted as the need arises, but each
such request shall be filed in ample time to permit
appropriate action to be taken by all pariies involved so
as to avoid delay.

{h) The Conltractor shall submit to the Contracling Officer for
approval four copies (unless othenwise indicated) of all
shop drawings as called for under the various headings
of these specifications. Three sets (unless otherwise
indicated} of all shop drawings, will be retained by the
PHA and one set will be returned to the Contractor. As
required by the Contracting Officer, the Contractor, upon
completing the work under this contract, shall furnish a
complete set of all shop drawings as finally approved.
These drawings shall show all changes and revisions
made up to the time the work is completed and accepted.

(i) This clause shall be included in all subcontracts at any tier.

It shall be the responsibility of the Contractor to ensure
that all shop drawings prepared by subcontractors are
stibmilted to the Contracting Officer.

10. As-Built Drawings

{a) “As-built drawings,” as used in this clause, means
drawings submitted by the Coniractor or subcontractor at
any tier to show the construction of a particular structure
or work as actually completed under the contract. "As-built
drawings” shall be synonymous with “Record
drawings.”

(b} As required by the Contracting Officer, the Confractor
shalf provide the Conlracting Officer accurate inforrnation
to be used in the preparation of permanent as-built
drawings. For this purpose, the Contracter shall record on
one set of contract drawings all changes from the
installations originally indicated, and record final locations
of underground lines by depth from finish grade and by
accurate horizontal offset distances to permanent surface
improvements such as buildings, curbs, or edges of
walks.

{c) This clause shall be included in all subcontracts at any
tier. it shall be the responsibility of the Contractor to
ensure that all as-built drawings prepared by
subcontractors are submitted to the Contracting Officer.

11. Material and Workmanship

{a) All equipment, material, and arlicles furnished under this
contract shall be new and of the most suitable grade for
the purpose intended, unless othenvise specically
provided in this coniract. References in the contract to
equipment, material, arlicles, or pafented processes by
Irade name, make, or catalog number, shall be regarded
as eslablishing a standard of quality and shall not be
consfrued as limiting competition. The Confractor may, at
its option, use any equipment, material, article, or
process that, in the judgment of, and as approved by the
Contracting Officer, is equal fo that named in the
specifications, unless othenwise speciiically provided in
this contract.

(b} Approval of equipment and materials.

(1} The Contractor shall obtain the Contracting Officer's
approval of the machinery and mechanical and other
equipment to be incorporated into the work. When
requesting approval, the Contractor shall furnish to the
Confracting Officer the name of the manufacturer, the
model number, and other information concerning the
performance, capacity, nature, and rating of the

machinery and mechanical and other equipment.
When required by this contract or by the Contracting
Officer, the Conlractor shall also obtain the
Contracting Officer's approval of the material or
articles which the Contractor contemplates
incorporating into the work. When requesting
approval, the Contractor shall provide full information
concerning the material or articles. Machinery,
equipment, material, and articles that do not have the
required approval shall be instslled or used at the risk
of subsequent rejection.

{2) When required by the specifications or the
Conlracting Officer, the Contractor shall submit
appropriately marked samples (and certificates
related to them) for approval at the Contractor’s
expenss, with all shipping charges prepaid. The
Contractor shall label, or otherwise properly mark on
the container, the material or product represenied, its
place of origin, the name of the producer, the
Contractor's name, and the identification of the
construction project for which the material or product
is intended to be used.

{3) Certificates shall be submitted in triplicale, describing
each sample submitied for approval and certifying
that the material, equipment or accessory complies
with contract requirements. The certificates shall
include the name and brand of the product, name of
manufacturer, and the location where produced.

{4) Approval of a sample shall not constitute a waiver of
the PHA right to demand full compliance with contract

requirements. Materials, equipment and accessories
may be rejected for cause even though samples have
been approved.

{5) Wherever materials are required to comply with
recognized standards or specifications, such
specifications shall be accepted as establishing the
technical qualities and testing methods, but shall not
govern the number of tests raquired to be made nor
modify other contract requirements. The Contracting
Officer may require laboratory test reports on items
submitted for approval or may approve materials on
the basis of data submitted in cerlificates with
samples. Chack tests will be made on materials
delivered for use only as frequently as the Contracting
Officer determines necessary to insure compliance of
materials with the specifications.- The Contractor will
assume all costs of retesting materials which fail to
meet contract requirements and/or testing materials
offered in substilution for those found deficient.

(6} After approval, samples will be kept in the Project
office until completion of werk. They may be built into
the work after a substantial quantity of the materials
they represent has been builtin and accepted.

{c) Requirements conceming lead-based paint. The
Contractor shall comply with the requirements concerning
lead-based paint contained in the Lead-Based Paint
Poisoning Prevention Act (42 U.5.C. 4821-4846) as
implemented by 24 CFR Part 35.

12. Permits and Codes

(a) The Contractor shall give all notices and comply with all
applicable laws, ordinances, codes, rules and regulations.
Notwithstanding the requirement of the Contractor to
comply with the drawings and specifications in the
confract, all work installed shall comply wilh all applicable
codes and regulations as amended by any
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waivers. Before installing the work, the Contractor shall
examine the drawings and the specifications for
compliance with applicable codes and regulations
bearing on the work and shall immediately report any
discrepancy it may discover to the Contracting Officer.
Where the requirements of the drawings and
specifications fail to comply with the applicable code or
reguiation, the Contracting Officer shall modify the
contract by change order pursuant to the clause entitled
Changes herain to conform to ihe code or regulation.

(b) The Contractor shall secure and pay for all permits, fees,
and licenses necessary for the proper execution and
completion of the work. Where the PHA can arrange for
the issuance of all or part of these permils, fees and
licenses, without cost to the Contractor, the contract
amount shall be reduced accordingly.

13. Health, Safety, and Accident Prevention

{a) In performing this contract, the Contractor shall:

(1) Ensure that no laborer or mechanic shall be required
to work in surroundings or under working conditions
which are unsanitary, hazardous, or dangerous to
hisfher health andfor safely as determined under

construction safety and health standards promulgated

by the Secretary of Labor by regulation;

(2) Protect the lives, health, and safety of other persons;

(3) Prevent damage to property, materials, supplies, and
equipment; and,

{4) Avold work interruptions.,

{b} For these purposes, the Contractor shall:

(1} Comply with regulations and standards issued by the

Secretary of Labor at 29 CFR Part 1926. Failure to

comply may resulf in imposition of sanctions pursuant
to the Contract Work Hours and Safety Standards Act

(Public Law 91-54, 83 Stat. 96), 40 U.8.C. 3701 et
seq.; and
{2} Include the terms of this clause in every subcontract
50 that such lerms will be binding on gach
subcontractor.
(c) The Contractor shall maintain an accurate record of

exposure data on all accidents incident to work performed

under this contract resulting in death, traumatic injury,
occupational disease, or damage to property, materials,
supplies, or equipment, and shall report this data in the
manner prescribed by 29 CFR Part

1904,

(d) The Contracting Officer shall notify the Contractor of any
noncompliance with these requirements and of the
correclive aclion required. This notice, when delivered to
the Contractor or the Contractor's representative at the
site of the work, shall be deemed sufficient nolice of the
noncompliance and corrective action required. After
receiving the notice, the Contractor shall immediately
take corrective action. if the Contractoer fails or refuses to
take corrective action promptly, the Contracting Officer
may issue an order stopping all or part of the work until
salisfactory corrective action has been taken. The
Contractor shall not base any claim or request for
equitable adjustment for additional time or money on any
stop order issued under these circumstances.

{e) The Contractor shall be responsible for its subscontractors’
campliance with the provisions of this clause, The
Contractor shall take such action with respect io any
subconfract as the PHA, the Secretary of Housing and
Urban Development, or the Secretary of Labor shall
direct as a means of enforcing such provisions.

14. Temporary Heating

The Contractor shali provide and pay for temporary
heating, covering, and enclosures necessary to properly
protect all work and materials against damage by
dampness and cold, to dry out the work, and to facilitate
the completion of the work. Any permanent heating
equipment used shall be turned over to the PHA in the
condition and at the time required by the specifications.

15. Avalilability and Use of Ulility Services

{a) The PHA shall make all reasonably required amounts of

ulilities available to the Contractor from existing outlsts
and supplies, as specified in the contract. Unless
otherwise provided in the contract, the amount of each
ufility service consumed shall be charged to or paid for by
the Contractor at prevailing rates charged to the PHA or,
where the utility is produced by the PHA, at reasonable
rates determined by the Contracting Officer. The
Contractor shall carefully conserve any ulilities furnished
without charge.

{b) The Contractor, at its expense and In a manner

satisfactory to the Contracting Officer, shall install and
maintain ali necessary temporary connections and
distribution lines, and all meters required to measure the
amount of each utility used for the purpose of
determining charges. Before final acceptance of the work
by the PHA, the Contractor shall remove all the
temporary connections, distribution lines, meters, and
associated paraphernalia.

18. Protection of Existing Vegetation, Structures,

Equipment, Utilities, and improvements

{a) The Contractor shall preserve and protect all structures,

equipment, and vegetation {such as trees, shrubs, and
grass} on or adjacent to the work site, which are not to be
removed under this contract, and which do not
unreasonably interfere with the work required under this
contract.

(b} The Contractor shall only remove trees when specifically

authorized to do so, and shall avoid damaging vegetation
that will remain in place. If any limbs or branches of trees
are broken during performance of this contract, or by the
careless operation of equipment, or by workmen, the
Contractor shall trim those limbs or branches with a clean
cut and paint the cut with a tree-pruning compound as
directed by the Contracting Officer.

{c) The Confractor shall protect from damage all existing

improvements and utilities (1) at or near the work site and
{2) on adjacent property of a third party, the locations of
which are made known to or should be known by the
Contractor. Prior to disturbing the ground at the
construction site, the Contractor shall ensure that all
underground utility lines are cleary marked.

{d) The Contractor shall shore up, brace, underpin, secure,

and protect as necessary all foundations and other parts
of existing structures adjacent fo, adjoining, and in the
vicinity of the site, which may be affected by the
excavalions or other operations connected with the
construction of the project.

{e) Any equipment temporarily removed as a result of work

under this contract shall be protected, cleaned, and
replaced in the same condition as at the time of award of
this contract.
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(f) New work which connecis to existing work shall
correspond in all respects with that to which it connects
and/or be simitar to existing work unless otherwise
required by the specifications.

{g) No structural members shall be altered or in any way

weakened without the written authorization of the

Contracting Officer, unless such work is clearly specified 19.

in the plans or specificalions.
(h} If the removal of the existing work exposes discolored or
unfinished surfaces, or work out of alignment, such
surfaces shall be refinished, or the material replaced as
necessary to make the continuots work uniferm and
harmonious. This, however, shall not be construed to
require the refinishing or reconstruction of dissimilar
finishes previously exposed, or finished surfaces in good
condition, but in different planes or on different levels 20,
when brought together by the removal of intervening

The contactor shall comply with the Clean Air Act, as
amended, 42 USC 7401 et seq., the Federal Water
Pollution Control Water Act, as amended, 33 U.S.C. 1251
et seq., and standards issued pursuant thereto in the
facilities in which this contract is o be performed.

Energy Efficiency

The Contractor shall comply with mandatory standards
and policies ralating to energy efficiency which are
contained In the energy conservation plan issued in
compliance with the Energy Policy and Conservation Act
(Pub.L. 94-163) for ithe State in which the work under the
conlract is performed.

. Inspection and Acceptance of Construction

work, unless such refinishing or reconsteuction is (a) Definitions. As used in this clause -

specified in the plans or specifications.

(i} The Contractor shall give all required nofices to any
adjoining or adjacent property owner or other paity before
the commencement of any work.

(i} The Conlractor shall indemnify and save harmless the
PHA from any damages on account of settlement or the
loss of lateral support of adjoining property, any damages
from changes in topography affecting drainage, and from
all loss or expense and all damages for which the PHA
may becoms liable in consequence of such injury or
damage to adjoining and adjacent structures and their
premises.

{kK} The Contractor shall repair any darnage to vegetation,
structures, equipment, utilities, or improvements,

(1) "Acceptance” means the act of an authorized
representative of the PHA by which the PHA approves
and assumes ownership of the work performed under this
contract. Acceptance may be partial or complete.

{2) “Inspection” means examining and testing the work
performed under the contract (including, when
appropriate, raw materials, equipment, components, and
intermediate assemblies} to determine whether it
conforms to contract requirements.

(3} “Testing” means that elemeant of Inspection that
determines the properties or slements, including
functional operation of materials, equipment, or their
components, by the application of established scientific
principles and procedures.

including those that are the property of a third party, {b) The Contractor shall maintain an adequate inspection

resulting from failure to comply with the requirements of
this contract or failure to exercise reasonable care in
performing the work. If the Contractor fails or refuses to
repair the damage promptly, the Contracling Officer may
have the necessary work performed and charge the cost
to the Contractor,

system and perform such Inspections as will ensure that

" the work performed under the contract conforms to

contract requirements. All work is subject fo PHA
inspection and test at all places and at all reasonable
times before acceptance to ensure strict comnpliance with
the terms of the contract.

{c) PHA inspections and tests are for the sole benefit of the

17. Temporary Buildings and Transportation of Materials

{a) Temporary buildings (e.g., storage sheds, shops, offices,
sanitary facilities) and utitities may be erected by the
Contractor only with the approval of the Contracling
Officer and shall be built with labor and materials
furnished by the Contractor without expense to the PHA.

PHA and do not; (1) relieve the Contractor of
responsibility for providing adequate quality control
measures; (2} relieve the Contractor of responsibility for
loss or damage of the material before acceptance; (3)
conslitute or imply acceptance; or, (4) affect the
continuing rights of the PHA after acceptance of the
complieted work under paragraph () below.

The temporary buildings and utilities shall remain the {d) The presence or absence of the PHA inspector does not

property of the Contractor and shall be removed by the
Contractor at its expense upoen completion of the work.
With the written consent of the Contracling Officer, the
buildings and utilities may be abandoned and need not
be removed.

(b) The Contractor shall, as directed by the Contracting
Officer, use only established roadways, or use temporary (e
roadways constructed by the Contractor when and as
authorized by the Contracting Officer. When materials are
transported in prosecuting the work, vehicles shall not be
loaded beyond the loading capacity recommended by the
manufacturer of the vehicle or prescribed by any federal,
state, or local faw or regulation. When it is necessary to
cross curbs or sidewalks, the Contractor shall protect them
from damage. The Contractor shall repair or pay for the
repair of any damaged curbs, sidewalks, or roads.

18. Clean Air and Water

relieve the Contractor from any contract requirement, nor
is the inspector authorized to change any term or
condition of the specifications without the Contracting
Officer's wrilten authorization. All instructions and
approvals with respect to the work shall be given to the
Contractor by the Contracting Officer.

} The Contractor shall promptly furnish, without additicnal
charge, all facilities, labor, and material reasonably
needed for performing such safe and convenient
inspections and tests as may be required by the
Contracting Officer. The PHA may charge to the
Contracter any additional cost of inspection or test when
work is not ready at the time specified by the Contractor
for inspection or test, or when prior rejection makes

. reinspection or retest necessary. The PHA shall perform
all inspections and tests in a manner that will not
unnecessarily delay the work. Special, full size, and
performance tests shall be performed as described in the
confract.

Previous editions are obsalete Page 7 of 19
Replaces form HUD-5370-A

form HUD-5370 (1/2014)




{f) The PHA may conduct reutine inspections of the
construction site on a daily basis.

{g) The Contracior shall, withaut charge, replace or correct
work found by the PHA not to conform fo contract
requirements, unless the PHA decides that it is inits
interest to accepl the work with an appropriate
adjustment in contract price. The Contractor shall
prompily segregate and remove rejected material from
the premises.

{h) If the Contractor does not promptly replace or correct
rejected work, the PHA may (1) by contract or otherwise,
replace or correct the work and charge the cost to the
Conlractor, or {2) terminate for default the Contractor's
right to proceed.

(i} If any work requiring inspection is covered up without ap-
proval of the PHA, it must, if requested by the Contracling
Cfficer, be uncovered at the expense of the Contractor. if
at any time before final acceptance of the entire work, the
PHA considers it necessary or advisable, fo examine
work already complated by removing or tearing it out, the
Contractor, shall on request, promptly furnish all
necessary facilities, labor, and material. If such work is
found to be defective or nonconforming in any material
respect due to the fautt of the Coniractor or its
subcontractors, the Confractor shall defray all the
expenses of the examination and of salisfactory
reconstruction. If, however, such work is found to meet
the requirements of the contract, the Contracting Officer
shall make an equitable adjustment to cover the cost of
fhe examination and reconstruction, including, if
completion of the work was thereby defayed, an
extension of time.

(i} The Contractor shall notify the Contracting Officer, In
writing, as to the date when in its opinion all or a
designated portion of the work will be substantially
completed and ready for inspection. If the Architect
determines that the state of preparedness is as
represented, the PHA will promptly arrange for the
inspection. Unless otherwise specified in the contract, the
PHA shall accept, as scon as practicable after completion
and inspection, all work required by the confract or that
portion of the work the Contracting Officer determines and
designates can be accepted separately. Acceptance shall
be final and conclusive except for latent defects, fraud,
gross mistakes amounting to fraud, or the PHA’s right
under any warranty or guarantes,

21. Use and Possession Prior to Completion

{a) The PHA shall have the right fo take possession of or use
any completed or partialiy completed part of the work.
Before taking possession of or using any wark, the
Coniracting Officer shall furnish the Contractor a list of
items of work remaining io be performed or corrected on
those porions of the work that the PHA intends to take
possession of or use. However, failure of the Contracting
Officer to list any item of work shall not relieve the
Contractor of responsibility for complying with the terms of
the contract. The PHA's possession or use shall not be
deemed an acceptance of any work under the contract.

(b} While the PHA has such possession or use, the
Contractor shall be relleved of the responsibility for {1} the
loss of or damage to the work resulting from the PHA’s
possession or use, notwithstanding the terms of the
clause entitled Permits and Codes herein; (2} all
maintenance costs on the areas occupied; and, {3)
furnishing heat, light, power, and water used in the areas

occupied without proper remuneration therefore. If prior
possession or use by the PHA delays the progress of the
work or causes additional expense o the Contractor, an
equitable adjustment shall be made in the contract price
or the time of completion, and the contract shall be
modified in writing accordingly,

22, Warranty of Title

The Conlractor waitants good fitle to all malerials,
supplies, and equipment incorporated in the work and
agrees to deliver the premises together with all
improvements thereon free from any claims, liens or
charges, and agrees further that naither it nor any other
person, firm or corparation shall have any right to a tien
upon the premises or anything appurtenant thereto.

23. Warranty of Construction

(a) In addition to any other warranties in this contract, the
Conlractor warranis, except as provided in paragraph (j)
of this clause, that work performed under this contract
conforms o the contract requirements and is free of any
defect in equipment, material, or workmanship performed
by the Confractor or any subcontractor or supplier at any
tier. This warranty shall continue fora periodof ___
(one year unless othenwise indicated) from the date of final
acceptance of the work. If the PHA takes possession of
any part of the work before final acceptance, this warranty
shall continue for a period of (one year unless otherwise
indicated) from the date that the PHA takes

ession.

{b} The Contractor shall remedy, at the Confractor's
expense, any failure to conform, or any defect. In
addition, the Contractor shall remedy, at the Contractor's
expense, any damage to PHA-owned or controlled real or
personal property when the damage is the result of—

(1) The Contractot’s failure to conform to contract require-
ments; or

(2) Any defects of equiprnent, malerial, workmanship or
design furnished by the Contractor.

{c) The Contractor shall restore any work damaged in
fulfilling the terms and conditions of this clause. The
Contractor's warranty with respect to work repaired or
replacaed will run for {one year unless otharwise indicated)
from the date of repair or replacement.

{d) The Contracting Officer shall notify the Contractor, in
wriling, within a reasonable time after the discovery of
any failure, defect or damage.

{e} If the Contractor fails to remedy any failure, defect, or
damage within a reasonable time after receipt of notice,
the PHA shall have the right to replace, repair or
otherwise remedy the failure, defect, or damage at the
Contracior's expense.

{f) With respect to all warranties, express or implied, from
subcontractors, manufacturers, or suppliers for work
performed and materials furnished under this contract,
the Confractor shall:

{1) Obtain all warranties that would be given in normal
commercial practice; .

{2) Require all warranties tc be executed in wiiting, for the
benefit of the PHA; and,

{3) Enforce all warranties for the benefit of the PHA.

(9) In the event the Contractor's warranty under paragraph
{a) of this clause has expired, the PHA may bring suit at
its own expense to enforce a subcontractor's,
manufacturer's or supplier's warranty,
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{h) Untess a defect is caused by the negligance of the

Contracior or subcontractor or supplisr at any fier, the
Contractor shall not bs liable for the repair of any defect of
material or design furnished by the PHA nor for the repair
of any damage that results from any defect in PHA
furnished matesial or design.

(1) Notwithstanding any provisions herein to the conlrary, the

establishment of the time periods in paragraphs (a) and
{c) above retate only to the specific obligation of the

Coniractor to correct the work, and have no relationship
to the time within which its obligation to comply with the

_ contract may be sought to be enforced, nor o the time

within which proceedings may be commenced to
eslablish the Contractor's liabilily with respect o ils
obligation other than specifically to correct the work.

{i} This warranty shall not limit the PHA's rights under the

24.

25.

26.

27.

Inspection and Acceptance of Construction clause of this
contract with respect to latent defects, gross mistakes or
fraud.

Prohibition Against Liens
The Contractor is prohibited from pacing a fien on the

PHA's property. This prohibition shall apply to alt
subcontractors at any tier and all materials suppliers.

Contract Period

this contraci within 2-1’2 O calendar days of the
effective date of the contracs, or within the time schedule
established in the nolice to proceed issued by the
Confracting Officer:

Order of Provisions

in the event of a conflict between these General

Conditions and the Specifications, the General

Conditions shall prevail. In the event of a conflict between
the contract and any applicable state or local law or
regutation, the state or local faw or regutation shall
prevail; provided that such state or local law or regulation
does not conflict with, or is fess restrictive than applicable
{ederal law, regulation, or Executive Order. Int the event of
such a conflict, applicable federal law, regulation, and
Executive Order shall prevail.

Payments

(a) The PHA shall pay the Contraclor the price as provided in

this confract.

{b} The PHA shall make progress payments approximately

every 30 days as the work proceeds, on estimates of
wark accomplished which meets the standards of quality
established under ihe contract, as approved by the
Contracting Officer, The PHA may, subject to written
determination and approval of ihe Contracting Officer,
make more frequent payments to contractors which are
qualified small businesses. :

{c) Before the first progress payment under this conlract, the

Contracior shall furnish, in such detail as requested by
the Contracting Officer, a breakdown of the total contract
price showing the amount included therein for each
principal calegory of the work, which shall substantiate
the payment amount requested in order {o provide a

basis for determining progress payments. The breakdown
shali be approved by the Contracting Officer and must be
acceptable to HUD. If the contract covers more than one
project, the Contractor shall furnish a separate

breakdown for each. The values and quantilies employed
in making up tis breakdown are for determining the
amount of progress payments and shall not be construed
as a basis for additions to or deductions from the contract
price. The Contractor shall prorate its overhead and profit
over the construction period of the coniract.

{d) The Contractor shall submit, on forms provided by the

PHA, perodic estimates showing the value of the work
performed during each period based upon the approved

submitted not later than days in advance of
the date sel for payment and are subject to correction and
revision as required. The estimates must be approved by
the Contracting Officer with the concurrence of the
Architect prior to payment. [f The contract covers more
than one project, the Contractor shalt furnish a

separate progress payment esiimate for each.

{e) Alang with each request for progress payments and the

required estimates, the Contractor shall furnish the
following certification, or payment shallt not be made: 1
hereby cerlify, to the best of my knowledge and belief,
that

(1) The amounts requested are only for performance in
accordance with the specifications, terms, and
conditfons of the contract;

{2) Payments lo subcentractors and suppliers have been
made from previous payments received under the
contraci, and fimely payments will be made from the
proceeds of the paymenl covered by Inls certification,
in accordance with subconicact agreements; and,

{3) This request for progress payments does not include
any amounts which the prime contraclor intends to
withhold or retain fram a subcontractor or supplier in
accordance with the terms and conditions of the
subcontract.

Nerne:

Te:

{f) Except as otherwise provided in State law, the PHA shall

retain ten (10) percent of the amount of progress
payments until completion and acceptance of alk work
under the contract; except, that if upon completion of 50
percent of the work, the Contracting Officer, after
consulling with the Architect, determines that the
Contractor's performance and progress are safisfactory,
the PHA may make the remaining payments in full for the
viork subsaquently completed. If the Confracling Officer
subsequently determines that the Contractor’s
performance and progress are unsatisfactory, five PHA
shall reinstate the ten {10) percent (or other percentage
as provided in State law) retainage untit such time as the
Contracfing Officer determines that performance and
progress are satisfaclory.

{g) The Contracting Officer may authorize materfal delivered

on the site and preparatory work done to be taken into
consideration when computing progress payments.
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Materia! delivered to the Contractor at locations other than
the site may also be taken info consideration if the
Contractor furnishes salisfactory evidence that (1) it has
acquired litle {o such material; (2) tha materal is properly
stored in a bonded warehouse, storage yard, or similar
suitable place as may be approved by the Contracting
Officer; (3} the material is insured to cover ils full value;
and {4) the material will be used to perform this contract.
Before any progress payment which includes delivered
material is made, the Contractor shall furnish such
documentalion as the Contracting Officer may reguire (o
assure the protechion of the PHA's interest in such
materials. The Contractor shall remain responsiole for
stch stored matertal nolwithstanding the transfer of title
{othe PHA.

{h} All material and work covered by progress paymenis

made shall, at the time of payment becoms the sole
property of the PHA, but this shall not be construed as (1)
reliaving the Caontractor from the scle responsibility for afl
material and work upon which payments have besn made
or the restoration of any damaged work; or, (2} waiving the
right of the PHA to require the fulfillment of all of the terms
of the contract. In the event the work of the Contracior has
been damaged by other contractors or persons other than
employees of the PHA in the course of their employment,
the Contractor shall restore such damaged work without
cost to the PHA and to seck redress for ils damage only
from those who directty

causedit,

{i) The PHA shall make the final payment due the Contractor

under this confract sfter (1)} completion and final
acceptance of all work; and (2) presentation of release of
all claims against the PHA arising by virtue of this confract,
olnher than claims, in stated amounts, that the Contractor
has specifically excepled from the operalion of the release.
Each such exception shall embrace no more than one
claim, the basis and scope of which shall be cleardy
defined. The amounts for such excepled daims shall not
be included in the request for final payment. A release may
also be required of the assignee if the Contractor's claim to
amounts payable under this contract

has been assigned.

i) Prior to making any payrant, the Contracting Officer may

require the Contractor to furnish receipts or other
evidence of payment from all persons performing work
and supplying material to the Contractor, if the
Contracting Officer determines such evidence is
necessary (o substantiate cdlaimed cosls.

{k) The PHA shall not; (1} determine ar adjust any claims for

payment or disputes arising there under between the
Conicactor and its subcontractors or material suppliers;
or, {2) withhold any monsys for the protection of the
subcontractors or malerial suppliers. The failure or
refusal of the PHA fo withiiold moneys from the
Contractor shali in nowise impair the obligations of any
surety or surefies under any bonds furnished under this
contract.

28. Contract Modifications

(a) Only the Conlracting Officer has autharily to modify any

term or condition of this contract. Any contract
modification shall be authorized in writing.

{b) The Conlracling Officer may modify the contract

unilateraity {1) pursuant to a specific authorization stated
in a contract clause {e.g., Changes); or {2) for
administrative matters which do not change the rights or

responsibilities of the parties (e.g., change in the PHA
address). All other contract medifications shall be in the
form of supplemental agreements signed by the
Contractor and the Conlracting Officer.

{c} When a proposed modification requires the approval of
HUD prior to ifs issuance (e.g., 2 change order that
exceeds the PHA's approved threshold), such
modification shall not be effeclive until the required
approval is received by the PHA.

29. Changes

{&) The Coniracting Officer may, at any time, without notice
to the surelies, by written order designated or indicated
fa be a change order, make changss in the work within
the general scope of the contract including changes:
{1)In the spacifications (including drawings and designs};
{2}In the method or manner of performance of the work;

(3) PHA-furnished facilities, equipment, materials,
services, or site; or,

{4) Directing the acceleration in the performance of the
work.

tb) Any olher written order or oral order (which, as used in
this paragraph (b), includes direction, instructicn,
interpretation, or determination) from the Contracling
Officer that causes a change shall be treated as a
change order under this ¢lause; pravided, that the
Contractor gives the Conlracting Officer written notice
stating (1) the date, circumstances and sotirce of the
order and (2) that the Contraclor regards the order as a
change order.

(c) Except as provided in this clause, no order, stalement or
caenduct of the Contracling Officer shall be treated as a
change under this clause or entille the Contractor to an
equitable adjustment.

{d) If any change under this clause causes an increase of
decrease in the Contractor's cost of, or the time required
for the parformance of any part of the work under this
contract, whether or not changed by any such order, the
Contracting Officer shall make an equitable adjustment
and modify the coniract in writing, However, except for a
adjustment based on defective specifications, no proposal
for any change under paragraph (b} above shall be
altowed for any costs incurred more than 20 days (5 days
for oral orders) before the Contractor gives wriiten notice
as required. In the case of defective specifications for
which the PHA is responsible, the equitable adjusiment
shall include any increased cost reasonably incurred by
the Confractor in atternpting to comply with
the defective specifications.

{e) The Cantractor must assert its right to an adjustment
under this clause within 30 days after (1) receiptof a
writtent change order under paragraph (&) of this clause,
or (2) the furnishing of a written nolice under paragraph
{b) of this ciause, by submitting a written statement
describing the general nature and the amount of the
proposal. If the facts justify it, the Conlracling Officer may
extend the period for submission. The proposal may be
included in the nofice required under paragraph (b)
above. No praposal by the Contractor for an equitable
adjustment shall be allowed if asserted afier final
payment under this contract.

{fy The Coniraclor's written proposal for equitable
adjustment shafl be submitted in the form of a lurap sum
proposal supported with an itemized breakdown of all
increases and decreases in the contract in at leasl the
following details:
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(1) Direct Costs. Materials (list individual items, the
quaniity and unit cost of each, and the aggregate
costY; Transportation and delivery cosls associated
with materials; Labor breakdowns by hours or unit
costs {identified with specific work to be periormed),
Construction equipment exclusively necessary for the
change; Costs of preparation and/ or revision to shop
drawings resulting from the change; Worker's
Compensation and Public Liability Insurance;
Employment taxes under FICA and FUTA; and, Bond
Costs when size of change warrants revision,

{(?¥indirect Costs. Indirect costs may include overhead,
general and administrative expenses, and fringe
benefits not normally treated as direct costs.

{3)Profit. The amount of profit shall be negotiated and
may vary according to the nature, exlent, and
complexity of ihe work required by the change. The

allowability of the direct and indirect costs shall be

determined in accordance with the Confract Cost

Principles and Procedures for Commercial Firms in Part

31 of the Federal Acquisilion Regulation (48 CFR 1-31),

as implemented by HUD Handbook 2210.18, in effect on

the date of this contract. The Contractor shall not be
allowed a profit on the profit received by any
subcontracior. Equitable adjustments for deleted work
shall include a credit for profit and may include a credit for
indirect costs. On proposals covering both increases and
decreases in the amount of the contract, the application of
indirect costs and profit shall be on the net-change in
dicect costs for the Condractor or subcontractor

performing the work.

(g} The Contractor shall include in the proposal its request
for time extension (if any), and shall include sufficient
information and dates to demonstrate whether and to
what extent the change will delay the completion of the
contract in its entirety. .

{h) The Contracting Officer shall act on proposals within 30
days after iheir receipt, or notify the Contraclor of the
date when such action will be taken.

(i) Failure to reach an agreement on any proposal shall be a
dispute under the clause entfitled Disputes herein.
Nothing in this clause, however, shall excuse the
Contractor from proceeding with the cantract as changed.

{j} Except in an emergency endangering life or property, no
change shall be made by the Contractor without a prior
order from the Confracting Officer.

30. Suspension of Work

(a) The Contrasting Officer may order the Conlractor in
writing o suspend, delay, or interrupt alt or any part of the
work of this contract for the period of time that the
Coniracting Officer determines appropriaie for the
convenience of the PHA.

{b) li the performance of alf or any part of the work is, for an
unreasonable pariod of time, suspended, delayed, or
interrupted (1) by an act of the Contracting Officer in the
administration of this contract, or {2) by the Contracting
Officer's failure to act within the time specified (or within a
reasonable fime if not specified) in this contract an
adjustment shall be made for any Increase in the cost of
performance of the contract (excluding profit) necessarily
caused by such unreasonable suspension, delay, or
interruption and the contract modified in wriling
accordingly. However, no adjustment shall be made
under this clause for any suspension, delay, or
interruption to the extent that performance would have

been so suspended, delayed, or interrupted by any other
cause, including the fault or negligence of the Contracter
or for which any equitsble adjustment is provided for or
excluded under any other provision of this contract.

{c} A claim under this clause shall not be aflowed (1) for any
costs incurred more than 20 days before the Contractor
shalt have notified the Contracting Officer in wiiting of
the act or failure to act involved {but this reguirement
shall not apply as o a claim resulting from a suspension
order); and, {2) unless the claim, in an amount stated, is
asserted in writing as soon as practicable afier the
termination of the suspension, delay, or interruption, but
not kater than the date of final payment under the
conlract.

31. Disputes

{a) “Claim,” as used in this clause, means a written demand
or wiitten assertion by one of the contracting parties
seeking, as a matter of right, ihe payrment of money in a
sum certain, the adjusiment or interpretation of contract
terns, or other relief arising under or relating to the
contract. A claim arising under the coniract, unlike a
claim relating to the contract, is a ctaim that can be
rescived under a contract clause that provides for the
relief sought by the claimant. A voucher, invoice, or other
routine request for payment that is not in dispute when
submitted is not a claim. The submission may be
converted {o a claim by complying with the requirements
of this clause, if it is disputed either as to liability or
amount or is not acted upen in a reasonable fime.

(b) Except for disputes arising under the clauses enlitled
Labor Standards - Davis Bacon and Related Acts, hersin,
all disputes arising under or relating to this contract,
including any ciaims for damages for the alleged breach
thereof which are not disposed of by agreement, shall be
resolved under this clause.

{c} All claims by the Contractor shall be made in writing and
submitied to the Contracting Officer for a written decision.
A claim by the PHA against the Contractor shall be
subject to a written dacision by the Coniracting Officer.

{d) The Contracting Officer shall, within 60 {unless otherwise
indicated) days after receipt of the request, decide the
claim or notify the Confractor of the date by which the
decision will be made.

{e) The Cenlracting Officer’s desision shall be final unless
the Contractor {1) appeals in writing o a higher level in
the PHA in accordance with the PHA's policy and
procedures, {2) refers the appeal fo an indepandent
mediater or arbitrator, or {3} files suil in a court of
competent jurisdiction. Such appeal must be made within
{30 unless otherwise indicated) days after receipt of the
Contracting Officer's deciston.

{f) The Conlractor shall proceed diligently with performance
of this contract, pending final resolution of any request for
relief, claim, appeal, or action arising under or relating fo
the contract, and comply with any decision of the
Coniracting Officer.

32. Default

(a) I the Coniraclor refuses or fails to prosecute the work, or
any saparable part thereof, with the diligence that will
insure its completion within the time specified in this
contract, or any extension thereof, or fails 1o cornplete
said work within this time, the Contracting Officer may, by
written notice 1o the Contractor, ierminate the right to
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proceed with the work {or separable part of the work) that
has been delayed. [n this event, the PHA may take aver
the waork and complete it, by conlract or othenwise, and
may take possession of and use any materials,
equipment, and plant on the work site necessary for
completing the work. The Gontractor and its sureties shall
be liable for any damage fo the PHA resuliing from the
Confractor’s refusal or failure to complete the work within
the specified time, whether or not the Conlractor's right to
procead with the work is terminated. This liability includes
any increased costs incurred by the PHA in complating

the work. .

{b) The Contraclar's right fo proceed shall not be terminated

or the Confraclor charged with damages under this
clause if—

{1} The delay in completing the work arises from
unforeseeable causes beyond the control and without
the fault or negiigence of the Contractor, Exarmples of
such causes include (i) acts of God, or of the public
enemy, (if} acts of the PHA or other governmental
entity in sither its sovereign or contraciual capacity,
(it} acts of anolher contractor in the performance of a
contract with the PHA, {iv) fires, (v} floods, (vi} '
epidemics, (vii} quarantine restrictions, (viii) strikes,
{ix} freight embargoes, (x) unusually severe weather,
or {xi) delays of subcontractors or suppliers at any tier
arising from unforeseeable causes beyond the conirol
and without the fault or negligence of both the
Contractor and the subconiractors or suppliers; and

{2) The Contractor, within days (10 days unless othervise
indicated) from the beginning of such delay (unless
extended by the Contracting Officer) notifies the
Contracting Officer in writing of the causes of delay.
The Contracting Officer shall ascertain the facts and
the extent of the delay. If, in the judgment of the
Contracting Officer, the findings of fact warrant such
action, fime for completing the work shall be extended
by vritten modification to the contract. The findings of
the Contracting Officer shall be reduced to a written
decision which shall be subject to the provisions of
the Disputes ctause of this contract.

{c) If, after termination of the Contractor's right to proceed, it

is deterrnined that the Conlractor was not in default, or
that the delay was excusable, the rights and obligations
of the parlies will be the same as if the termination had
been for convenience of the PHA.

33. Liguidated Damages

{a) If the Contractor fafls to complete the work within ihe time

specified in the coniract, or any exiension, as specified in
the clause entitied Default of this contract, the Confractor
shall pay o the PHA as liguidated damages, the sum of
$_5_{4_£Contracting Officer insert amount] for
each day of delay. If different completion dates are
specified in the contract for separale parts or stages of the
work, the amount of iquidated damages shall be
assessed on those parts or stages which are delayed. To
the extent that the Contraclor's delay or nonperformance

- is excused under anoiher clause in this contract,
liquidated damages shall nol be due the PHA. The
Contractor remains liable for damages caused other than
by defay.

(b) If the PHA terminates the Contractor's right to proceed,

the resulting damage will consist of liquidated damagess
until such reasonable time as may be required for final

completion of the work together with any increased costs
occasioned the PHA in completing the work.

{c) If the PHA does not lerminate the Contractor’s right to
proceed, the resulling damage will consist of iquidated
damages until the work is completed or accepted.

34. Termination for Convenience

{a) The Contracting Officer may terminate this contract in
whole, or In part, whenever the Contracting Officer
datermines that such termination is in the best interest of
the PHA. Any such termination shall be effected by
delivery to the Coniractor of a Notice of Termination
specifying the extent to which the performance of the
work under the conlract is terminated, and the date upon
which such termination becomes effective.

(b) If the performance of the work is terminated, eitner in
whole or in part, the PHA shall be lfable to the Confractor
for reasonable and proper cosis resulting from such
termination upon the receipt by the PHA of a properly
presented claim setting out in detail; (1) the fotal cost of
ihe work performed to date of termination fess the totat
amount of contract paymenis made to the Coniractor; {2)
the cost {including reasonable profit) of setlling and
paying claims under subcontracts and material orders for
work performed and materials and supplies delivered to
the site, payment for which has not been made by the
PHA to the Contractor or by the Gontractor to the
subcontractor or supplier; (3) the cost of preserving and
protecting the work already performed until the PHA or
assignee takes possession thereof or assumes
responsibility therefore; {4) the aclual or eslimated cost of
legal and accounting services reasonably necessary o
prepare and present the termination claim {o the PHA;
and (5} an amount constituting a reasonable profit on the
value of the work performad by the Conlractor.

(c) The Cantracting Officer will act on the Confractor's claim
within days (60 days unless otherwise indicated) of
receipt of the Confracter's claim.

(d) Any disputes with regard lo this clause are expressly
made subject to the provisions of the Disputes clause of
this contract.

35. Assignment of Conftract

The Contractor shali not assign or transfer any inlerest in
this coniract; except thai claims for monies due or [0
become due from the PHA under the conleact may be
assigned to a bank, trust company, or other financial
instilution. Such assignments of claims shall only be
made with the witten concurrence of the Conlracling
Officer. If the Contractor is a partnership, this contract
shall inure to the benefit of the surviving or remaining
member(s) of such partnership as approved by the
Contracting Officer.

36. [nsurance

{a} Before commencing work, the Contraclor and each
subcontractor shail furnish the PHA with certificates of
insurance showing the following insurance is in force and
will insure all operations under the Contract:

(1) Workers’ Compensation, in accordance with state or
Territorial Workers' Compensation faws.

{2) Commercial General Liability with a combined single
limiit for bodily injury and property damage of not less
than$ _ A~ [Contracting Officer inseri amount]
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per occurrence fo protect the Contractor and each
subconfractor against claims for bodily injury or death
and damage o the property of others. This shall cover
the use of all equipment, hoists, and vehicles

on the site(s) not covered by Automobile Liabiity
under (3) below. If the Contractor has a "claims made”
policy, then the following additional requirements
apply: the policy must provide a “retroactive date”
which must be on or before the

execution date of the Conlract; and the extended
reporting period may not be less than five years
following the completion date of the Contract.

{3) Automahile Liability on ewned and non -owned motor
vehicles used on the site(s) or in connection therewith
for a combined single limit for bodily injury and
property damage of not less than §

KSEE 8 e f aiddyi - 1 per ocourrence.

(b) Before commencing work, the Confractor shall furnish the
PHA with a certificate of insurance evidencing that
Builder's Risk (fire and extended coverage) Insurance on
all work in place and/or materials stored at the building
sité(s), including foundations and building equipment, is
in force. The Builder's Risk Insurance shali be for the
henafit of the Contractor and the PHA as thelr interests
may appear and gach shall be named in the policy or
policies as an insured. The Contractor in installing
equipment supplied by the PHA shall carry insurance on
such equipment from the lime ithe Contractor takes
possessian thereof until the Coniracl work is accepted by
the PHA. The Builder's Risk Insurance need not be
carried on excavations, piers, footings, or foundations
until such time as work on the superstructure is started. 1t
need not ba carried on landscape work. Policies shall
furnish coverage at all times for the full cash value of all
completed construction, as weli as materials in place
and/or stored at the site(s), whether or not partial
payment has been made by the PHA. The Contractor
may terminate this insurance on buildings as of the date
taken over for occupancy by the PHA. The Contractor is
not required lo carry Builder's Risk Insurance for
maodemization work which does not involve structural
alterations or additions and where the PHA's existing fire
and extended coverage policy can be endorsed lo
include such work.

{c) All insurance shall ba carried with cormpanies which are
financially responsible and admitted to do business in the
State in which the project is located. if any such
insurance Is due to expire during the construction pericd,
the Confractor (including subcontractors, as applicable)
shall not permit the coverage to lagse and shall furaish
evidence of coverage to the Contracting Officer. Al
certificates of insurance, as evidence of coverage, shall
provide that no coverage may be canceled or non-
renewed by the insurance company until at least 30 days
prior written notice has been given to the Conlracting
Officer.

37. Subcontracis

(a) Definitions. As used in this contract -
{1) “Subcontract” means any contraci, purchase order, or
other purchase agreement, including madifications
and change orders to the foregoing, entered into by a
subcontracter fo furnish supplies, materials,
equipment, and services for the performance of the
prime contract or a subcontract.

{2) “Subcontractor” means any supplier, vendaor, or firm
that furnishes supplies, materials, equipment, or
services to or for the Contractor or another
subcontractor.

{b) The Contractor shall not enter into any subcontract with
any subcontractor who has been temporarily denied
participation in a HUD program or who has been
suspended or debarred fram participating in coniracting
programs by any agency of the United States
Governmaent or of the state in which the work under this
contract is 1o be performed.

{c) The Contractor shall be as fully responsible for the acts or
omissions of its subconteactors, and of persons either
directly or indireclly employed by themn as for the acls or
omissions of persons directly employed by the

Contracior. .

{d) The Cantractor shall insert appropriate clauses in all
subconiracts to bind subcontraciors to the terms and
conditions of this contract insofar as they are applicable
to the waork of subcontractors.

(e} Nothing contained in this contract shall create any
contraclual relationship between any subcontractor and
the PHA or between the subcantracter and HUD.

38. Subcentracting with Smalt and Minority Firms,
Women's Business Enterprise, and Labor Surplus
Area Firms :

The Contracior shall take the following steps to ensure
that, whenaver possible, subcontracts are awarded to
small business firms, minerity firms, women's business

enterprises, and labor surplus area firms:

{a) Placing qualified small and minority businesses and
women’s business enterprises on soficitation lists;

{b) Ensuring that small and minority businesses and
women's business enterprises are solicited whenever
they are potentiat sources;

{c) Dividing total requirements, when economically feasible,
into smaller tasks or quaniities to permit maximum
pariicipation by smali and minority businesses and
women's business enerprises;

{d8) Estabiishing delivery schedules, where the requirements
of the contract permit, which encourage pariicipation by
small and minority businesses and women's business
enterprises; and

(&) Using the services and assistance of the U.S. Small
Ausiness Administration, the Minority Business
Development Agency of the U.S. Department of
Commerce, and Slate and local governmental smalk
business agencies.

39, Equal Employment Oppertunity
During the performance of this contract, the Contractor/

Seller agrees as follows:

{a) The Contractor/Seller shall not discriminate against any
employse or applicant for employment because of of race
color, religion, sex, sexual orientation, gender identily,
disability, or national origin.

{b) The Contractor/Seller shalt take affirmative action to
ensure that applicants are employed, and thal employees

are trealed during employment without regard fo their race,
color, religion, sex, sexual orientation, gender identity,
disability, or national erigin. Such aclion shali
fnciude, but not be limited fo, (1) employment, (2) upgrading
demotion, (4} fransfer, {5) recruitment or
recruitmeant advertising, (6} layoff or termination, {7} rates
of pay or other forms of compensation, and {8) selaction

fordrainipg inclhuding aoncenticashin
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(c) The Coniractor/Seller agrees to post in conspicuous
places avallable to employses and applicants for employment
ihe notices to be provided by the Contracting Officer setting

forth the provisions of this nondiscrimination clause,

(d) The Contractor/Seller shall, in all solicitations or
adverlisements for smployees placed by or on behalf of
the ContractoriSeller, state that all qualified applicants will
receive consideration for employment wilhout regard to
race, color, religion, sex, or national crigin.

{e} The Contractor/Seller shall send, to each laber union or
reprasentative of workers with which it has a collective
bargaining agreement or other contract or understanding,
the notice to be provided by the Contracting Officer
advising the labor union or workers' representative of the
Confractor's commitments under this clause, and post
copies of the notice in conspicucus places available to
employees and applicants for employment.

{f) The Contractor/Seller shall comply with Executive Order

11246, as amended, and ihe rules, regulations, and orders

of the Secretary of Labor.

{g) The Contractor/Seller shall furnish all information and

reports required by Executive Order 11246, as amended,

Section 503 of the Rehabilitation Act of 1973, as amended,

and by rules, regulations, and orders of the Secretary of

Labor, or pursuant thereto. The Contractor/Seller shall permit
access to its books, records, and accounts by the
Secretary of Labor for purposes of Investigation to
ascertain compliance with such rules, regulations, and
orders.

(h) In the event of a that the Contractor/Seller is in non-

compliance with the nondiscrimination clauses of this contract

or with any of such rules, regulations, or orders, this confract
may be canceled, terminated or suspended in whole or in part
and the contractorfseller may be declared ineligible for
further Government contracts in accordance with procedures

authorized in Executive Order 11246 of September 24, 1965,

and such other sanctions may be imposed and remedies

invoked as provided in Executive Order 11246 of September

24, 1985, or by rule, regulation, or order of the Secretary of

Labor, or as othenwise provided by law.

{iyThe contractorfseller will include the provisions of
paragraphs (a) through (h) in every subeontract or purchase
order unless exempted by rules, regulations, or orders of the
Secretary of Labor issued pursuant to section 204 of Executive
Order 11246 of September 24, 1965, so that such provisions
will be binding upon each sub[contractor/seller] or vendor. The
[contractor/seller] will take such action with respect to any
subcontract or purchase order as may be directed by the
Secrefary of Labor as a means of enforcing such provisions in
cluding sanclions for noncompliance: Provided, however, that
in ihe event the [contractor/seller] becomes involved in, or is
threatened with, litigation with a subconiractor or vendor as a
result of such direction, the [conlractor/seller] may request the
United States to enter into such litigation to protect the
interests of the United States.
(j} Compliance with the requirements of this clause shall be

to the maximum extent consistent with, but not in

derogation of, compliance with section 7(b} of the Indian

Self-Determination and Education Assistance Act and the

Indian Preference clause of this contract.
40. Employment, Training, and Contracting

Opportunities for Low-income Persons, Section 3 of

the Housing and Urban Development Act of 1968.

{a) The work to be performed under this contract is subject to
the requiremenis of section 3 of the Housing and Urban
Development Act of 1968, as amended, 12 U.5.C. 1701u
(section 3). The purpose of section 3 is o ensure that
employment and other economic opportunities generated
by HUD assistance or HUD-assisted projects covered by
section 3, shall, to the greatest extent feasible, be directed
to low- and very low-income persons, particularly persons
who are recipients of HUD assistance for
housing.

(b} The parties to this contract agree to comply with HUD's
regulations in 24 CFR Part 135, which implement section
3. As evidenced by their execution of this contract, the
parties to this contract cerlify that they are under no
contractual or other impediment that would prevent them
from complying with the Part 135 regulations.

(c) The contractor agrees fo send to each labor organization
or representative of workers with which the contractor has
a callective bargaining agreement or other understanding,
if any, a notice advising the labor organization or workers'
representative of the contractor's commitments under this
section 3 clause, and will post copies of the nolice in
conspicuous places at the work site where both
employees and applicants for fraining and employment
positions can see the nolice. The nolice shall describe the
section 3 preference, shall set forth minimum number and
job titles subject to hire, availability of apprenticeship and
training positions, the qualifications for each; and the
name and location of the person(s} taking applications for
each of the positions; and the
anticipaled date the work shall begin.

(d} The contractor agrees to include this section 3 clause in
every subcontract subject to compliance with regulations
in 24 CFR Part 135, and agrees to take appropriate
action, as provided in an applicable provision of the
subcontract or in this section 3 clause, upon a finding that
the subcontractor is in violation of the regulations in 24
CFR Part 135. The contractor will not subcontract with
any subcontractor where the contractor has notice or
knowledge that the subcontractor has been found in
violation of the regulations in 24 CFR Part 135.

{e) The coniractor will certify that any vacant employment
positions, including training positions, that are filled (1)
after the contractor Is selected but before the contract is
execuled, and {2) with persons other than those to whom

. the regulations of 24 CFR Part 135 require employment
opportunities to be directed, were not filled to circumvent
the confractor's obligations under 24 CFR Parl 135,

{f Noncompliance with HUBE's regulations in 24 CFR Part
135 may result in sanctions, termination of this contract
for default, and debarment or suspension from future
HUD assisted conlracts.

{g) With respect to work performed in connection with seclion
3 covered Indian housing assislance, section 7(b) of the
Indian Self-Defermination and Education Assistance Act
(25 U.S.C. 450g) also applies to the work to be
performed under this contract. Section 7(b} requires that
to the greatest extent feasible (i} preference and
opportunities for fraining and employment shall be given
to Indians, and (i) preference in the award of coniracts
and subcontracts shall be given to Indian organizations
and Indian-owned Economic Enterprises. Parties to this
contract that are subject to the provisions of section 3
and seclion 7{b)agree to comply wilh section 3 lo the
maximum extent feasible, but not in derogation of
compliance with section 7(b).
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41,

42,

43,

Interest of Members of Congress

No member of or delegate 1o the Congress of the United
States of America shall be admitted to any share or part of
this conlract or to any benefit that may arise therefrom.

Interest of Members, Officers, or Employeas and
Former Members, Officers, or Employees

No member, officer, or employee of the PHA, no member
of the governing body of the locality in which the project
is situated, no member of the governing body of the
locality in which the PHA was activated, and no other
public official of such locality or localities who exercises
any functions or responsibilities with respect to the
project, shall, during his or her tenure, or for one year
thereafter, have any interest, direct or indirect, in this
contract or the proceeds thereof.

Limitations on Payments made to Influence Certain
Federal Financial Transactions

{a) The Contractor agrees to comply with Section 1352 of

Title 31, United States Code which prohibits the use of
Federal appropriated funds to pay any person for
influencing or attempting to influence an officer or
employee of any agency, a Member of Congress, and
officer or employee of Congress, or an employee of a
Member of Cangress in connection with any of the
following covered Federal actions: the awarding of any
Federal contract; the making of any Federal grant; the
making of any Federal foan; the entering into of any
cooperative agreement; or the modification of any
Federal contract, grant, loan, or cooperative agreement.

(b} The Conlractor further agrees to comply with the

requirement of the Act to furnish a disclosure (OMB
Stendard Form LLL, Disclosure of Lobbying Aclivities) if
any funds other than Federal appropriated funds
(including profit or fee received under a covered Federal
transaction) have been paid, or will be paid, tc any person
for influencing or attempting fo influence an officer or
employee of any agency, a Member of Congress, an
officer or employee of Congress, or an employee of a
Member of Congress in conneclion with a Federal
contract, grant, loan, or cooperative agreement.

. Royalties and Patents

The Contractor shall pay all royalties and license fees. It
shall defend all suits or claims for infringement of any
patent rights and shall save the PHA harmless from loss
on account thereaf; except that the PHA shall be
responsible for all such loss when a particular design,
process or the product of a particular manufacturer or
manufacturers is specified and the Contractor has no
reason to believe that the specified design, process, or
product is an infringement. If, however, the Contractor
has reason to believe that any design, process or preduct
specified is an Infringement of a patent, the Contractor
shail promptly notify the Contracting Officer. Failure to
give such notice shall make the Contractor responsible
for resultant loss.

45, Examination and Retention of Contractor's Records

{(a) The PHA, HUD, or Comptroller General of the United

States, or any of their duly authorized representatives

_ shall, until 3 years after final payment under this contract,
have access to and the right o examine any of the
Contractor's direclly pertinent books, documents, papers,
or other records involving transactions related to this
contract for the purpose of making audit, examination,
excerpts, and transcriptions.

(b) The Conltractor agrees to include in first-tier subcontracts
under this confract a clause substantially the same as
paragraph (a} above. “Subcontract,” as used in this
clause, excludes purchase orders not exceeding
$10,000.

{c) The periods of access and examination in paragraphs {a)
and {b} above for records relating to (1) appeals under the
Disputes clause of this confract, {2} litigation or setllement
of claims arising from the performance of this contract, or
{3) costs and expenses of this contract to which the PHA,
HUD, or Comptroller General or any of their duly
authorized representatives has taken exception shall
continue uptil disposition of such appeals, litigation,
claims, or exceplions.

46, Lahor Standards - Davis-Bacon and Related Acts

If the total amount of this contract exceeds $2,000, the
Federal labor standards set forth in the clause below shall
apply to the development or construction work to be
performed under the confract.
{a) Minimurn Wages.

{1) All ilaborers and mechanics employed under this

" contract in the development or construction of the
project(s) involved will be paid unconditicnally and not
less often than once a week, and without subsequent
deduction or rebate on any account (except such payroll
deductions as are permilted by regulations issued by the
Secretary of Labor under the Copeland Act (29 CFR Part
3)}, the full amount of wages and bona fide fringe benefits
{or cash equivalents thereof) due at time of payment
computed at rales not fess than those conlained in the
wage determinafion of the Secretary of Labor which is
attached hereto and made a part hereof, regardless of
any contractual relationship which may be alleged to exist
between the Contractor and such laborers and
mechanics. Contributions made or costs reasonably
anticipated for bona fide fringe benefits under Section
1{b}(2) of the Davis-Bacon Act on behalf of laborers or
mechanics are considerad wages paid to such laborers ar
mechanics, subject to the provisions of 29 CFR
5.5(a)(1)(iv); also, regular coniributions made or cosls
incurred for more than a weekly period (but not less often
than quarterly} under plans, funds, or programs which
cover the regular weekly period, are deemed to be
constructively made or incurred during such weekly
period. Such laborers and mechanics shall be paid the
appropriate wage rate and fringe benefits in the wage
determination for the classification of work actually
perfarmed, without regard to skill, except as provided in
29 CFR 6.5(a)(4}. Laborers or mechanics parforming

- work in more than one classification may be
compensated at the rate specified for each classification
for the fime actually worked therein; provided, that the
employer's payroll records accurately set forth the time
spent in each classification in which work is performed.
The wage determination (including any additional
classification and wage rates conformed under 29 CFR
5.5(a)(1)(ii} and the Davis-Bacon poster (WH-1321) shall
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be posted at all times by the Contractor and its

subcontractors at the site of the work in a prominent and

accessible place where it can be easily seen by the
workers.

(2} {i} Any class of laborers or mechanics, including
helpers, which is not listed in the wage
determination and which is to be employed under
the confract shall be classified in conformance with
the wage determination. HUD shall approve an
additional classification and wage rate and fringe
benefits therefor only when all the following criteria
have been met: (A) The work to be performed by
the classification requested is not performed by a
classification in the wage determination; and (B)
The classification is ulilized in the area by the
censtruction industry; and {C) The proposed wage
rate, including any bona fide fringe benefits, bears
a reasonable refationship io the wage rales
contained in the wage
determnination.

{ii} If the Contractor and the laborers and mechanics
fo be employed in the classification (if known), or
their representatives, and HUD or its designee
agree on the classification and wage rate
{including the amount designated for fringe
benefits where appropriate), a report of the action
taken shall be sent by HUD or ils designee to the
Administrator of the Wage and Hour Division,
Employee Standards Administration, U.S.
Depariment of Labor, Washington, OC 20210.

The Administrator, or an authorized

representative, will approve, modify, or disapprove

every additional classification action within 30 days
of receipt and so advise HUD or its designee or will
notify HUD or its designee within the 30-day period
that additional time is necessary.

{iii) In the event the Centractor, the laborers or
mechanics to be employed in the classification or
their representatives, and HUD or its designee do
not agree on the proposed classification and wage
rate (including the amount designated for fringe
benefits, where appropriate), HUD or its designee
shall refer the questions, including the views of all
interested parties and the recommendation of HUD
or its designee, to the Administrator of the Wage
and Hour Division for determination. The
Administrator, or an authorized representative, will
issue a determination within 30 days of receipt and
so0 advise HUD or its designee or will notify HUD or
its designee within the 30-day period that
additional time is necessary,

{iv} The wage rate (including fringe benefits where
appropriate} determined pursuant to
subparagraphs (a}{2){il) or {jil) of this clause shall
be pald to all workers performing work in the
classification under this contract from the first day
on which work is performed in classification.

(3) Whenever the minimum wage rate prescribed in the

contract for a class of laborers or mechanics includes

a fringe benefit which is not expressed as an hourly

rate, the Contractor shall either pay the benefit as

stated in the wage determination or shall pay another
bona fide fringe benefit or an hourly cash equivalent

{heredf.

{(4) If the Contractor doss not make payments to a trustee

or other third person, the Contractor may consider as

pait of the wages of any laborer or mechanic the

amount of any costs reasonably anticipated in
providing bona fide fringe benefits under a plan or
program; provided, that the Secretary of Labor has
found, upon the wrilten request of the Contractor, that
the applicable standards of the Davis-Bacon Act have
been met. The Secretary of Labor may require the
Contractor to set aside in a separate account assets
for the meeting of obligations under the plan or

program.
{b} Withhelding of funds. HUD or its designee shall, upon its

own action or upon wiitten request of an authorized
representative of the Department of Labor, withhold or
cause fo be withheld from the Contractor under this
contract or any other Federal contract with the same
prime Conltractor, or any other Federally-assisted
contract subjact fo Davis-Bacon prevailing wage
requirements, which is held by the same prime
Confractor, so much of the accrued pavments or
advances as may be considered necessary to pay
laborers and mechanics, including apprentices, trainees,
and helpers, employed by the Contractor or any
subcontractor the fult amount of wages required by the
contract. In the event of failure to pay any laborer or
mechanic, including any apprentice, trainee, or helper,
employed or working in the construction or development
of the project, all or part of the wages required by the
contract, HUD or its designee may, after wrillen notice fo
the Confractor, take such action as may be necessary lo
cause the suspension of any futher payment, advance,
or guarantee of funds until such violations have ceased.
HUD or its designee may, after written nolice o the
Coniractor, disburse such amounts withheld for and on
account of the Contractor or subcontracter to the
respective employees to whom they are due.

{c) Payrolls and basic records.

(1} Payrolls and basic records relating thereto shall be
maintained by the Contractor during the coursse of the
viork and preserved for a period of three years
thereafter for all laborers and mechanics working in
the construction or development of the project. Such
records shall contain the name, address, and social
security number of each such worker, his or her
correct classification, hourly rates of wages paid
(including rates of contributions or costs anticipated
for bona fide fringe benefits or cash equivalents
thereof of the fypes described in section 1(b)(2)(B) of
the Davis-Bacon Act), daily and weekly number of
hours worked, deductions made, and actual wages
paid. Whenever the Secretary of Labor has found,
under 29 CFR 5.5(a){1}(iv), that the wages of any
laborer or mechanic include the amount of costs
reasonably anticipated in providing benefits under a
plan or program described in section 1{b}(2){B) of the
Davis-Bacon Act, the Contractor shall maintain
records which show that the commitment to provide
such benefits is enforceable, that the plan or program
is financially responsible, and that the plan or
program has been communicated in writing to the
laborers or mechanics affected, and records which
show the costs anticipated or the actual cost incurred
in providing such benefits. Contractors employing
apprentices or frainees under approved programs
shall maintain written evidence of the registration of
apprenticeship programs and certification of traines
programs, the registration of the apprentices and
trainees, and the ratios and wage rates prescribed in
the applicable programs.

Previous editions are absolete
Replaces form HUD-5370-A

Page 160f 19

form HUD-5370 (1/2014)




{2} (i} The Contractor shall submit weekly for each week

in which any contract work is performed a copy of

all payrolls to the Contracting Officer for

transmission to HUD or its designee. The payrolis
submitted shall set out accurately and completely
all of the information required to be maintained
under subparagraph (c)(1} of this clause. This
inforrnation may be submitted in any form desired.

Optional Form WH-347 (Federal Stock Number

029-005-00014-1} is available for this purpose and

may be purchased from the Superintendent of

Documents, U.S. Government Printing Office,

Washington, D.C. 20402, The Contraclor is

responsible for the submission of copies of

payrolls by alf subcontractors. (Approved by the

Office of Management and Budget under OMB

Control Number 1214-0149.)

{if) Each payroll submitted shall be accompanied by a
“Statement of Compliance,” signed by the
Contractor or subcontractor or his or her agent
who pays or supervises the payment of the
persons employed under the contract and shall
certify the following:

(A) That the payroll for the payroll period contains
the information required to be maintained
under paragraph (c) (1) of this clause and that
such information is correct and complete;

(B} That each laborer or mechanic (including each
helper, apprentice, and trainee) employed on
the contract during the payroll period has been
paid the full weekly wages earned, without
rebate, either directly or indirectly, and that no
deductions have been made either directly or
indirectly from the full wages earned, other
than permissible deductions as set forth in 29
CFRPart3; and

(C) That each laborer or mechanic has been paid

not less than the applicable wage rates and
fringe benefits or cash equivalents for the
classification of work performed, as specified
in the applicable wage determination
incorporated into the contract.

{iiiy The weekly submission of a properly executed
certification set forth on the reverse side of
Optional Form WH-347 shall satisfy the
requirements for submission of the “Statement of
Compliance® required by subparagraph (c)(2)(ii) of
this clause.

{iv} The falsification of any of the above certifications
may subject the Contractor or subcontractor to civil
or ¢riminal prosecution under Section 1001 of Title
18 and Section 3729 of Title 31 of the United
States Code.

(3) The Contractor or subcontractor shall make the

records required under subparagraph (¢c}{1) available

for Inspection, copying, or transcription by autheorized
representatives of HUD or its designee, the

Contracting Officer, or the Department of Labor and

shail permit such representatives to interview

employees during working hours on the job. If the

Contractor or subcontractor fails to submit the

required records or fo make them available, HUD or

its designee may, after written notice to the

Contractor, take such action as may be necessary to

cause the suspension of any further payment,

advance, or guarantee of funds. Furthermore, failure

to submit the required records upon request or o

make such records available may be grounds for
debarment action pursuant to 29 CFR 5.12.

{d) (1} Apprentices. Apprentices will be permitted to work at

less than the predetermined rate for the work they
performed when they are employed pursuant to and
individually registered in a bona fide apprenticeship
program registered with the U.S. Depariment of
Labor, Employment and Training Administration,
Office of Apprenticeship and Training, Employer and
Labor Services (OATELS), or with a State
Apprenticeship Agency recognized by OATELS, orifa
person is employed in his or her first 90 days of
probationary employment as an apprentice in such an
apprenticeship progeam, who is not individually
registered in the program, but who has been cedified
by OATELS or a Slate Apprenticeship Agency (where
appropriate) fo be eligible for probationary
employment as an apprentice. The aflowable ratio of
apprentices to journeymen on the job site in any craft
classification shall not be greater than the ratio
permitted to the Contractor as to the entire work force
under the registered program. Any worker listed on a
payroll at an apprentice wage rate, who is not
registered or otherwise employed as stated In this
paragraph, shall be paid not less than the applicable
wage rate on the wage determination for the
classification of work actually performed. In addition,
any apprentice performing work on the job site in
axcess of the ratio permitted under the registered
program shall be paid not less than the applicable
wage rate on the wage determination for the work
actually performed. Whers a contractor is performing
construction on & project in a locality other than that in
which its program is registered, the ratios and wage
rates (expressed in percentages of the journeyman’s
hourly rate) specified in the Contractor's or
subcontractor’s registered program shall be observed.
Every apprentice must be paid at not less than the rate
specified in the regislered program for the apprentice's
level of progress, expressed as a percentage of the
journeyman hourly rate specified in the applicable
wags determination. Apprsnlices shall be paid fringe
benefits in accordance with the provisions of the
apprenticeship program. i the apprenticeship program
does not specify fringe benefits, apprentices must be
paid the full amount of fringe benefits listed on the
wage determination for the applicable classification. [t
the Administrator of the Wage and Hour Division
determines that a different practice prevails for the
applicable apprentice classification, fringes shall be
paid in accordance with that determination. In the
event OATELS, or a State Apprenticeship Agency
recognized by OATELS, withdraws approval of an
apprenticeship program, the Contractor will no longer
be permitted to utilize apprentices at less than the
applicable predetermined rate for the work performed
until an acceptable

program is approved.

(2) Trainees. Except as provided in 28 CFR 5.16,

trainees will not be permitted to work at less than the
predetermined rate for the work performed unless they
are employed pursuant to and individually registered in
a pregram which has recelved prior approval,
evidenced by formal certification by the U.S.
Department of Labor, Employment and Training
Administration. The ratio of trainees to journeymen on
the job site shall not be greater than permitted under
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the plan approved by the Employment and Training
Administration. Every trainee must be paid at not less
than the rate specified in the approved program for the
trainee’s level of progress, expressed as a percentage
of the journeyman hourly rate specified in the
applicable wage determination. Trainees shall be pald
fringe benefits in accordance with the provisions of the
trainee program. If the trainee program does not
mention fringe benefits, frainees shall be paid the full
amount of fringe benefits listad in the wage
determination unless the Administrator of the Wage
and Hour Division determines that there is an
apprenticeship program associated with the
corresponding journeyman wage rate in the wage
determination which provides for less than full fringe
benefits for apprentices. Any employee listed on the
payroli at a trainee rate who is not registered and
participating in a training plan approved by the
Employment and Training Administration shall be paid
not less than the applicable wage rate in the wage
determination for the classification of work actually
performed. In addition, any trainee performing work on
the job site in excess of the ratio permitied under the
registered program shall be paid not less than the
applicable wage rate in the wage determination for the
work actually performed. In the event the Employment
and Training Administration withdraws approval of a
training program, the Contractor will no longer be
permitted to ulilize trainees at less than the applicable
predetermined rate for the work performed

until an acceptable program is approved.

(3) Equal employment oppertunity. The ulilization of
apprentices, trainees, and journeymsen under this
clause shall be in conformity with the equal
employment opportunity requirements of Executive
Order 11248, as amended, and 29 CFR Part 30.

{e) Compliance with Copeland Act requirements. The
Conlractor shall comply with the requirements of 29 CFR
Part 3, which are hereby incorporated by reference in this
contract.

{f} Contract termination; debarment, A breach of this contract
clause may be grounds for termination of the contract and
for debarment as a Contractor and a subcontractor as
provided in 29 CFR 5.12.

{g} Compliance with Davis-Bacon and related Act
requirements. All rufings and interpretations of the Davis-
Bacon and related Acts contained in 29 CFR Parts 1, 3,
and 5 are herein incorporated by reference in this
contract.

(h} Gisputes concerning labor standards. Disputes arising out
of the tabor standards provisions of this clause shall not
be subject to the general disputes clause of this contract.
Such disputes shall be resolved in accordance with the
procedures of the Department of Labor set forth in 29
CFR Parts 5, §, and 7. Dispules within the meaning of
this clause include disputes between the Contractor (or
any of its subcontractors) and the PHA, HUD, the U.S.
Department of Labor, or the employees or their
representatives.

{i} Certification of eligibility.

{1} By entering into this contract, the Confractor cerlifies
that neither it {(nor he or she) nor any person or firm
who has an interest in the Contractor's firm is a
person or firm ineligible to be awarded contracts by
the United States Government by virlue of section
3(a) of the Davis-Bacon Act or 29 CFR 5.12(a)(1).

{2) No part of this contract shall be subcontracted to any
person or firm ineligible for award of a United States
Government contract by virtlue of section 3(a) of the
Davis-Bacon Act or 29 CFR 5.12{(a){1).

{3) The penalty for making false statements is prescribed
in the U. 8. Criminal Code, 18 U.5.C. 1001,

(i} Contract Work Hours and Safety Standards Act. As used
in this paragraph, the terms “laborers” and “mechanics”
include watchmen and guards.

{1) Oveitime requirements. No contractor ar
subcontractor contracting for any part of the contract
work which may require or involve the employment of
laborers or mechanics, including watchmen and
guards, shall require or permit any such laborer or
mechanic in any workweek in which the individual is
employed on such work to work in excess of 40 hours
in such workweek unless such [aborer or mechanic
receives compensation at a rate not less than one and
one-half fimes the basic rate of pay for all hours
worked in excess of 40 hours in such workweek.

{2) Violation; liability for unpaid wages; liquidated
damages. In the event of any viclation of the
provisions set forth in subparagraph (j)(1) of this
clause, the Contractor and any subcontractor
responsiite therefor shall be liable for the unpaid
wages. In addition, such Contractor and
subconiractor shall be liable to the United States {in
the case of work done under contract for the District
of Columbia or a territory, to such District or to such
territory}, for liquidated damages. Such liquidated
damages shall be computed with respect to each
individuat Iaborer or mechanic (including watchmen
and guards) employed in violation of the provisions
set forth in subparagraph (j){1) of this clause, in the
sum of $10 for each calendar day on which such
individual was required or permitted to work in excess
of the standard workweek of 40 hours without
payment of the overtime wagss required by
provisions set forth in subparagraph {){1) of this
dause.

(3) Withholding for unpaid wages and liquidated
damages. HUD or its designee shall upon its own
action or upon wrilten request of an authorized
representative of the Depariment of Labor withhold or
cause to be withheld, from any moneys payabte on
account of work performed by the Contraclor or
subcontractor under any such conlract or any Federal
contract with the same prime Coniractor, or any other
Federally-assisted contract subject to the Confract
Work Hours and Safety Standards Act, which is held
by the same prime Coniractor, such sums as may be
determined to be necessary to saflsfy any liabilities of
such Contractor or subcontractor for unpaid wages
and liquidated damages as provided in the provisions
set forth in subparagraph {i}(2} of this clause.

(k) Subcontracis. The Contractor or subconfractor shall insert
in any subcontracts all the provisions contained in this
clause, and such other clauses as HUD or ils designee
may by appropriate instructions require, and also a
clause requiring the subcontractors to include these
provisions in any lower lier subcontracts. The prime
Contractor shall be responsible for the compliance by any
subcontractor or lower tier subcontractor with all these
provisions.

Previous editions are absolete
Replaces form HUD-5370-A

Page 18 of 19

form HUD-5370 (1/2014)




47, Non-Federal Pravailing Wage Rates

(a) Any prevailing wage rate {including basic hourly rate and
any fringe benefits), determined under State or tribal [aw
to be prevailing, with respect to any employee in any
trade or position ernployed under the confract, is
inapplicable to the contract and shall not be enforced
against the Contractor or any subcontractor, with respect
to employees engaged under the contract whenever
such non-Federal prevailing wage rale exceeds:

{1) The applicable wage rate determined by the Secretary
of Labor pursuant to the Davis-Bacon Act (40 U.S.C.
3141 et seq.) to be prevailing in the locality with

respect to such trade;

{b} An applicable apprentice wage rate based thereon
specified in an apprenticeship program registered with
the U.S. Department of Labor (DOL} or a DOL-
recognized Stale Apprenticeship Agency; or

{c) An applicable {rainee wage rate based thereon specified
in a DOL-certified trainee prograim.

48. Procurement of Recovered Materials.

(a) In accordance with Section 6002 of the Solid Waste
Disposal Act, as amended by the Resource Conservation
and Recovery Act, the Contractor shall procure items
designated in guidelines of the Environmental Protection
Agency (EPA) al 40 CFR Part 247 that contain the highest
percentage of recovered materials practicable, consistent
with maintaining a salisfactory level of competition. The
Contractor shall procure items designated in the EPA
guidelines that contain the highest percentage of
recovered materials practicable unless the Contractor
determines that such items: {1) are not reasonably
available in a reasonable period of time; (2) fail to mest
reasonable performance standards, which shall be
determined on the basis of the guidslines of the National
Institute of Standards and Technology, if applicable to the
Iten; or {3) are only avallable at an
unreasonable price.

(b) Paragraph (a) of this clause shall apply to items
purchased under this contract where: (1) the
Contractor purchases in excess of $10,000 of the item
under this contract; or (2) during the preceding
Federal fiscat year, the Contractor: (i) purchased any
amount of the items for use under a contract that was
funded with Federal appropriations and was with a
Federal agency or a State agency or agency of a
political subdivision of a State; and (i) purchased a
total of in excess of $10,000 of the item both under
and outside that contract,

Previous editions are obsolete Page 190 19
Replaces form HUD-5370-A

form HUD-5370 (1/2014)




HOUSING AUTHORITY OF NEW ORLEANS
INVITATION FOR BIDS
FOR
INTERIOR AND EXTERIOR REPAIRS TO UNITS
AT THE FISCHER IV & IVA HOUSING COMMUNITY PHASE IV
IFB #21-912-31 '

SUPPLEMENTAL CONDITIONS

The following supplements and/or modifies HUD Form 5370, General Conditions for Construction
Contracts — Public Housing Programs.

Clause 2 - Contractor’s Responsibility for Work

1.

Delete the second sentence in paragraph (a) in its entirety and insert the following:

HANO will allow the use of the existing utilities (electric, natural gas and water only)
that are currently in HANO’s name. Contractor may use these utilities solely for the
purpose of performing the Work on this project. Contractor is to exercise due care
in the use of these utilities and shall provide its best effort not to waste electricity,
gas and/or water.

Add the following at the end of paragraph (c).
Contractor shall not change supervisory or management personnel without HANO's
approval, which will not be unreasonably withheld.

Add the following as an additional paragraph (i):

(i) Upon award of a contract, the Contractor shall provide a copy of its Request for
Taxpayer Number and Certification (W-9) at the time and date specified by HANO.

Clause 6 — Construction Progress Schedule

In paragraph (a) at the first sentence, delete “the work commences on the contract or
another period of time determined by the Contracting Officer” and insert “the issuance of
the Notice to Proceed on the contract”.

Clause 7 - Site Investigation and Conditions Affecting the Work

. Delete item (a) (3) in its entirety. Insert the following as a new paragraph (c):

{c) Adverse weather conditions are defined as weather extremes, which could not
have been reasonably anticipated from average weather data from U.S. Weather
Bureau for the past five (5) years and which prohibit the type of Critical Path Work
scheduled during the period of adverse weather.




Normal Rainfali: From a réview of records complied by National Weather Bureau, the following
number of days for the Metropolitan New Orleans, Louisiana area are considered average normai
rainfall events and not a just cause to grant an extension of contract time:

January 7 days Juiy 9 days
February 6 days August : 9 days
March 6 days September 7 days
April ‘ 5 days October 4 days
May 6 days November 6 days
June 8 days December 7 days

Contractor's Schedule shall include the anticipated deiays due to normal adverse weather
conditions for the period encompassed by the Contract Period HANO will not consider claims
for an increase in the Contract Time due to weather delays unless such weather delays exceed
the totals for each month as indicated in the chart above.

In order to request additional time due to adverse weather, the Contractor shall provide the
following in writing:

a. Summarize the number of adverse weather delay days claimed for the entire
month with each month’s Application for Payment.

b. Document that the cumulative total of actual adverse weather delays exceeds the
total adverse weather delay days stated in the chart above.

c. Document that the weather on each day of the claimed adverse weather delay was
of such nature that it significantly impacted the Contractor's ability to make
progress on scheduled Critical Path Work. Adverse weather delay days will not
be granted for weekends and/or holidays unless Contractor can demonstrate that
it had intended to work on those days.

If granted, Extensions of Time for weather delays shall be non-compensatory.

Clause 8 — Differing Site Conditions

In paragraph (b}, the third sentence, delete “ten days” and insert five (5) days”.
Clause 10 — As-Built Drawings

Add new paragraph (d):

(d) As-Built (Record) Drawings are only required as provided for by the Contract
Documents.

Clause 12 — Permits and Codes

Delete paragraph (b) in its entirety and insert the following:

)] The Contractor shall secure and pay for all other permifs, fees and licenses, etc.
necessary for the proper execution and completion of this Work.




Clause 16 — Protection of Existing Vegetation, Structures, Equipment, Utilities, and

Improvements

In paragraph (é), delete the following: “and which do not unreasonably interfere with the
work required under this contract.” Insert the following sentence:

“Tree protection shall be installed and maintained as required by the Department of Parks
and Parkways, City of New Orleans. The Contractor shall indemnify and hold harmless
the Owner from any and all damages to existing resulting trees from the activities of the
Contractor and/or its subcontractors.

Clause 20 — Inépection and.Acceptance of Construction

1.

At paragraph (i), delete the last sentence and insert the following:

Contractor shall be responsible for all costs associated with such work regardiess
of the results of the testing and inspection.

Insert additional paragraph (k):
(k) Testing & Inspection shall be required as provided for by the Contract Documents.
Insert additional paragraph (|):

()] The contractor shall file the Cettificate of Substantial Completion in Orleans Parish
at the Office of the Recorder of Mortgages.

Clause 27 — Payments

1. Add the following paragraph as an additional paragraph (e) 4:

“Gontractor shall make payments to its subcontractors, and suppliers within thirty (30) days
following contractors’ receipt of each owner payment, unless otherwise agreed {o in
writing. Further, whenever a subcontractor receives payment from the contractor, the
subcontractor shall promptly pay such monies receive to each sub-subcontractor and supplier
in proportion to the work completed. [f for any reason the contractor receives less than the
full payment from the owner, then the contractor shail be obligated to disperse only the funds

received on a prorated basis with the contractor, subcontractors, and suppliers.”

2. Add the following paragraph as an additional paragraph (1):

(I) Applications for payment shall be made using the form HUD-51000 series of forms.

Applications for payment shall be include, but not be limited to, the following:

&) Contractor Invoice

(2) Contractor Payment Certification

{3) HUD-51000 Schedule of Amounts for Contract Payments
(4) HUD-51001 Periodic Estimate for Partial Payment

(5) HUD-51002 Schedule of Change Orders

(6) HUD-51003 Schedule of Materials Stored

7 HUD-51004 Summary of Materials Stored




(8) Contractor Partiai Waiver and Release of Lien

9 Subcontractor/ Supplier List

(10)  Subcontractor Partial Waiver and Release of Lien

(11)  Project Schedule

(12)  Davis Bacon Payroli Reports

(13)  Employment, Training, & Contracting forms as listed in Clause 40 below

Failure to submit these documents will result in the invoice being returned tothe  Contractor
for completion with no penalty to the Owner. :

‘3. Add the foliowing paragraph as an additional paragraph (m):

(m) Contractor shall not pay any state or local sales or state or local use taxes on

materials and equipment which are affixed and made a part of the real estate of
the project or work or which is permanently incorporated into the project or work
(hereinafter referred to as "applicable materials and equipment"). All purchases of
applicable materials or equipment shail be made by the contractor on behalf of and
as the agent of the (“Owner”), a tax exempt agency of the State of Louisiana.

No state and local sales and use taxes are owed on applicable materials and
equipment under the provisions of Act 1028 of the 1991 Regular Session-
Louisiana Revised Statute 47:308(8)(c). Owner has herein furnished contractor a
certificate on a form R-1020 supplied by the Louisiana Department of Revenue
and Taxation which shall certify that Owner is not required to pay such state or
local sales and use taxes, and contractor shall furnish a copy of such certificates
to all vendors or suppliers of the applicable materials and equipment. Owner
agrees to cooperate with and assist Contractor, upon written request of the
Contractor, in obtaining all necessary local certifications.

Provided the Contractor has complied with all provisions of the Contract, the
Owner agrees to indemnify contractor against the payment of any state or local
sales taxes which are required to be paid regarding the work or the project or any
materials or equipment supplied or purchased by the contractor for the work under
the contract.

4. Add the following paragraph as an additional paragraph (n):

(n)

All vendor invoices are due on the 1% or 15% of the month. Invoice payments are

as follows:

» Invoices received on the 16" of the current month thru the 1% day of the
next month will be paid on the 1% of the following month.

. Example: An invoice received on August 27% will be processed
commencing September 15t and paid on October 18t

. Invoices received on the 2™ of the current month thru the 15" of the current
month will be paid on the 15th of the following month.

. Example: An invoice received on August 4" will be processed
commencing August 15th and paid on September 15th.




5. Add the following paragraph as an additional paragraph (0):

(o) The Contractor shall file the Form of Contract (Agreement between the Housing
Authority of New Orleans and Contractor) and Payment and Performance Bond in
Orleans Parish at the Office of the Recorder of Mortgages and shall provide written
documentation of the contract recordation within 15 days of commencement of the
work to be done and prior to the submission of the first payment application. The
Contractor shall not receive any portion of the first payment application until the
requirement is satisfied.

6. Add the following paragraph as an additional paragraph (p):

{p) The Contractor shall file each change order with the Orleans Parish at the Office
of the Recorder of Mortgages which adds an amount of ten percent or more of the
original contract amount and which additional amount is at least ten thousand
dollars, or all change orders to a contract aggregating to an amount of twenty
percent or more of the original contract amount and which additional amount is at
feast ten thousand doilars.

Clause 29 - Changes
1. Add the following to subparagraph to (f)(2):
Indirect costs shall not exceed eight-percent (8%) of the Direct Costs.
2. Add the following to subparagraph to {f}(3):
Profit on changes shall not exceed six-percent (6%) of Direct Costs.

3. At subparagraph (f)(3), delete the sentence that reads “Equitable adjustments for deleted
work shall include a credit for profit and may include a credit for indirect costs.” and insert
the following:

“Equitable adjustments for deleted work shall include a credit for profit and general
conditions. Contractor may retain the overhead amount.”

4. Add the following subparagraph as and additional subparagraph (f)(4):

(f)(4) Change Orders must include all direct costs such as labor, material, job
overhead, and profit markup and cost for modifications or changes in the
sequence of work to be performed, delays, rescheduling, disruptions, extended
direct, or general overhead, acceleration, material or other escalation, which
includes wages and other impact costs.

Any adjustment in the Contract Price and/or Contract Time stated in a Change
Order shall comprise the total price andfor time adjustment due or owed the
Contractor for the Work or changes defined in the Change Order. By executing
the Change Order, the Contractor acknowledges and agrees that the stipulated
price and/or time adjustments include the cost and time adjustments for ali
work contained in the Change Order, including costs and time adjustments
associated with extended overheads, and cumulative impacts or ripple effect




on all other non-affected Work under the contract. By signing a change order
the Contractor constitutes full and mutual accord and satisfaction, any
adjustment in contract price andfor time as a result of an increase or decrease

- in costs and time of performance caused directly and indirectly from the
change, subject to the current scope of the entire Work as set forth in the
Contract Documents. Acceptance of a waiver constitutes an agreement
between Owner and Contractor that the Change Order represents an equitable
adjustment to the Contract and that the Contractor waives all rights to file a
claim on this Change Order after it is properly executed.

Clause 36 — insuran.ce
1. Delete subparagraphs (a)(1) through (a)(3). Add the following:

{1) WORKER'S COMPENSATION/EMPLOYERS LIABILITY
Statutory Benefits for State of Hire :
Employer's Liability - $500,000

Alternate Employer Endorsement, OCS Endorsement
Voluntary Compensation Endorsement

(2) COMPREHENSIVE AUTO LIABILITY (if applicable)

8] & PD limits of $1,000,000 {Combined Single Limit)

Uninsured Motorist $1,000,000

Medical Payments $5,000

Thirty (30) Days Wiritten Notice of Cancellation Coverage
" Include owned, non-owned and hired vehicles

(3) COMPREHENSIVE GENERAL LIABILITY

Bodily Injury and Property Damage limits of $1,000,000 (Combined Single Limit)
Products/Completed Operations limits of $1,000,000 per occurrence
General Aggregate limit of $1,000,000

Personal and Advertising Limits of $1,000,000 Aggregate

Fire Legal Liability $100,000

Medical Payments of $5,000 per person

CGL coverage must include the following:

Premises/Operations

Independent Contractors

Blanket Contractual covering all indemnities set forth in the agreement
Broad Form Property Damage '

(4) UMBRELLA LIABILITIES
$2,000,000 excess of Primary Coverage set forth in (1) through (3) above
2. Add the following sentence to paragraph (b):
Contractor shall furnish or have his insurer furnish a Certificate (or Certificates) of
Insurance evidencing such coverage and providing that The Housing Authority of New
Orleans and its subsidiaries shall be given thirty (30) days advance written notice of any

material changes in or cancellation of said policies. Evidence of insurance shall be
provided by a producer using insurance companies with a minimum A-rating.




Clause 40 - Employment, Training, and Contracting Opportunities for Low Income
Persons, Section 3 of the Housing and Urban Development Act of 1968.

1. Add the following paragraph as an additional paragraph (h):

(h) The following Employment, Training, and Contracting forms are due on the 1% of
each month during the contract period. Failure to submit these documents will
result in the return of invoices for payment to the Contractor with no penaity to the
Owner.

Core Employee List Subcontractors/Copies of New Subcontracts

Section 3 Employment and Training Compliance Reports

Section 3 Man-hour Report ) '

Contracting Compliance Report

Section 3 Income Verification Form

Employer Paid Training Report

~op oo ge

2. Add the following as an additional paragraph (i):

(i) All HANO contractors and subcontractors are required to report any and all job
openings in connection with meeting any obligations under this Contract on the
website crescentcityjobmatch.com within one (1) business day of such job
openings coming into existence. Non-compliance with this requirement may resuit
in sanctions, termination of this Contract for default and/or debarment or
suspension from future HANO contracts pursuant to Clause 40 of HUD Form 5370,
General Conditions for Construction Contracts.

Clause 46 — Labor Standards Davis Bacon and Related Acts
1. Add the foliowing paragraph as an additional paragraph © {(2) (vi).

(vi) Payroll Reports with “1099" for worker deductions must be accompanied by the
proper documentation of the worker’s status as independent contractor, inciuding
but not limited to: copy of the independent contractor’s business license, copy of
the writteri agreement between contractor and independent subcontractor;
evidence of worker's compensation insurance and all  other  applicable
insurances. lssues may be referred to LA Workforce Commission and/or
Department of Labor to ensure proper classification of workers.

Indemnification

The successful Contracior will be required to protect, defend, indemnify, keep, save, and hold
HANO, its officers, officials, employees and agents free and harmless from and against any and
all liabilities, losses, penalties, damages, settlements, environmental liability, costs, charges,
professional fees or other expenses or liabilities of every kind, nature and character arising out of
or relating to any and alil claims, liens, demands obligations, actions, suits, judgments or
seltlements, proceedings or causes of action of every kind, nature and character (collectively,
“claims”) in connection with or arising directly or indirectly out of the acts or omissions and/or the
performance thereof by the successful Contractor its officers, officials, agents, employees, and
subcontractors, including, but not limited to, the enforcement of the indemnification provision. The
successful Contractor will be further required to investigate, handle, respond to, provide defense




for and defend all suits for any and all claims, at its sole expense and agrees to bear all other
costs and expenses related thereto, even if the claims are considered groundless, false or
fraudulent.

HANO shall, at its option and at its expense, participate in the defense of any suit, without relieving
the successful Contractor of any of its obligations under this indemnity provision. The indemnities
to be set forth in the contract resulting from this IFB will survive the expiration or termination of
that contract.

Ethics Policy

The awarded Contractor shall abide by the applicable provisions of the Housing Authority of New
Orleans’ Ethics Policy and State of Louisiana Ethics Code.

Contractor Status

The awarded Contractor will be held to be an independent Contractor, and will not be an employee
of HANO.

Advertising

Upon award Contractor shall not be permitted to advertise or promote the fact of their relationship
with HANO in the course of marketing efforts, unless HANO provides express written approval
prior to such advertising.

Media Relations

The awarded Contractor shall not make public comment on HANO matters without express written
approval from HANO’s Director of Communications. All media inquiries shall be referred to the
Executive Director and the Director of Communications.

Drug Free Workplace

The Contractor must comply with the federal requirements of the Drug Free Workplace Act

including mandatory drug screening for applicants and employees, and drug treatment
_ opportunities as needed. ,

[END OF SUPPLEMENTAL CONDITIONS}
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superseded General Decision Number: LA20206601

State: Louisiana

Counties: Acadia, Ascension, Bossier, Caddo, Calcasieu, East
Baton Rouge, lJefferson, Lafayette, Lafourche, Livingston,
Orleans, Ouachita, Plaquemines, Rapides, St Bernard, St
Charles, St James, St John the Baptist, St Landry, St Martin,
St Tammany, Yerrébonne, Webster and West Baton Rouge Counties
in Louisiana.

E 1S (consisting of single family

Rgg;gggzlAangy§XRueﬁiﬁ'

homes and apartments up to and including 4 stories)

Note: Under Executive Order (EQ) 13658, an hourly minimum wage
of $10.95 for calendar year 2021 applies to all contracts
subject to the Davis-Bacon Act for which the contract is
awarded (and any solicitation was issued} on or after January
1, 2015, If this contract is covered by the EO, the contractor
must pay all workers in any classification listed on this wage
determination at least $10.95 per hour (or the applicable wage
rate listed on this wage determination, if it is higher) for
all hours spent performing on the contract in calendar year
20821, If this contract is covered by the EO and a
classification considered necessary for performance of work.on
the contract does not appear on this wage determination, the
contractor must pay workers in that classification at least the
wage rate determined through the conformance process set forth
in 29 CFR 5.5(a)(1)(i1) (or the EO minimum wage rate,if it is
higher than the conformed wage rate). The EO minimum wage rate
will be adjusted annually, Please note that this EO applies to
the above-mentioned types of contracts entered into by the
federal government that are subject to the Davis-Baceon Act
itself, but it does not apply to contracts subject only to the
Davis-Bacon Related Acts, including those set forth at 29 CFR
5.1(a)(2)-(68). Additional information on contractor
requirements and worker protections under the EO is available
at www.dol.gov/whd/govcontracts.
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ELECO130-063 11/30/2020

JEFFERSON, LAFOURCHE, ORLEANS, PLAQUEMINES, ST. BERNARD, ST.
CHARLES, ST. JAMES, ST. JOHN THE BAPTIST, ST. MARTIN (Southern
Portion), and TERREBONNE PARISHES

Rates Fringes
ELECTRICIAN (including low

voltage wiring and
installation of fire alarms




and secupity systems)............$ 31,65 13.13

----------------------------------------------------------------

ELECO194-882 ©3/62/2020
BOSSIER, CADDO, and WEBSTER PARISHES
Rates Fringes

ELECTRICIAN (including low

voltage wiring and
“installation of fire alarms

and security systems).......... % 28.85 12.71

* £1.ECO446-002 63/01/2021
QUACHITA PARISH
Rates Fringes

" ELECTRICIAN (including low

voltage wiring and

installation of fire alarms

and security systems)........... .5 19.31 1%+12.53

ELEC@S76-093 89/81/2020
RAPIDES PARISH
Rates Fringes

ELECTRICIAN (including low

voltage wiring and

installation of fire alarms

and security systems).,...........$ 25.30 4.25%+8.40

ELECO861-002 01/01/2821

ACADIA, CALCASIEU, LAFAYETTE, AND ST. MARTIN {Northern Portion)
PARISHES

Rates Fringes
ELECTRICIAN (including low
voltage wiring and
installation of fire alarms
and security systems).......... ..$ 28,58 4,34%+12.79

----------------------------------------------------------------

ELECO995-603 01/01/2021

ASCENSION, EAST BATON ROUGE, LIVINGSTON, ST. LANDRY, AND WEST
BATON ROUGE PARISHES

Rates Fringes
ELECTRICIAN {including low
voltage wiring and '
installation of fire alarms
and security systems)}......... ..$ 27,03 11.49
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ELEC1877-806 12/97/2020

S5T. TAMMANY PARISH




Rates Fringes

ELECTRICIAN (including low

voltage wiring and

installation of fire alarms

- and security systems)......cvs.ns $ 25.69 3%+9,27

----------------------------------------------------------------

PLUMBB6O-005 12/07/2820

JEFFERSON, LAFOURCHE, ORLEANS, PLAQUEMINES, ST. BERNARD, ST,
CHARLES, ST. JAMES (Southeastern Portion), ST. JOHN THE
BAPTIST, ST. TAMMANY, AND TERREBONNE PARISHES

Rates Fringes

PLUMBER (including HVAC pipe)....$ 29.80 13.29

................................................................

PLUMP166-003 06/01/2014

ACADIA, CALCASIEU, LAFAYETTE, S5T. LANDRY, and ST. MARTIN
(Western Portion) PARISHES

Rates Fringes

PLUMBER (including HVAC pipe)....$ 25.90 13.65

................................................................

PLUMP141-8083 099/28/2020
BOSSIER, CADDD, and WEBSTER PARISHES
Rates Fringes
PLUMBER (including HVAC pipe)....$ 26.98 13.92
imese.ees orenseis
ASCENSION, EAST BATON ROUGE, LIVINGSTON , ST. JAMES

(Northwestern Portion), ST. MARTIN (Eastern Portion), AND WEST
BATON ROUGE PARISHES

Rates Fringes

PLUMBER (including HVAC pipe)....$ 29.38 11.40
oimendrooes eserszeze
RAPIDES PARISH

Rates Fringes
PLUMBER (including HVAC pipe)....$ 26.50 13,39
losso-aos erenszes R
QUACHITA PARISH

Rates Fringe;
PLUMBER (including HVAC pipe)....$ 26.33 8,97

----------------------------------------------------------------

SHEEQ214-603 07/91/2689




Jefferson, Lafourche, Orleans, Plaguemines, St. Bernard, 5t.
Charles, St. James, St. John the Baptist, St. Tammany, and
‘Terrebonne Parishes

Rates Fringes

SHEET METAL WORKER (includes
HVAC Duct)......... P $ 24.54 9.65

SHEE@214-805 ©2/01/2009

Acadia, Ascension, Calcasieu, East Baton Rouge, Lafayette,
Livingston, St. Landry, St. Martin, and West Baton Rouge
Parishes

Rates Fringes

SHEET METAL WORKER (includes
HVAC Duct). v ovoccncnnnnens ceeres $ 24.37 9,265

SHEE@361-004 ©7/01/2012

BOSSIER, CADDO, QUACHITA, RAPIDES, AND WEBSTER PARISHES

Rates Fringes
Sheet Metal Worker (including
HVAC duct)..osvenone cresereaenassd 26,09 10.2243%
SULAZO04-012 06/15/2004
Rates Fringes
CARPENTER (including drywall
hanging, metal stud
installation, and
formbullding/formsetting)........$ 11.78 ©.00
Laborer, COMMON.. . vesssrrseras.d 8,81 9.80
PAINTER
Brush, Roller, and Spray....$ 11.38 .83
Drywall Finishing...........$ 12.71 .78
Power Equipment Operator
CPaANE. . vvnaerssssrrsranessiad 13,08 e.90
RODFER. ..ot vvrnrerenncvarrsnnars $ 18,11 2.93

WELDERS - Receive rate prescribed for craft performing
operation to which welding is incidental.

Note: Executive Order (EO) 13706, Establishing Paid Sick Leave
for Federal Contractors applies to all contracts subject to the
Davis-Bacon Act for which the contract is awarded (and any
solicitation was issued) on or after January 1, 2017. If this
contract is coverad by the EQ, the contractor must provide
employees with 1 hour of paid sick leave for every 36 hours
they work, up to 56 hours of paid sick leave each year.
Employees must be permitted to use paid sick leave for their




_own illness, injury or other health-related needs, including
preventive care; to assist a family member (or person who is
like family to the employee) who is ill, injured, or has other
health-related needs, including preventive care; or for reasons
resulting from, or to assist a family member (or person who is
like family to the employee) who is a victim of, domestic
violence, sexual assault, or stalking. Additional information
on contractor requirements and worker protections under the EO
is available at www.dol.gov/whd/govcontracts.

Unlisted classifications needed for work not included within
the scope of the classifications listed may be added after
award only as provided in the labor standards contract clauses
{29CFR 5.5 (a) (1) (ii))}. .

................................................................

The body of each wage determination lists the classification
and wage rates that have been found to be prevailing for the
cited type(s) of construction in the area covered by the wage
determination. The classifications are listed in alphabetical
order of “"identifiers“™ that indicate whether the particular
rate is a union rate (current union negotiated rate for local),
a survey rate (weighted average rate) or a union average rate
{weighted union average rate).

Union Rate Identifiers

A four letter classification abbreviation identifier enclosed
in dotted lines beginning with characters other than ""SU™™ or
“"UAVG"" denotes that the union classification and rate were
prevailing for that classification in the survey. Example:
PLUME198-885 07/81/2014, PLUM is an abbreviation identifier of
the union which prevailed in the survey for this
classification, which in this example would be Plumbers. 0198
indicates the local union number or district council number
where applicable, i.e., Plumbers Local ©198. The next number,

- 085 in the example, is an internal number used in processing
the wage determination. @7/€1/2814 is the effective date of the
most current negotiated rate, which in this example is July 1,
2014,

Union prevailing wage rates are updated to reflect all rate
changes in the collective bargaining agreement (CBA) governing
this classification and rate,

Survey Rate Identifiers

Classifications listed under the ""SU”" identifier indicate that
no one rate prevailed for this classification in the survey and
the published rate is derived by computing a weighted average
rate based on all the rates reported in the survey for that
classification., As this weighted average rate includes all
rates reported in the survey, it may include both union and
non-union rates. Example: SULA2012-607 5/13/20814. SU indicates
the pates are survey rates based on a weighted average
calculation of rates and are not majority rates, LA indicates
the State of Louisiana. 2012 is the year of survey on which
these classifications and rates are based. The next number, 807
in the example, is an internal number used in producing the
wage determination. 5/13/2014 indicates the survey completion
date for the classifications and rates under that identifier.




Survey wage rates are not updated and remain in effect until a
new survey is conducted.

Union Average Rate Identifiers

Classification(s) listed under the UAVG identifier indicate
that no single majority rate prevailed for those
classifications; however, 106% of the data reported for the
classifications was union data. EXAMPLE: UAVG-OH-8019
98/29/2014. UAVG indicates that the rate is a weighted union
average rate. OH indicates the state. The next number, @010 in
the example, is an internal number used in producing the wage
determination., ©8/29/2014 indicates the survey completion date
far the classifications and rates under that identifier,

A UAVG rate will be updated once a year, usually in January of
each year, to reflect a weighted average of the current
negotiated/CBA rate of the union locals from which the rate is
based.

................................................................

WAGE DETERMINATION APPEALS PROCESS

1.} Has there been an initial decision in the matter? This can
be:

* an existing published wage determination

* g survey underlying a wage determination

* 3 Wage and Hour Division letter setting forth a position on
a wage determination matter

* a conformance {additional classification and rate) ruling

On survey related matters, initial contact, including requests
for summaries of surveys, should be with the Wage and Hour
Regional Office for the area in which the survey was canducted
because those Regional Offices have responsibility for the
Davis-Bacon survey program. If the response from this initial
contaet is not satisfactory, then the process described in 2.)
and 3.) should be followed.

With regard to any other matter not yet ripe for the formal
process described here, initial contact should be with the
Branch of Construction Wage Determinations. Write to:

8ranch of Construction Wage Determinations
Wage and Hour Division

U.S. Department of Labor

260 Constitution Avenue, N.W.

Washington, DC 20218

2.) If the answer to the question in 1.} is yes, then an
interested party (those affected by the action) can request
review and reconsideration from the Wage and Hour Administrator
(See 29 CFR Part 1.8 and 29 CFR Part 7). Write to:

Wage and Hour Administrator
4.5. Department of Labor

200 Constitution Avenue, N.W.
Washington, DC 202180

The request should be accompanied by a full statement of the
interested party's position and by any information (wage




payment data, project description, area practice material,
etc.) that the requestor considers relevant to the issue.

3.} If the decision of the Administrator is not favorable, an
interested party may appeal directly to the Administrative
Review Board (formerly the Wage Appeals Board}. Write to:

Administrative Review Board
U.S. Department of Labor

208 Constitution Avenue, N.W.
Washington, DC 28210

4,) All decisions by the Administrative Review Board are final,

END OF GENERAL DECISION"




SAMPLE
CONTRACT NO.:

AGREEMENT BETWEEN

THE HOUSING AUTHORITY OF NEW ORLEANS
“AND '

THIS AGREEMENT , made this _ day of . in the year of Two Thousand Nineteen by and
between “HOUSING AUTHORITY OF NEW ORLEANS”, a public body, corporate and polilic, created pursuant
to the Louisiana Housing Authorities Law of the State of Louisiana, (hereinafter called the “Local Authority”)
and * (hereinafter called the “Contractor”).

WITNESSETH: That the Coniractor and the Local Authority, for the consideration stated herein,
mutually agree as follows: ;

ARTICLE 1. STATEMENT OF WORK. The Contractor shall furnish ali supervision, labor,
equipment, and services, and perform and complete all work required, all in strict accordance with:

HOUSING AUTHORITY OF NEW ORLEANS
INVITATION FOR BIDS
FOR
INTERIOR AND EXTERIOR REPAIRS TO UNITS )
AT THE FISCHER IV & IVA HOUSING COMMUNITY PHASE IV
IFB #21-912-31

and Addenda thereto, numbered and dated as:

ADDENDUM NUMBER 1
ADDENDUM NUMBER 2
ADDENDUM NUMBER 3
ADDENDUM NUMBER 4

with said Specifications, Addenda and Drawings incorparated herein by reference, and made a part hereof.

ARTICLE 2. TIME OF COMPLETION. The contractor shall commence work under this Contract at
the time stipulated in the wrilten “Notice to Proceed” (NTP) issued by the Local Authority. The Contractor shall
complete all work under the Contract within consecutive calendar days, beginning on
and including the date of “Notice to Proceed”. The work shall be considered complete only when the Local
Authority has issued its formal Certificate of Acceptance” of the work.

ARTICLE 3. LIQUIDATED DAMAGES. The Liguidated Damages for delay in completion
pursuant to the Special Conditions of the Contract, shall be per calendar day of delay
- untit the work is completed and accepted by the owner.
ARTICLE 4. THE CONTRACT PRICE. The Contractor shall complete all work under the
base bid for a ilump sum firm fixed price of (] ) in strict

accordance with the Specifications.

ARTICLE 5. CONTRACT DOCUMENTS. The Contract shall consist of the following component
parts:
This Agresment
General Conditions
Supplemental Conditions
IFB #21-912-31
Bid Submitials

moowm»
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This Agreement, together with the other documents enumerated In this Ardicle 6, with said other
documents are fully a part of the Contract as if hereto attached or herein repeated, form the Contract. In the
event that any provision in any component part of the Contract conflicts with any provision of any other component
part, the provision of any other component part first enumerated in this Article 6 shall govern except as otherwise
specifically stated. The various provisions in Addenda shall be construed in the order of preference of the
component part of the Contract which each modifies.

IN WITNESS WHEREOF, the parties hereto have caused The Agreement to be executed in
quintuplicate original counterparts as of the day and year written.

ATTEST: CONTRACTOR NAME

By:

Titte:

Date; _

BUSINESS ADDRESS:

ATTEST: HOUSING AUTHORITY OF NEW ORLEANS

EVETTE HESTER

Title: Executive Director

Dale:

HANO LEGAL DEPARTMENT

20f2




PERFORMANCE AND PAYMENT BOND {OR BONDS) SANMPLE

CITY OF: - STATE OF: LOUISIANA

PARISH OF: , ' PROJECT NO:

KNOW ALL MEN BY THESE PRESENTS: That we, the undersigned:

Of the City of ' Parish of , State of

As Frincipal, and ', duly authorized under the Laws of the State of Louistana to
act as surety on bonds for the Principals, and as SURETY, are held and firmly bound unto the HOUSING
AUTHORITY of the City of NEW ORLEANS, in Louisiana, & public body corporate and politic, created under and
by virtue of the Laws of the State of Louisiana, (hereinafter referred to as the Local Authority) and to
subcontractors, workmen, laborers, mechanics, furnishers of materials, and to all others entitled to protection
under public Contract Bonds in accordance with the Laws of this State, the provisions of such Laws being
incorporated herein by reference as their interest may appear, alt of whom shall have the right to sue upon this
Bond in the penal sum of:
3 )
THE CONDITION OF THIS OBLIGATION IS SUCH THAT, WHEREAS,

The above bounded Principal has on the ' day of . 20 , by an

Instrument in writing, entered into a Contract with the Local Authority to furnish all materials, labor, tools,
equipment, supervision, and other apcessories, and to do all work necessary to complete the requirements within

the Plans and Specifications for: , and

Addenda thereto, numbered Dated: and, which said

Specifications, Addenda and Drawings are incorporated herein by reference, and made a part hereof.

NOW, THEREFORE, if the said principal shalt well and truly in good sufficient and workmanlike manner,
faithfully perform said Contract and Agreement, and shall and will in all respects duly and faithfully perform atl
and singul.ar the covenant-conditions and agreements in and by said Conlract agreed and covenanted by the
said Principal, to be observed and performed and according to the true intent and meaning of said Contract,
Plans and Specifications thereunder perform and complete the work required, and shall defend, indemnify and
save harmless said Locatl Authority against all damages, claims, demands, expenses, and charges of every kind

(ihciuding claims of patent infringement) arising out of injury or damage to persons or property by reason of said




Contract and the work thereunder required of said Principal or arising from any act, omission or neglect of said
Principal, his agents, or employees with relation to said work and shall pay all costs, charges, rentals, and
expenses for labor, materials, supplies, and equipment, and deliver to the said Local Authority completed and
ready for occupancy or operation and free from all liens, encumbrances, or claims for labor, materials or
otherwise, during the original term of same, as well as during any period of extension of said Gonlract that may
be granted on the part of the Local Authority; and shall promptly well and truly make paymént to persons, firms,
corporations, subcontractors, workmen, iaborers, méchanics, furnishing materials for, or performing labor in
prosecution of work provided in such Contract, all moneys to them owing by said Principal for subcontractor's
work, labor and materials, workmen's compensation insurance, excise taxes or other lawful public charges,
provided, furnished, or applicable to the construction of such improvements, provided in such Contract, for the
said Local Aulhoﬁty and shall pay to the said Local Authority, all penalties provided for under the laws of this
State for the violation of any provisions of law and/or of the provisions of said Contract, and shall pay ali other
expenses lawfully chargeable to the said Local Authaority by reason of any default or negtect in the relation of said
Contract and said work-then the obligation shél! bé and become null and void, otherwise to remain in full force
and effect.

No madifications, orﬁissions, or additions in or to the terms of said Contract, in the Plans and
Specifications, or in the manner and mode of payment, shalt in any manner affect the obligation of the
undersigned Surety in connection with the aforesaid Contract.

The undersigned hereby does further consent and yield to the jurisdiction of the Civil District Court for
the Parish of Orleans, in the State of Louisiana and does hereby formally waive any pleas of jurisdiction on
account of the residence elsewhere of the undersigned Surety, as well as all pleas or discussions in regard to
the Contractor, its Principai under this Bond.

IN WITNESS WHEREOQF, The above bonded parties have executed this instrument under their several
Seals, and these presents duly signed by their undersigned representative pursuant to the authority of their
governing bodies;

IN THE PRESENCE OF:

ATTEST: By:

Title:

Date:




BUSINESS ADDRESS:

(Corporate Surely)

- ATTEST: By:

Titie: Attorney-in-Fact

Date.

BUSINESS ADDRESS:

The rate of premium on this bond is $ per thousand

The total amount of premium is $




REPRESENTATIONS AND WARRANTIES
as to

SALES TAX ON APPLICABLE MATERIALS AND EQUIPMENT
Contract #: 21-912-31

WHEREAS, pursuant to the provisions of R.S. 47:301(8)(c) and due to the status of the Housing
Authority of New Orleans as an agency or instrumentality of the State of Louisiana with exemption
from payment of state and local sales or use taxes; and

WHERE'AS, the parties hereto agree and commit themselves to interpret all agreements between
them according to the laws of the State of Louisiana; and

WHEREAS, the parties hereto desire to enter into an agresment to allow the Owner to convey to
its contractors, subcontractors, vendors, and suppliers its status as exempt from Louisiana state
sales or use taxes, and local sales and use taxes as to transactions arising from a Contract for
the construction of the Owner’s facilities which is the object of this Agreement;’

NOW, THEREFORE, for the purpose of creating the requisite agency relationship with the
Owner, the Contractor hereby makes the following representations and warranties which are a
material part of this Contract and shall be binding as a part of any Contract resulting;

Contractor's Representations and Warranties

A. Contractor hereby acknowledges receipt of a Form R-1020 of the Louisiana State
Department of Revenue, and represents and warrants that the Contractor has completed the
Contractors portion thereof, and submitted the Form so completed as a required prior to contract
execution. By doing so, the Contractor hereby agrees to and accepts appointment as Owner's
agent for the limited purpose of purchasing applicable materials and equipment to be installed or
affixed to Owner's facilities built by the Contractor.

B. Contractor represents and warrants that all purchases of “applicable materials and
equipment,” defined for all purposes, whether in this contract and notwithstanding any language
therein to the contrary, as materials and equipment which are affixed and made a part of the real
estate of the project or work, or which are permanently incorporated into the project or work, shall
be made in compliance with this agreement, and that the contractor shall not pay any State of
Louisiana sales or use taxes nor any sales or use taxes imposed by any other taxing authority
located in Louisiana.

C. Contractor represents and warrants that the Contractor will comply with all requirements
for sales tax exemption imposed by a local taxing authority, which compliance shall specifically
include without limitation completing all forms, submitting all documents of organization and/or
qualification to conduct business, obtaining all occupational licenses or other qualifications and/or
arranging for invoicing direct to owner.

D. Contractor represents and warrants that any tax exemption obtained under this agreement
shali be used only for the purchase of applicable materials and equipment for the construction of
the Owner's facilities that are the object of the contract herein contemplated, and further, that the
Contractor shall require any subcontractors to be bound by the same representation and warranty.




E. Contractor represents and warrants that in the event the Contractor's employees, agents,
subcontractors or any other entity making purchases on Contractor's behalf shall abuse the tax
exemption herein contemplated whether by omission (example: failure to comply with statutes
and regulations) or commission (example: purchases not for use in Owner's work), then the
Contractor shall indemnify and hold harmless the Owner from ali consequences resulting from
such omissions or commissions during the term of the construction of Owner’s facilities and that
this indemnification shall survive the term of the Contract herein contemplated.

F. Contractor represents and warrants that the responsibility for compliance with applicable
procedures and laws and record keeping required by law or by Owner lies with the Contractor,
and that the Contractor accepts and agrees fo this duty.

IN WITNESS WHEREOF
Contractor now signs below:

Contractor:

Date:




R-1020 (4/12)

Designation of Construction Contractor

as Agent of a Governinental Entity
Sales Tax Exemption Certificate

T

=
Cextmilarisg 1o a bater guelity of ife

HOUSING AUTHORITY OF NEW ORLEANS
Lega! Name of Governmental Entity
States government, or an agency, board, commission, or instrumentality of the State of Louisiana or its poitical subdivisions, including

........... , an agency of the United

parishes, municipalities and schoo! boards, does hereby designate the following contractor as its agent for the purpose of making sales
tax exempt purchases on behalf of the governmental body:

Hame of Conteaciar

Address

City State ZIp

This designation of agency shall be effeclive for purchases of component construction materials, laxable services and lzases and rentals

of tangible parsonal property for tha following named conslruction project:

Construetion Project Contract Number

INTERIOR, EXTERIOR REPAIRS TO UNITS AT FISCHER IV & IVA PH IV 21-912-31

This designation and acceptance of agency is effective for the period

Baginning Date (mmfddfyyyy} End Data {mm'ddysrs)

Purchases for the named project during this period by the designated contractor shall be considered as the Iagal equivalent of purchases
directly by the governmental body. Any materials purchased by this agent shall immediately, upon the vendor's delivery to the agent,
become lhe property of this government entify. This government enlify, as pringipal, assumes direct liability to tha vendor for the payment
of any property, services, leases, or rentals made by this designated ageni. This agreemeat doess not void or superseda the ebligations of
any party created under any construclion contract relaled 1o this projedt, including specitically any coniraciual obligation of the consteuc-

tion conlractor to submit payment to the vendors of materials or services for the project.

This contractor-agent is not authorized lo delegate this purchasing agency to others; separate designations of agency by
this governmental entity are required for each contractor or sub-contractor who is to purchase on behalf of this govemmen-
tal entity. The undersigned hereby cerlify lhat this designation is the entirely of the agency designation agreemsn! bstwssn
them. In order for a purchase for an eligible governmental entity through a designated agent to be eligible for sales tax exemp-
tion, the designation of agency must be made, accepted, and disclosed 1o the vendor before or at the fime of the purchase

transaction.

Designation of Agency Acceptance of Agency
Signatwe of Avthorized Designator Bate (mmfddiyyye} Signature of Contracler or Subcontractor Authorized Acceplor Data (mm'ddiyyyy}
Maro of Authorized Designalor Hama of Contractor's or Suboontractor's Acteplor
EVETTE HESTER, EXECUTIVE DIRECTOR
Mame of Governmental Entty Name of Coentractor
HOUSING AUTHORITY OF NEW ORLEANS
Address Address
4100 TOURO STREET
Ciy Stata ar Cry Sfafe
NEW ORLEANS LA |70122

This designation of agency ferm, when propery executed by both the contractor and the gavernmental entity, shall serve as evidence
of the sales {ax exempt status that has been conferred onto the contractor, No other exemption certificate form is necessary to claim
exemption from sales taxes. The agency agreement evidenced by this sales lax exemption certificate must be implemented at the time
of contract execution with the govemmental entity. The conlract between the govemmental entity and his agent must contain provisions

{o authenticate the conferment of ageney.




HOUSING AUTHORITY OF NEW ORLEANS
INVITATION FOR BIDS
FOR
INTERIOR AND EXTERIOR REPAIRS TO UNITS
AT THE FISCHER IV & IVA HOUSING COMMUNITY PHASE IV
IFB #21-912-31

INTRODUCTION

The Housing Authority of New Orleans (HANQ) is seeking General Contractors to perform
rehabilitation work to the interiors and exteriors at the Fischer |V & IVA units at the Fischer
Housing Development. The Scope of Work includes, but is not necessarily limited to, all
supervision, project management, labor, materials, tools, equipment, temporary facilities,
transportation, overtime pay, direct and indirect costs as necessary to effect the rehabilation work
at the Fischer Development in strict accordance with all current City, State and Federal codes,
taws, ordinances, etc. as required to complete the Scope of Work noted herein. Units shall be
ready for immediate occupancy once a Certificate of Substantial Completion has been issued by
HANO.

A total of five (5) separate Invitations for Bids (IFB's) packages are being advertised
simultaneously for this Work. Additionally, an IFB package for rehabilitation work at Fischer |, Hl,
and Senior Village will be advertised at the same time. Prospective bidders are invited to submit
a bid for one or more of these IFB’s. These packages include:

o Group One: 19 Units
e Group Two: 23 Units
s  Group Three: 23 Units
¢ Group Four: 19 Units
* Group Five: 17 Units

e Fischer I, Il & Senior Village: 13 Units

The Scope of Work for this IFB package includes 19 units in Group FOUR. (Refer to
Attachments A & B.)

Although all the units included in the Scope of Work will be vacated prior to the issuance of the
Notice to Proceed, there are currently twenty-one (21) units that are owned by the residents at
Fischer IV/IVA. These units are outside the scope of this project. However, the Contractor shall
ensure that these residents are not inconvenienced to the greatest extent possible. The
homeowner units are noted on the attached Site Plan, (Attachment A.) Unencumbered access
to these houses shall be maintained at all times.

Time is of the essence and by submitting a bid, prospective bidders are acknowledging
that they have a full understanding of the scope of the project and will provide a sufficient
work force to ensure the timely completion of the Work. Prospective bidders also
acknowiedge and agree to mobilize the project the day that the Notice to Proceed is issued.
Contractor also acknowledges that HANO reserves the right fo reduce the Scope of Work
by reducing the number of units in the Contract.

Note: Certain units are designated as accessible and HVI in accordance with UFAS
requirements. The remedial work in these units shall be performed in strict accordance with UFAS
requirements.




SCOPE OF WORK

GENERAL REQUIREMENTS

The General Requirements shall apply to all units included in this Scope of Work and are to be
included in the Lump Sum Work unless specifically noted otherwise.

1.

o o

Definitions. For the purpose of this IFB the following definitions apply:

a. “Day’. A Day is defined as one calendar day.

b. “ProcurefProvide’. Procure/Provide and their derivatives mean to provide all necessary
materials, and to perform all direct work and ancillary work required to complete a given
task and includes paying for all costs and fees associated with this task.

c. “Repair/Replace”. Repair/Replace and their derivatives mean to repair a given element
of work when possible; to replace it with a similar item when it cannot be repaired.
Repaired items will be part of the Lump Sum Work. New Repair/Replace items will be
based on Unit Prices.

d. Sidewalks are defined as the concrete walks parallel to the street. Walks are defined as
the concrete walks extending from the sidewalks or drives to the building.

e. “Confirm (or Verify) Operation”. Some items have been noted as requiring confirmation
of an operation. This means that, for whatever reason, the operation of such items could
not be confirmed at the time the Scope of Work was created. This note requires the
Contractor to ascertain that a specified element of the Work functions properly and in
accordance with the requirements of the Contract Documents and good workmanship.
The Contractor shall confirm this to the HANO in writing using a spreadsheet in the format
provided by HANO.

f. “Remove to Reinstall’. items with this designation are being removed to facilitate the
replacement of the subfiooring material on the first floor and are intended to be reinstalled
upon the completion of the installation of the new plywood subflooring or as may otherwise
be scheduled by the Contractor.

g. “Remove”. Items with this designation are to be removed and properly disposed of off-
site.

h. “Work Area’. The Work Area is limited to that shown on the Site Plan, plus the assigned
staging area immediately north of Shepard Street. Refer to Attachment A.

i “Fischer IV/IVA Site” is the entirety of the Fischer IV/IVA site consisting of Groups 1 thru
5.

j. “Crew’. For the purpose of this IB, a crew is defined as the number of Contractor
personnel of varies trades as required to complete a given building.

All Work shall be performed in strict accordance with all current City, State, and Federal codes,

laws, and ordinances.

The Contractor shall procure all necessary permits and licenses, and pay ail fees, taxes

(except sales taxes) required to complete the Work. The Scope of Work presumes that a

building permit will not be required. However, any and all ancillary permits pertinent to the

project shall be the responsibility of the Contractor to procure.

The Contractor shall be responsible for coordinating and calling for any and all inspections by

the governing authorities having jurisdiction over the project as may be required. '

All Work shall be performed in a neat, workman-like manner.

The performance of the Work shall be limited to the hours between 7:00 AM and 5:00 PM on

week days, and 8:00 AM to 5:00 PM on weekends and holidays; or as may otherwise be




limited by City ordinance. Should Work be required outside these limits, written approval must
obtained from Property Management and HANO one full business day prior to commencing
any such Work.

Respondents wishing to submit a proposal shall visit the site and shall field verify all exfsting
dimensions and conditions prior to submitting a proposal. The date forthe initial site visit will
be established in the IFB package. : _

Parking of Contractor vehicles is restricted to legal street parking and the driveways of the
individual units included in the Scope of Work. Contractor parking is not allowed on the main
drives located behind the units along Leboeuf Street. DO NOT USE NOR BLOCK THE
HOMEOWNER DRIVES. Violators will be subject to having their vehicles towed at the

~ expense of the Contractor via a deductive change order if necessary, including a 10% or $25

10.

11.

12.

administrative fee (whichever is greater).

. Property Management and HANO will designate a portion of the property immediately north

of the project site for use as individual staging areas by all contractors working on the Fischer

IV/IVA site for the performance of the Work. As a condition of using this area, the Contractor

agrees fo the foliowing:

2. The area must returned to its original or better condition upon compietion of the project.

Final payment will not be made until the restoration work has been completed and

accepted by HANO.

Security fencing shall be provided by the Contractor.

Contractor shall be responsible for all utilities to the field office trailer.

Contractor shall keep the area clean and free from trash and debris.

Contractor shall mow the grass within the staging area on a regular basis.

Contractor may install crushed stone paving to provide an all-weather surface. However,

if stone is used, it must be removed in its entirety and the area regraded as required to

have proper drainage. After the area has been graded, grass seed shall be planted.

g. Regardless if stone paving is provided or not, Contractor shall ensure that mud is not
tracked on to the public street, and shall clean the public street on a daily basis.

h. Should an individual contractor be awarded muitiple contracts, the individual staging areas
may be combined as directed by HANO.

The Contractor shall not interfere with the activities of other contractors working on the Fischer

IVAIVA site.

The Contractor shall keep the entire Work Area in a clean and orderly manner. Windborne

trash and debris from the work area is the responsibility of the Contractor to control. Trash

and debris shall be removed on a daily basis unless contained in an approved dumpster.

Dumpsters shall be located on the sireet or in the Contractor's assigned staging area.

Contractor shall pay all fees that may be associated with the use of the dumpsters. All trash

and debris shall be disposed of in a legal manner. The Contractor shall be responsible for

policing its dumpsters. Neither Property Management nor HANO accepts any responsibility

for misuse of the Contractor’s dumpsters by anyone.

The Contractor shall provide a full-time Project Superintendent who is knowledgeable and

skilled in this type of construction, with a minimum of 5 years experience as a lead project

superintendent. The Project Superintendent shall be on the project site whenever Work is

being performed. The Superintendent shall represent the Contractor in his absence, and all

directions given to the Superintendent shall be binding as if given directly to the Contractor.

The Contractor shall not change the Superintendent without approval from HANO, which will

not be unreasonably withheld.
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13.

14,

15.
16.
17.

18.

19.

20.

21.

22.

23.

24.

The Contractor shall provide a full-time Project Manager who is knowledgeable and skilled in
this type of construction, with a minimum of 5 years experience. The Project Manager shall
represent the Contractor in his absence, and ail directions given to the Project Manager shall
be binding as if given directly to the Contractor. The Contractor shail not change the Project
Manager without approval from HANO, which will not be unreasonably withheld.

The Contractor shall protect the existing building elements and components designated to
refmain.  Any and all damage to these elements and -components resulting from the
Contractor's activities shall be repaired or replaced at the Contractor’s expense. Should the
Contractor fail to complete such remedial work in a timely fashion and in a manner acceptable
to HANO, HANO will complete this work and back charge the Contractor via a deductive
change order, including a 10% or $25 administrative fee (whichever is greater).

The storage of hazardous or flammable materials is strictly prohibited on the project site.
Burning of trash and debris on site is strictly prohibited.

Davis Bacon Wage Rates shall apply to ail workers on the site. The Contractor shall submit
certified payrolls weekly as required by HANO Guidelines. This also applies to all
subcontractors.

Note: As required by the US Department of Labor (DOL), all payments to employees on the
Contractor/Subcontractor payrolls must show deductions subtracted from the payments. The
Contractor may not use tax form 1099 in lieu of showing the deductions. All subcontractors
shall submit their own certified payrolls.

The Contractor shall provide a one-year warranty for its Work from the Date of Final
Completion for the entirety of the Work under this Contract. This includes all HVAC equipment
and appliances. For existing building components and equipment that was re-instalied, the
one-year warranty applies only to the reinstallation.

The Contractor is solely responsibie for the initiation, establishment, and maintenance of all
safety programs associated with the performance of the Work. This includes all safety and
health management programs associated with the COVID-19 pandemic in effect as of the
date that bids are submitted.

Smoking, vaping, eating and/or drinking (except for water) in the units is strictly prohibited.
The use of alcoholic beverages and/or illegal drugs is strictly prohibited anywhere on HANO
property. Violators will be subject to being banned from the Project. Banned violators that
return the site will be considered to be trespassing and will be subject to arrest and
prosecution under the full extent of the taw. :

The Contractor shall properly store all materials designated for use on the Project Site in strict
accordance with the Project Specifications and manufacturers’ written instructions. In case of
conflicts between the Specifications and the manufacturer's instructions, the stricter
requirements shall apply. The storage of materials is limited to the Work Area and the staging
area assigned to the Contractor. _

The Contractor may use existing water and power within the units for the sole purpose of
performing the Work. Contractor shall use its best effort to not waste water and/or power.
Should it be determined that the Contractor is not properly managing the use of HANO's water
andfor power, HANO reserves the right to seek an equitable adjustment to the cost of these
utilities. Should this occur,-a deductive change order will be issued, including a 10% or $25
administrative fee {whichever is greater). s

Contractor shall maintain the security of the site at all times. This includes providing security
personnel as may be necessary. The Contractor shall ensure that the buildings are secured
after hours and on non-working days. Note: Should the Contractor be awarded multiple




25.

26.

27.

28.

29,

30.

contracts, security measures may be combined. Also, Contractor may coliaborate with other

contractors on site regarding security.

The Contractor is prohibited from allowing anyone, worker or not, from living in the units at

any time. _

Contractor shall furnish a common-use field office trailer (field office) that is insulated,

weathertight, heated and air-conditioned for use by all Contractor and HANO personnel

engaged at the site. This includes an Architect’s Field Representative. The field office shall
be of sufficient size to accommodate required office personnel and meetings of 10 or more
attendees. Furnish and equip the field office as follows at 2 minimum:

a. Office for Contractor. This office shall be furnished as deemed necessary by the
Contractor. :

b. Secured’ office accessible from the exterior for exclusive use by the HANO and the
Architect's Field Representative. Provide the following at a minimum in this office:

i Desk and four chairs, 4-drawer file cabinet, book sheif, and pian table

c. Field Office shall include a room of not less than 240 S.F. for project meetings. Provide
conference table, which can be muitiple 30°x60" folding tables, and 10 to 15 folding chairs.

d. Providing sufficient lighting to provide 20 joot-candles at desk height. Provide 110-120 v
electrical receptacles at 12-foot intervals, with a minimum of one per wall in each room.

e. Ifthe field office is not equipped with restroom facilities, Contractor shall provide two clean
portable toilets with one designated for use by women only. Both portabie toilets shall be
designated “FOR OFFICE PERSONNEL ONLY".

f  Should a Contractor be awarded multiple contracts, only one field office will need to be
provided. Should this occur, the Contractor's portion of the field office shall increase
accordingly. :

g. RESERVED

Contractor shall keep the field office clean and orderly.

Contractor shall have the field office furnished and ready for use within three (3) business
days of the Notice to Proceed.

The Contractor’s Project Manager and Project Superintendent shall attend a weekly progress
meetings, which will be heid at the Contractor’s field office trailer. The time and dates for this
meeting will be determined at the Preconstruction Conference.

Contact information for Property Management and HANO will be distributed at the
Preconstruction Conference.

Contractor shall treat the buildings within its Scope for vermin, including but not necessarily
limited to rodents, ants, termites, and roaches as part of the punch list for Substantial
Completion. Contractor may engage the exterminator currently being used by HANO. If
interested, prospective Bidders shall submit a request for this information to HANO.
RESERVED

UNIT PRICES

Certain portions of the Work will be paid for based on Unit Price basis as provided for by the
Contract Documents. These items are provided on the Unit Price Form in the Bid Package. The
quantities noted are estimated. Contractor shall use these estimated quantities in determining
the Bid Amount for each unit price item and shall include these amounts in their total Bid
Amount. -

HANO reserves the right to renegotiate any unit price that is shown to be unfair or inequitabie to
HANO.




Prior to beginning any Unit Price Work, Contractor shall confirm the quantities with HANO.
Unit Price Work quantities shail be approved by HANO before beginning this Work.
Payment will be made based on actual quantities as verified by HANO. Contractor shall use a
spreadsheet in a format provided by HANO for this purpose. The method(s) for verifying
quantities will be determined at the Preconstruction Conference. Contractor shall provide backup
documentation supporting its request for payment. Backup documentation shall include sufficient
information as to justify the amount requested. '

GENERAL & TYPICAL ELEMENTS OF WORK FOR ALL UNITS

The following elements of Work apply to all units included in this Scope of Work. Unless

specifically noted otherwise, the following Work shali be part of the Lump Sum Work.

1. Initial Inspection by Contractor and HANO prior to starting specified remedial work.

_a. interior. The Contractor shall remove all of the building contents including, but not
necessarily limited to, furniture and personatl items, trash and debris, etc. that may be
remaining in the unit at the time the Notice to Proceed (NTP) is issued. Such items will
be considered as trash and HANO has no interest in salvaging stich items. Once this
work has been completed, the Contractor shall scheduie a meeting with HANO so that a
full inspection of the unit may be performed. The Contractor and HANO will review the
entiré unit and record the Work to be performed on a spreadsheet in a format acceptable
to HANO.

b. Exterior. For the most part, Work on the exterior is limited to the front and side porches
except as may be stated elsewhere in the Scope of Work. The Contractor shall remove
any trash or debris in the front and rear yards that exists at the time that the NTP is issued.

¢. The full Scope of Work will be confirmed and agreed upon at the completion of this
inspection.

2 Microbial Growth Remediation. The extent of required remediation of microbial growth will be
confirmed at the initial inspection by the Contractor and HANG. Contractor shall apply an
approved microbial removal solution everywhere this type of growth is found. All efforts shall
be made to remove this growth from the surfaces of building components where found. Where
the growth cannot be removed, the affected building component shall be removed and
additional application of the removal solution shall be applied. The installation of new
replacement materials will paid for on a unit price basis. All findings shall be brought to the
aftention of the A/E and HANO. Prior to the start of the Work, Contractor shall submit for
review, a submittal of the proposed solution to be used for this remediation.

3. Selective Demolition. It is the intent of the Scope of Work to reinstall removed items uniess
spedifically noted otherwise. Should any of these items be in such poor condition as to warrant
their total replacement, this will be noted during the initial inspection by Contractor and HANO.
Remove o reinstall items are to be part of the Lump Sum Work. Replacement items will be
paid for utilizing the Unit Prices. Selective Demolition includes the first and second floors
unless specificaily noted otherwise.

a. Interior. ltis the responsibility of the Contractor to determine the proper sequencing of the
items noted below. Unless specifically noted otherwise, the following Work is part of the
Lump Sum Work.

i. Remove to reinstall base cabinets & tops, sink & plumbing fixtures, etc. in their entirety
from the Kitchen. Note: Should any portion of the existing post-form tops required
replacement, the remaining post-form tops shall be removed as well,




i. Remove to reinstall vanity cabinet & lavatory, toilet, plumbing fixtures, etc. from first
floor Bath(s) only.

i, Remove tub/shower unit from first floor Bath(s). It is recognized that the tub/shower
units will not be able to be reinstalled and new tub/shower units will be needed. The
new tub/shower units are part of the Lump Sum Work.

iv. Remove ALL existing finished flooring.

v. Remove existing weatherstripping and thresholds from both exterior doors.

vi. Remove existing running trim, including base and shoe molding at first floor only.

vii. Verify the operation of the existing lighting fixtures to ensure that they are functioning
properly. Remove damaged/non-functioning lighting fixtures. - '

viii. Verify the operation of the existing ceiling fans and light kits to ensure that they are-
functioning properly. Verify the operation of the exhaust fans in the Bath{s). Remove
damaged/non-functioning exhaust fans, ceiling fans and/or light kits.

ix. Verify the operation of all existing electrical devices to ensure that they are functioning
properly. Remove damaged/non-functioning electrical devices and device plates.

x. Remove damaged drywall larger than 2'x2'. (Damaged drywall that is less than 2'x2’
may be patched.)

xi. Remove to reinstall existing appliances.

«ii. Remove all HVAC air-handlers, condensing units, and condensing unit stands.
Contractor shall ensure that the HVAC equipment is disposed of in a legai manner.

xiii. Remove subftooring, and sprayed-on insulation from the floor framing members at the
first floor only.

xiv. Contractor shall also remove damaged items such as bath accessories that may be
discovered during the course of the initial inspection.

b. Exterior. Except as may be noted elsewhere in the Scope of Work, exterior work is limited
to the following:

i. Remove rotted and damaged wood framing members, steps, stringers, railings,
decking, at ramp (if applicable) at Front Porch.

i, Remove rotted and damaged wood framing members, steps, stringers, railings,
decking, at ramp (if applicable) at Side/Rear Porch.

Site Work. Except as may be noted eisewhere in the Scope of Work, Site Work is limited to

the foliowing:

a. Landscaping. Contractor shall mow the grass and cut weeds in the planting beds at the
units included in the Scope of Work. Grass and planting bed weeds shall be routinely cut
such that the grass and planting bed weeds are no taller than six inches {(6").

b. Hardscape. Repair cracks in walks, driveways and sidewatks as directed by HANO.
Repair differential cracks by replacing the entire panei(s) in which the cracks occur.
Payment for this Work will be paid for on a unit price basis.

¢. Grading and seeding at UFAS units.

Inspection for Water Intrusion and Plumbing Leaks. Upon completion of the Selective

Demolition, the Contractor and HANO shall review the entirety of the building in an effort to

note any areas of water intrusion and/or plumbing leaks. This inspection will be part of the

Lump Sum Work. Any remedial work to eliminate water intrusion and/or plumbing leaks will

be based on Unit Prices. Such Work will be tracked on a spreadshest in a format approved

by HANO. :




6. New Construction — Exterior. Except as may be discovered during the inspection for water
intrusion, new exterior work is limited as indicated below. Unless specifically noted otherwise,
all New Construction Work shall be part of the Lump Sum Work. '

a.

d

Install new treated wood framing, railings, stringers & steps at Front Porch. New decking
shall be new composite material as specified. Configuration of the porches shall match
the existing. :

Install new treated wood framing, railings, stringers & steps at Side/Rear Porch. New
decking shalt be new composite material as specified. Configuration of the porches shall
match the existing. ' ,

In lieu of installing new ramps, Contractor shall instail new vertical lifts similar to
AmeriGlide 750 or approved equal. Lift shall have a lifting capacity of 750 lb., a direct
drive mechanism, battery backup and other options such a grab rails. Contractor shall
provide the manufacturer’s standard one year service and maintenance agreement. The
lift shall be located on the same side of the house as the electrical panel for ease in
providing power to the lift. The area of the former ramp shall be regraded for drainage
and shall not exceed a 2% grade in any direction. Provide a 6-inch reinforced concrete
pad for the lift, sized to fit the supplied lift. Provide a reinforced 6-inch x &' wide concrete
walk to the pad from the drive. The walk shail be paid for based on unit prices. The entire
front yard shall be planted with grass.

Replace broken glass at windows.

New Construction — Interior. Unless specifically noted otherwise, the following Work items

shali be Lump Sum Work.

a.

General Carpentry

i Install new treated 2x6 wood blocking at first floor joists and new continuous nailer
blocking for new subfiooring. Blocking shail be installed at 4-0" o.c. at a minimum,
perpendicular to the joists. The continuous nailer blocking shall be installed to the
extent necessary to properly support the new subfiooring.

ii. Install new nominal %-inch tongue & groove plywood subflooring at first floor.

Install new unfaced batt insulation with an R-Value of 30. Plastic netting or similar material

shall be used to hold the insulation in place. Installation of batt insulation shall be

. performed in strict accordance with the manufacturer's instructions.

Install 6 mil polyethylene sheeting (poly) at the bottom of the first floor joists to serve as a
vapor barrier. Poly sheets shall be overlapped 24 inches and the joints shall be sealed
with waterproof tape. Refer to Attachment C.

Millwork/Casework. Unless specifically noted otherwise, the following Work items shall

be Lump Sum Work.

i Re-install wood base cabinets & tops. When used, new wood cabinets shall be as
specified. When used, new tops and splashes shall be solid material as specified.
(Plastic laminate is not allowed.) Colors will be selected by HANO from the
manufacturer's standard colors. Note: Should any portion of the existing post-form
tops required replacement, new tops and splashes shall be installed with solid material
as specified.

i. Re-install vanity cabinets in Bath(s). When used, new wood vanity cabinets shall be
as specified and shall match the existing overhead cabinets in style. Vanity tops shall
be cultured marble with integral lavatory.

iii. Install new paint-grade finger-jointed wood base and wood quarter-round shoe molding
throughout the first floor of the unit. Profile and height of new base shall be similar {o




the existing base. Contractor shall provide a sample of the new base for review by
“ HANO. Base shall be back-primed prior to instaliation.
e. Drywall. Unless specifically noted otherwise, the following Work items shall be Lump Sum

Work. :

i Perform remedial work to damaged drywali. New wallboard shall be 5/8-inch gypsum
wallboard.

i. All drywall work, including patchwork, shall be in strict accordance with the ASTM
Standard Specification for Application.and Finishing of Gypsum Board. Finish of patch
shall match adjacent finish, which is light orange peel.

f  Painting. Unless specifically noted otherwise, the following Work items shall be Lump

Sum Work.

i. Properly prepare and paint all walls and standing & running trim throughout the unit,
Back-prime all standing and running trim prior to installation.

ii. Properly prepare and paint ail ceilings throughout the unit.

ii. Properly prepare and paint interior & exterior doors.

iv. Raw wood shall receive one primer coat and two finish coats. Existing painted
surfaces without patches shall receive one finish coat. Painted surfaces with patches
shall receive one primer coat and one finish coat on the patch prior to painting the
entire wall.

v. All colors shall match the existing colors.

vi. Al paint products shall be Sherwin-Williams or approved equal.

g. Flooring. Unless specifically noted otherwise, the following Work items shall be Lump

Sum Work.

i. Apply floor leveler as required to level plywood subflooring as required to meet the
manufacturer's specifications regarding subflooring preparation.

ii. Install new vinyl plank flooring. Vinyl plank flooring shall be “InGrained” solid vinyl
“plank” tile flooring, similar to Parterre or approved equal. Planks shall be nominal 4’x
36". The Contractor shall install transition strips as required to ensure an even and
smooth transition.

i Install new 12°x12” thin-set ceramic tile in Bath(s). New tile shall be Dal-Tile or

approved equal. Color shall match the existing tile. Contractor shall submit samples
for review by HANO.
Note: The installation of the new subflooring and flooring may affect the swing of the
doors. Should this occur, the Contractor shall include undercuiting the doors as
required to accommodate the new flooring. Undercut door bottoms shall receive one
primer coat of paint.

iv. RESERVED

h. Doors, Frames & Hardware. Unless specifically noted otherwise, the following Work items
shali be Lump Sum Work. -

i Install new aluminum overhead door rain drip caps above all exterior doors. Drip caps
shall be similar to National Guard 16A40 NGP or approved equal. Installation shali be
in strict accordance with the manufacturer’s instructions.

ii. Install new weatherstripping at all exterior doors. Weatherstripping shall be similar to
McKinney Weatherstripping Products or approved equal. Installation shall be in strict
accordance with the manufacturer's instructions.




il

v

Install new thresholds at all exterior doors. Thresholds shall be similar to McKinney
Weatherstripping Products or approved equal. Installation shall be in strict accordance
with the manufacturer’s instructions. ‘ '

'Damaged or non-functioning existing hardware shall be removed and new hardware

shall be installed. New hardware shall match existing in style, type and finish. New
hardware installation will be based on unit prices.
RESERVED

i Windows. Uniess specifically noted otherwise, the following Work items shall be Lump
Sum Work. ‘

ii.

iii.

‘The Contractor shall review the operation of all windows, including but not necessarily

limited to the operation of the locks and tilting sashes (if present), raising & lowering of
sashes, presence of sash limiters and screens.

Perform remedial work necessary as required to ensure the smooth operation of the
windows. Instail sash limiters and screens where needed based on Unit Prices.
Replace broken glass existing at the time of bid.

ji. Specialties. Unless specifically noted otherwise, the following Work items shall be Lump
Sum Work.

iv.

Install a new UL rated 1-A:10-B:C fire extinguisher in all units. Fire extinguishers shall
be mounted on the wall as designated by HANO during the initial review.

Repair & paint existing A/C condensing unit cages. If no A/C cage is present, install a
new cage. New cage shall match the existing cages in size, type of material and
function. Provide new padlock keyed to match the existing padiocks. New installations
will be based on unit prices.

install new bath accessories to match the existing accessories in type, style, quality,
and color.

Install new window blinds. New blinds shall match existing blinds in type, style, quality,
and color.

k. Appliances. Re-install appliances in all units except as may be noted otherwise. Re-
instaliation of the appliances shall be part of the Lump Sum. Any new appliances will be
based on unit prices. New appliances in accessible units shall be UFAS compliant.

I Plumbing. Unless specifically noted otherwise, the following Work items shall be Lump
Sum Work. '

i,

il.

Re-install new plumbing fixtures and trim in Kitchen, including associated plumbing
such as shut-off valves and piping. Note: The garbage disposals are not to be re-
install. The plumbing is to be adjusted accordingly..

Re-install plumbing fixtures in Bath(s) on the first floor, including associated plumbing
such as shut-off valves and piping.

Install new porcelain-enameled steel tub(s) with cuifured marble surrounds.

m. Mechanical. The following Work shall occur at all units as part of the Lump Sum Work as
specified.

i.

Install new air-handler(s) and filter(s). New air-handiers shall be the same size as the
existing air-handlers. '

Install new condensing unit(s). New condensing units shall be the same size as the
existing condensing units. =~ )

Install new condensing unit stand(s). New condensing unit stands shall be as
recommended by the condensing unit manufacturer; and shall be elevated as
necessary to be at or above the finished floor elevation.




in.

iv. Refer to Attachment D, Technical Specifications, Section 15010, Mechanical General
Provisions; and Mechanical General Notes. ~
Electrical. Unless specifically noted otherwise, the following Work items shall .be Lump
Sum Work.
i. Install new replacement lighting fixtures
i. Install new replacement ceiling fan with light kit
i, Install new electrical devices & wall switches with new plates. All devices and device
piates shall be ivory color. '
iv. Install new smoke/CO detectors
v. Re-lamp all existing lighting fixtures to remain with LED lamps.

8. SUBMITTALS. Submittals shall be limited to product data for those items which are new items.
These include: '

a.

b
c
d.
e.
f.
d
h
i.
j

New appliances

New casework .

New HVAC equipment, including condensing unit stand

New plumbing fixtures

New lighting fixtures

New door hardware, including thresholds and weatherstripping.
Bath accessories

Paint products

Vertical lift

New wood base and shoe molding

Work that requires that submittals be provided shall not begin until HANO has reviewed and

approved the submittal. Two weeks shall be allotted in the Contractor's schedule for the
review of submittals.

9. SCHEDULE AND SEQUENCE OF WORK

a.

C.

d.

It shall be the responsibility of the Contractor to properly schedule the Work such that the
Contract Completion Date is met. A preliminary schedule shall be provided for review no
later than the Preconstruction Conference. The Project Duration shall not exceed 274
days from the date of the Notice to Proceed, including the 45-day L&P period.
Contractor shall organize its Progress Schedule such that the completion of the occupied
units are a priority. These units are indicated on the Site Plan as well as the Unit Chart in
Attachment B. Contractor shall utilize a minimum of two (2) separate crews to ensure that
the Contract Completion Date is met. Additional crews may be utilized if deemed
necessary by the Contractor to meet the schedule. Should this occur, the additional crews
shall be included in the Lump Sum Work. Note: A minimum of one crew shall be
assigned exclusively to the occupied units until they are completed.

Contractor shall provide a “two-week look ahead” schedule for review at the weekly
progress meetings.

Schedule shall include all overtime that may be required to complete the project on time.

10. SCHEDULE OF VALUES & APPLICATIONS FOR PAYMENT

a.

Schedule of Values (SOV). The SOV shall be broken down as follows;
i. Overall General Conditions including % of Direct Cost (not to exceed 6% of Direct
Cosis) : _
ii. Overall Overhead including % of Direct Cost (not to exceed 2% of Direct Costs)
ii. Overall Fee including % of Direct Cost (not to exceed 6% of Direct Costs)




iv. Total Bond & Insurance ,

v. Total Mobilization & Demobilization. (Provide backup documentation for Mobilization
& Demobilization costs.)

vi. Direct Costs broken out by individual units, and shall include all the Work as described
in the Scope of Work with each major task as an individuat line item. HANO reserves
the right to require additional breakdown as may be deemed necessary.

vii. The total shall equal the Contract Sum.

vii. The SOV shall be provided to HANO within ten (10) days of the Bid Date.
b. Applications for Payment (AFP)
i AFP shall be submitted as defined in the Supplemental Conditions
i. A draft copy of the AFP will be reviewed during the regularly scheduled weekly
progress meeting. This will be further clarified and dates established during the
Preconstruction Conference. ’

11. SUBSTANTIAL COMPLETIONS & FINAL ACCEPTANCE
a. Due to the nature of the project, and regardless of what might be stated elsewhere in the
~Contract Documents, a Certificate of Substantial Completion will be provided as each unit

is substantially completed. For the purpose of this IFB, Substantial Completion is defined
as “when a given unit has been completed such that it may be used for the purpose for
which it is intended, and the punch list has been completed”. Each Certificate of
Substantial Completion shail be filed with the Orleans Parish Recorder of Mortgages.
Upon completion of the entire project, a Final Acceptance ietter will be issued. All
warranties shall begin on the Date of Final Acceptance. _

b. Once the Certificate of Substantial Completion has been issued for a given unit, it will be
subject to immediate occupancy.

¢. Final Acceptance shall not occur prior to the Contractor's submitting a clear L&P
certificate.
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LIST OF ATTACHMENTS

oOoOw>

NOTE:

Site Plan (1 page)

List of Units (1 page) _

Sketch of Insulation Installation at First Floor Framing (1 page)
Technical Specifications

01045 — Cutting & Patching

01700 — Project Closeout

061000 — Rough Carpentry

072100 — Thermal Insulation

093000 — Tiling

123530 — Residential Casework
15010 Mechanical General Provisions
Mechanical General Notes

LOUISIANA UNIFORM PUBLIC WORK UNIT PRICE FORM, AND
ATTACHMENTS “C” AND “D” WILL BE FORWARDED VIiA ADDENDUM




