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FOR
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IFB #21-912-20

The project shall be awarded only {o contractors who are licensed under State of Louisiana
Contractors License Law La. R.S. 37:2150-2192 with a major classification in Building
Construction. '

Sealed bids for Exterior and Interior Repairs at Various Units (24) in the Fischer [, Ill, IV, IVA and
Senior Village Housing Community will be received by the Housing Authority of New Orleans
(HANOQ) in the Department of Procurement and Contracts until 2:00 P.M. CST on MONDAY,
APRIL 5, 2021. All bids received by the due date and time will be publicly opened and read afoud
in the Board Room of the Housing Authority of New Orleans.

in accordance with the State of Louisiana Executive Department Proclamation Number 756 JBE
2020, Section 1: State Procurement D) 9) and 10), “All Public Bid Openings shall be suspended.
Bid openings will continue, however, public openings will not occur in order to limit the potential
for exposure. Bid openings will be made available via phone conference or web conference”. “All
required Procurement Support Team meetings will be held via phone conference or web
conference”.

All bids received by the due date and time will be cpened and read aloud via Zoom Phone/Video
Conference, on MONDAY, APRIL 5, 2021, at 2:00 P.M. A link to join the meeting via phone or
video will be provided to all document holders and posted on the HANO website under “Active
Solicitations”, prior to the meeting.

A pre-bid conference will be held via Zoom Phone/Video Conference, on THURSDAY, MARCH
19, 2021, at 10:00 a.m. followed by a site visit. Prospective bidders are encouraged to join the
meeting and attend the site visit. The link to join the pre-bid meeting via Zoom Phone/Video
Conference will be provided to all document holders, and posted on the HANO website under
“Active Solicitations” prior to the pre-bid meeting. A site visit hosted by HANO’s Project Manager
will be held following the pre-bid meeting. Failure to attend the meeting or visit the site during the
scheduled site visit shall be no defense in failure to perform the Work in accordance with the
contract terms.

HANO continues to rely on the Center for Disease Control (CDC), the Louisiana Department of
Health, and the City of New Orleans’ COVID-19 protocols which requires the use of masks and
social distancing. Contractors attending this site visit are urged to foilow these guidelines.

Deliver three (3) complete sets (one (1) original) clearly marked or stamped “original’, and two
(2) copies) of the required submittals, in a sealed envelope or box clearly marked with the words
“Bid Documents”, to the Department of Procurement and Contracts at the following address:

Housing Authority of New Orleans
Attn: Procurement and Contracts Department
4100 Touro Street
New Orleans, Louisiana 70122




The bidder must place on the outside of the envelope in the upper, left-hand corner the following
when submitting their bid: .
Contractor’'s Name and Address
Project Name and IFB Number
Louisiana Contractor's License Number
Date and Time bids are due

Questions regarding distribution of construgtion documents shall be directed to:

Housing Authority of New Orleans
4100 Touro Street, New Orleans Louisiana 70122
Attn: Department of Procurement and Contracts
(504) 670-3249 (Office) - (504) 286-8224 (Fax)
Email: dwiltz@hano.org

All prime bidders must present their company name, State of Louisiana Contractors License
Number, company representative name, phone number, fax number and email address prior to
receipt of bid documents and notification of addenda, if any.

Each bid shall be accompanied by a Bid Security for not more than five percent (5%) of the
contract price of work o be done.

Bids submitted are subject to these Instructions and Supplemental Instructions to Bidders,
General Conditions for Construction Contracts and Supplemental Conditions, Scope of Work and
Drawings, and all other requirements contained herein, all of which are made a part of this
tnvitation for Bid by reference.

The Housing Authority of New Orieans reserves the right to reject any or ali bids for just cause
and to waive any informalities in the bidding if it is in the public interest to do so.

HOUSING AUTHORITY OF NEW ORLEANS
EVETTE HESTER
EXECUTIVE DIRECTOR
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INDEX OF SUBMITTAL DOCUMENTS

The Index of Submittal Documents is provided to assist prospective bidders in submitting a responsive
bid. The Index of Documents contains a listing of all required submittal documents.

Please review this table, and submit with your bid all documents that are checked as “Required-
Submittal”. Each form must be signed and properly executed.

INDEX OF SUBMITTAL DOCUMENTS

DOCUMENT REQUIRED SUBMITTAL SIGNATURE REQUIRED
LOUISIANA UNIFORM PUBLIC v v
WORK BID FORM
BID BOND All bids must be accompanied by a bid guarantee, which shall
(SAMPLE FORM OF BID BOND IS | be in the form of a certified check, cashier's check, or bid bond
INCLUDED) for not more than five percent of the contract price of work to be
done, as an evidence of good faith of the bidder.

NOTE: ALL SUBMITTAL DOCUMENTS ARE REQUIRED BY THE BID DUE DATE AND
TIME. :




U.S. Department of Housing and
Urban Development

Office of Public and Indian Housing

Instructions to Bidders for Contracts
Public and Indian Housing Programs

Previous edition is obsolete form HUD-5369 {10/2002)




Instructions to Bidders for Contracts
Public and Indian Housing Programs
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1. Bid Preparation and Submission

(a) Bidders are expecied to examine the specifications, drawings,
all instructions, and, if applicable, the construction site (see also the
contract clause entitled Site Investigation and Conditions Affect-
ing the Work of the General Conditions of the Coniract for Construc-
fion}. Failure to do so will be at the bidders' risk.

(b} All bids must be submitted on the forms provided by the Public
Housing Agency/Indian Housing Authority (PHA/IHA}. Bidders shall
furnish all the information required by the solicitation. Bids must be
signed and the bidder’s name typed or printed on the bid sheet and
each continuation sheet which requires the entry of information by
the bidder. Erasures or other changes must be initialed by the person
signing the bid. Bids signed by an agent shall be accompanied by
evidence of that agent’s authority. (Bidders should retain a copy of
their bid for thelr records.)

(c) Bidders must submit as part of their bid a completed form HUD-
5369-A, “Represenlations, Certifications, and Other Statements of
Bidders.”

(d) All bid documents shall be sealed in an envelope which shail be
clearly marked with the werds “Bid Documents,” the Invitation for
Bids (IFB) number, any project or other identifying number, the
bidder's name, and the date and time for receipt of bids.

{e) lfthis solicitation requires bidding on allitems, failure to do so will
disqualify the bid. If bidding on all items is not required, bidders
should insert the words "No Bid" in the space provided for any item
on which no price is submitted.

(i Unless expressly authorized elsewhere in this solicitation, alter-
nate bids will not be considered.

(g} Unless expressly authorized elsewhere in this solicitation, bids
submitted by telegraph or facsimile (fax) machines will not be
considered.

(h) If the proposed contract is for a Mutual Help project (as de-
scribed in 24 CFR Part 905, Subpart E) that involves Mutual Help
centributions of work, material, or equipment, supplemental informa-
tion regarding the bid advertisement is provided as an attachment to
this solicitation.

2. Explanations and Interpretations to Prospective
Bidders

{a) Any prospeclive bidder desiring an explanation or interpretation
of the solicitation, specifications, drawings, etc., must request it at
least 7 days before the scheduled time for bid opening. Requests
may be oral or written. Oral requests must be confirmed in writing.
The only oral clarilications that will be provided will be those cleatly
related to solicitation procedures, i.e., not substantive technical
information. No other oral explanation or interpretation will be
provided. Any information given a prospective bidder concerning
this solicitation will be furnished promptly to all other prospeaclive
bidders as a written amendment to the solicitation, if that information
is necessary in submitting bids, or if the lack of it would be prejudiciat
to other prospective bidders.

{b) Any information obtained by, or provided to, a bidder other than
by formal amendment to the solicitation shall not constitute a change
to the solicitation.

3. Amendments to Invitations for Bids

(a) If this soficitation is amended, then all terms and conditions
which are not modified remain unchanged.

{b) Bidders shall acknowledge receipt of any amendment to this
solicitation (1) by signing and returning the amendment, (2) by
identifying the amendment number and date on the bid form, or (3}
by letter, telegram, or facsimile, if those methods are authorized in
the solicitation. The PHA/IHA must receive acknowledgement by the
time and at the place specified for receipt of bids. Bids which fail to
acknowledge the bidder's receipt of any amendment will result in the
rejection of the bid if the amendment(s) conlained information which
substantively changed the PHA's/iIHA’s requirements.

{c) Amendmenis will be on file in the offices of the PHA/IHA and the
Architect at least 7 days before bid opening.

4. Responsibility of Prospective Contractor

(a) The PHA/IHA will award contracts only to responsible prospec-
tive contractors who have the ability to perform successiully under
the terms and conditions of the proposed contract. In determining
the responsibility of a bidder, the PHA/IHA will consider such matters
as the bidder's:

(1) Integrity;

(2) Compliance with public policy;

(3) Record of past performance; and

{4} Financial and technical resources (including construction
and technical equipment).

(p) Bsfore a bid is considered for award, the bidder may be re-
quested by the PHA/IHA to submit a statement or other documenta-
tion regarding any of the items in paragraph (a) above. Failure by the
bidder to provide such additionat information shall render the bidder
nonresponsible and ineligible for award.

Previous edition is obsolete
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5. Late Submissions, Modifications, and Withdrawal of Bids

(a) Any bid received at the place designated in the solicitalion after
the exact time specified for receipt will not be considered unless it is
received before award is made and il

{1} Was sent by registered or certified mail not Iater than the
fifth calendar day before the date specified for receipt of offers {e.g.,
an offer submitted in response to a solicitation requiring receipt of
offers by the 20th of the month must have been mailed by the 15th);

(2) Was sent by mail, or if authorized by the sclicitation, was
sentby telegram or via facsimile, and it is determined by the PHA/IHA
that the late receipt was due solely to mishandling by the PHA/IHA
after receipt at the PHA/IHA,; or

(3) Was sent by U.S. Postal Service Express Mail Next Day
Service - Post Office to Addressee, not later than 5:00 p.m. at the
place of mailing two working days prior {o the date specified for
receipt of proposals. The term “working days” excludes weekends
and observed holidays.

(b} Any modification or withdrawal of a bid is subject o the same
conditions as in paragraph (a) of this provision.

{c) The only acceptable evidence to establish the date of malling of
a late bid, modification, or withdrawal sent either by registered or
certified mail is the U.S. or Canadian Postal Service postmark both
on the envelope or wrapper and on the original receipt from the U.S.
or Canadian Postal Service. Both postmarks must show a legible
date or the bid, modification, or withdrawal shall be processed as if
mailed late. "Postmark” means a printed, stamped, or otherwise
placed impression (exclusive of a postage maeter maching impres-
sion) that is readily identifiable without further action as having been
supplied and affixed by employees of the U.S. or Canadian Postal
Service on the date of mailing. Therefors, bidders should requestthe
postal clerk to place a hand cancellation bull's-eye postmark on both
the receipt and the envelope or wrapper.

(d) The only acceptable evidence to establish the time of receipt at the
PHA/IHA is the time/date stamp of PHAAHA on the propesal wrapper or
other documentary evidence of receipt maintained by the PHA/IHA.

(e} The only acceptable evidence to establish the date of malling of
a late bid, modification, or withdrawal sent by Express Mait Next Day
Service-Post Office to Addressee is the date entered by the post
office receiving clark on the “Express Mail Next Day Service-Post
Office to Addressee” fabel and the postmark on both the envelope or
wrapper and on the original receipt from the U.S. Postal Service.
“Postmark” has the same meaning as defined in paragraph {c) of this
provision, excluding postmarks of the Canadian Postal Service.
Therefore, bidders should request the postal clerk to place a legible
hand cancellation bull's eye postmark on both the receipt and Failure
by a bidder to acknowledge receipt of the envelope or wrappet.

(i Notwithstanding paragraph {a) of this provision, a late modifica-
tion of an otherwise successful bid that makes its terms more
favorable to the PHA/IHA will be considered at any time it is received
and may be accepted.

(g) Bids may be withdrawn by written notice, or if authorized by this
solicitation, by telegram (including mailgram) or facsimile machine
transmission received at any time before the exact time set for
opening of bids; provided that written confirmation of telegraphic or
{acsimile withdrawals over the signature of the bidder is maited and
postmarked prior to the specified bid opening time. A bid may be
withdrawn in person by a bidder or its authorized representative if,
hefore the exact time set for opening of bids, the identity of the person
requesting withdrawal is established and the person signs a receipt
for the bid.

6. Bid Opening

All bids received by the date and time of receipt specified in the
solicitation will be publicly opened and read. The time and place of
opening will be as specified in the solicitation. Bidders and other
interested persons may be present.

7. Service of Protest
(a} Definitions. As used in this provision:

“Interested party” means an actual or prospective bidder whose
direct economic interest would be affected by the award of the
contract.

“Protest” means a wriiten objection by an interested party io this
solicitation or to a proposed or actual award of a contract pursuant
to this solicitation.

(b) Protests shall be served on the Contracting Officer by obtaining
written and dated acknowledgement from —

The Housing Authority of New Orleans
Department of Procurement and Contracts

4100 Touro Strest
New Orleans, LA 70122

[Contracting Officer designate the official or location where a protest
may be served on the Contracting Officer]

(c} All protests shall be resoived in accordance with the PHA’s/
IHA's protest policy and proecedures, copies of which are maintained
at the PHAJIHA.

8. Contract Award

(a) The PHA/IHA will evaluate bids in response to this solicitation
without discussions and will award a contract to the responsible
bidder whose bid, conforming to the solicitation, will be most advan-
tageous to the PHA/IHA considering only price and any price-related
factors specified in the solicitation.

{b} If the apparent low bid received in response to this solicitation
exceeds the PHA's/IHA's available funding for the proposed contract
work, the PHA/IHA may either accept separatsly priced items (see
8(e} below) or use the following procedure to determine coniract
award. The PHA/IHA shall apply in turn to each bid {proceeding in
order fromthe apparent low bid to the high bid) each of the separately
priced bid deductible items, if any, in their priority order set forth in
this solicitation. if upon the application of the first deductible item to
all initial bids, a new low bid is within the PHA's/IHA’s available
funding, then award shall be made to that bidder. If no bid is within
the available funding amount, then the PHA/IHA shall apply the
second deductible item. The PHA/IHA shall continue this process
until an evaluated low bid, if any, is within the PHA's/IHA’s available
funding. If upon the application of all deductibles, no bid is within the
PHA's/IHA’s available funding, or if the solicitation does not request
separately priced deductibles, the PHA/IHA shall follow its wrilten
policy and procedures in making any award under this solicitation.

{c} Inthe case of tie iow bids, award shall be made in accordance
with the PHA's/IHA's written policy and procedures.

(d} The PHA/IHA may reject any and all bids, accept other than the
lowestbid {e.g., the apparent low bid is unreasonably low), and waive
informalities or minor irregularities in bids received, in accordance
with the PHA’s/[HA's written policy and procedures.
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(e} Unless precluded elsewhere in the solicitation, the PHA/IHA
may accept any iter or combination of items bid.

(f) The PHA/IHA may reject any bid as nonresponsive if it is
materially unbalanced as 1o the prices for the various items of work
to be performed. A bid is materially unbalanced when it is based on
prices significantly less than cost for some work and prices which are
significantly overstated for other wark.

(g} Awritten award shall be furnished to the successful bidder withini
the period for acceptance specified in the bid and shall result in a
binding contract without further action by either party.

9. Bid Guarantee (applicable to construction and equip-
ment contracts exceeding $25,000)

All bids must be accompanied by a negotiable bid guarantee which
shall not be less than five percent (5%) of the amount of ihe bid. The
bid guarantee may be a certified check, bank draft, U.S. Government
Bonds at par value, or a bid bond secured by a surety company
acceptable to the U.S. Government and authorized to do business in
the state where the work is to be performed. In the case where the
work under the contract will be performed on an Indian reservation
area, the bid guarantee may also be an irrevocable Letter of Credit
(see provision 10, Assurance of Completion, below). Certified
checks and bank drafts must be made payable to the order of the
PHAfIHA. The bid guarantee shall insure the execution of the
contract and the furnishing of a method of assurance of completion
by the successful bidder as required by the solicitation. Failure to
submit a bid guarantee with the bid shalf resutt in the rejection of the
bid. Bid guarantees submitted by unsuccessful bidders will be
relurned as soon as practicable after bid opening.

10. Assurance of Completion

(a} Unless otherwise provided in State law, the successfut bidder
shall furnish an assurance of completion prior to the execution of any
contract under this solicitation. This assurance may be [Contracting
Officer check applicable items] —

[\,]/ {1) a performance and payment bond in a penal sum of 100
percent of the contract price; or, as may be required or permitted by
State law;

[ 1 {2} separate performance and payment bonds, each for 50
percent or more of the contract price;

[ 1 (3} a20 percent cash escrow;
[ ] (4 a 25 percent irrevocable letter of credil; or,

[ ] {6} an irrevocable letter of credit for 10 percent of the total
contract price with a monitoring and disbursements agreement with
the IHA (applicable only to contracls awarded by an iHA under the
Indian Housing Program).

(b} Bonds must be obtained from guarantee or surety companies
acceptable to the U.S. Government and authorized to do business in
the state where the work is to be performed. Individual sureties will
not be considered. U.S. Treasury Circular Number 570, published
annually in the Federal Register, lists companies approved to act as
sureties on bonds securing Government contracts, the maximum
underwriting limits on each contract bonded, and the States in which
the company is licensed to do business. Use of companies listed in
this circular Is mandatory. Coples of ihe circular may be downloaded
on the U.S. Department of Treasury website http://
www.fms.treas.gov/es70findex.htmil, or ordered for aminimum fee
by contacting the Government Printing Office at (202) 512-2168.

(¢) Each bond shall clearly state the rate of premium and the total
amount of premium charged. The current power of attorney for the
person who signs for the surety company must be attached to the
bond. The effective date of the power of attorney shall not precede
the date of the bond. The effective date of the bond shall be on or after
the execution date of the contract.

(d) Failure by the successful bidder to obtain the required assur-
ance of completion within the time specilied, or within such extended
period as the PHA/IHA may grant based upon reasons determined
adequate by the PHA/HA, shall render the bidder ineligible for
award. The PHA/IHA may then either award the contract lo the next
lowest responsible bidder or solicit new bids. The PHA/HA may
retain the ineligible bidder's bid guarantee.

11. Preconstruction Conference (applicable to construction
contracis)

After award of a contract under this solicitation and prior to the start
of work, the successful bidder will be required to altend a
preconstruction conference with representatives of the PHA/IMA and
its architect/engineer, and other interested parties convened by the
PHA/IHA. The conference will serve to acquaini the participants with
the general plan of the consiruction operation and all other requiire-
ments of the contract {e.g., Equal Employment Opportunity, Labor
Standards). The PHA/IHA will provide the successiul bidder with the
date, time, and place of the conference.

12, Indian Preference Requirements (applicable only if
this solicitation is for a contract to be performed on a
project for an Indian Housing Authority)

{a) HUD has detlermined that the contract awarded under this
solicitation is subject to the requirements of section 7(b) of the Indian
Self-Determination and Education Assistance Act (25 U.S.C. 450e(b}).
Section 7{b} requires that any contract or subcontract entered into for
the benefit of Indians shall require that, to the greatest extent feasible

(1) Preferences and opportunities for training and employment
(other than core crew positions; see paragraph (h) below) in connec-
tion with the administration of such conlracts or subcontracts be
given to qualified “Indians.” The Act defines “Indians” to mean
persons who are members of an Indian tribe and defines “Indian
tribe” to mean any Indian tribe, band, nation, or other organized
group or community, including any Alaska Native village or regional
or village corporation as defined in or established pursuant to the
Alaska Native Claims Setttement Act, whichis recognized as eligible
for the special programs and services provided by the United States
to Indians because of their status as Indians; and,

(2) Preference in the award of contracts or subcontracts in
connection with the administration of contracts be given to Indian
crganizations and to Indian-owned economic enterprises, as de-
fined in section 3 of the Indian Financing Act of 1974 (25 U.S.C.
1452). That Act defines “economic enterprise” o mean any Indian-
owned commercial, industrial, or business activity established or
organized for the purpose of profit, except that the Indian ownership
must constitute not less than 51 percent of the enterprise; “Indian
organization” to mean the governing body of any Indian tribe or entity
established or recognized by such governing body; “Indian” to mean
any person who is a member of any tribe, band, group, pueblo, or
community which is recognized by the Federal Government as
eligible for services from the Bureau of Indian Affairs and any
“Native” as defined in the Alaska Native Claims Settlement Act; and
Indian “tibe” to mean any Indian tribe, band, group, pueblo, or
community including Native villages and Native groups (inciuding
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corporations organized by Kenai, Juneau, Sitka, and Kodiak) as
defined in the Alaska Native Claims Settlement Act, which is recog-
nized by the Federal Government as eligible for services from the
Bureau of Indian Affairs,

{b) (1) The successful Contractor under this solicitation shall com-
ply with the requirements of this provision in awarding all subcon-
tracts under the contract and in providing training and employment
opportunities.

(2) A finding by the IHA that the contractor, either (i) awarded
a subconiract without using the procedure required by the IHA, (i)
falsely represented that subcontracts would be awarded to Indian
enterprises or organizations; or, (iii) failed to comply with the
contractor's employment and training preference bid statement shall
be grounds for termination of the contract or for the assessment of
penalties or other remedies.

(c) ifspecified elsewherein this solicitation, the IHA may restrict the
solicitation to qualified {ndian-owned enterprises and Indian organi-
zations. Iftwo or more (or a greater number as specified elsewhere
in the solicitation} qualified Indian-owned enterprises or organiza-
{ions submit responsive blds, award shall be made to the qudlified
enterprise or organization with the lowest responsive bid. If fewer
than the minimum required number of qualified Indian-owned enter-
prises or organizations submit responsive bids, the IHA shall reject
all bids and readvertise the solicitation in accordance with paragraph
(d) below.

(d) If the IHA prefers not to restrict the solicitation as described in
paragraph {c) above, or if after having restricted a solicitation an
insufficient number of qualified Indian enterprises or organizations
submit bids, the IHA may advertise for bids from non-Indian as wel
as Indian-owned enterprises and Indian organizations. Award shalt
he made to the qualified Indian enterprise or organization with the
lowest responsive bid if that bid is -

{1} Within the maximum HUD-approved budget amount estab-
lished for the specific project or activity for which bids are being
solicited; and

{2) Nomorethanthe percentage specifiedin 24 CFR905.175(c)
higher than the fotal bid price of the iowest responsive bid from any
qualified bidder. If no responsive bid by a qualified Indian-owned
economic enterprise or organization is within the stated range of the
total bid price of the lowsest respensive bid from any qualified
enterprise, award shall be made to the bidder with the lowest bid.

(e) Bidders seeking to qualify for preference in contracling or
subcontracting shall submit proof of Indian ownership with their bids.
Proof of Indian ownership shall include but not be limited to:

(1) Ceriification by a tribe or other evidence that the bidder is
an Indian. The IHA shall accept the certification of a tribe that an
individual is a member.

(2) Evidence such as stock ownership, struclure, manage-
ment, control, financing and salary or profit sharing arrangements of
the enterprise.

(i (1) All bidders must submil with their bids a statement describ-
ing how they will provide Indian preference in the award of subcon-
tracts. The specific requirements of that statement and the factors
to used by the [HA in determining the statement's adequacy are
included as an attachment fo this solicitation. Any bid that fails fo
include the required statement shall be rejected as nonresponsive.
The IHA may require that comparable statements be provided by
subcontractors o the successful Conltractor, and may require the
Contractor to reject any bid or proposal by a subcontractor that fails
to include the statement.

{2) Bidders and prospective subcontractors shall submit a
certification {supported by credible evidence) to the IHA in any
instance where the bidder or subcontractor belisvesitis infeasible to
provide Indian preference in subcontracting. The acceptance or
rejection by the IHA of the certification shall be final. Rejection shall
disqualify the bid from further consideration.

(g) Allbidders must submit with their bids a statement detailing their
employment and training opportunities and their plans to provide
preference to Indians in implementing the contract; and the number
or percentage of indians anticipated to bs employed and trained.
Comparable statements from all proposed subcontractors must be
submitted. The criteria to be used by the IHA in determining the
statement(s)’s adequacy are included as an attachmenl to this
solicitation, Any bid that fails to include the required statement(s}, or
that includes a statement that does not meet minimum standards
required by the IHA shall be rejected as nonresponsive.

{h) Core crew employees. A core crew employee is an individual
who is a bona fide employee of the contractor at the time the bid is
submitted; or an individual who was not employed by the bidder at the
time the bid was submitted, but who is regularly employed by the
bidder in & supervisory or other key skilled position when work is
available. Bidders shall submit with their bids a list of all core crew
employess.

(i) Preference in contracting, subcontracting, employment, and
training shall apply not only on-site, on the reservation, or within the
IHA’s jurisdiction, but also to contracts with firms that operate outside
these areas {e.g., employment in modular or manufactured housing
construction facilities).

(i) Bidders should contact the IHA to determine if any additional
local preference requirements are applicable to this solicitation.

(k) The IHA [ ] does [ ] does not [Contracting Officer check
applicable box] maintain lists of Indian-owned economic enterprises
and Indian organizations by specialty (e.g., plumbing, electrical,
foundations), which are available to bidders to assist thermn in meeting
their responsibility to provide preference in conneclion with the
administration of contracts and subcontracts.

Previous edition is obsolste

Page 4 of 4

form HUD-5369 (10/2002)




HOUSING AUTHORITY OF NEW ORLEANS
INVITATION FOR BIDS
FOR
EXTERIOR AND INTERIOR REPAIRS TO VARIOUS UNITS
IN THE FISCHER HOUSING COMMUNITIES
IFB #21-912-20

SUPPLEMENTAL INSTRUCTIONS TO BIDDERS

The following supplements modify the “Instructions to Bidders for Contracts — Public and Indian
Housing Programs” form HUD-5369. : g

item #1: Modify Clause 1 — Bid Preparation and Submission:
1. Add the following subparagraph to paragraph (b):

The Louisiana Uniform Public Work Bid Form and each supplemental form that requires
signatures must bear an original signature.

2. Add the following subparagraph to paragraph (c):

Bidders shall furnish those documents delineated as Required Submittals in the bid
package on the bid due date and time listed on the “Index of Submittal Documents” page
contained herein.

3. Delete the following subparagraph (c):

Bidders must submit as part of their bid a completed HUD-5368, “Representations,
Certifications, and other Statements of Bidders.”

4. Add the following subparagraph to paragraph (d):

Deliver three {3) complete sets (one (1) original clearly marked or stamped “original”
and two (2) copies) of the required submittals in a sealed envelope clearly marked with
the words “Bid Documents,” to the Interim Manager of Procurement and Contracts at
the following address:

Housing Authority of New Orleans
Attn: Department of Procurement and Contracts
4100 Touro Street,
New Orleans, Louisiana 70122
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The bidder must place on the outside of the envelope in the upper, left-hand corner the
following when submitting their bid:

Contractor's Name and Address
Project Name and IFB Number
State of Louisiana Contractor's License Number
Date and Time bids are due

5. Add the foilowihg paragraph as an additional paragraph (i)

1. Construction materials that will become permanent improvements to property owned by
the Housing Authority of New Orleans purchased for use by the General Contractor or
Subcontractors and incorporated into the work under this contract are exempt from sales
tax. Bidders are expected to account for the sales tax exemption in preparation of the
bid.

(1) The successful bidder shall furnish completed Representations and
Warranties as to Sales Tax on Applicable Materials and Equipment and
State of Louisiana Department of Revenue Form R-1020, Designation of
Construction Contractor as Agent of a Governmentat Entity forms prior to
execution of any contract under this solicitation. (Samples of these forms
are included in the construction documents}

6. Add the following as an additional paragraph (j)

1. Rules, Reguiations and Licensing Requirements

The successful Contractor shall possess all of the required state and local licenses and
certifications required by the Louisiana State Licensing Board of Contractors to perform work of
the type required by this contract in the City of New Orleans. In addition, the Contractor shall
comply with all laws, ordinances and reguiations applicable to the services contemplated
herein. Respondents are presumed to be familiar with all federal, state and local laws,
ordinances, codes, rules and regulations that may in any way affect the delivery of contract
services.

ltem #2: Modify Clause 2 — Explanations and Interpretations to Prospective Bidders:

1. Add the following subparagraph to (a)

(1) Requests shall be forwarded in writing five (5) calendar days before the bid
due date and time to:

Housing Authority of New Orieans
4400 Touro Street, New Orleans Louisiana 70122
Attn: Department of Procurement and Contracts
(504) 670-3249 (Office) - (504) 286-8224 (Fax)
Email: dwiltz@hano.org
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Item #3: Clause 3 - Amendments to Invitations for Bids:
1. Modify paragraph (c) to read as follows:

Amendments to Invitations for Bids will be on file in the Department of Procurement and
Contracts at the Housing Authority of New Orleans, at least 72 hours before bid opening
date and time.

Item #4: Modify Clause 4 — Responsibility of Prospective Contractor
1. Modify paragraph (a) to réad as follows: |

The PHA/MIHA will award contracts only to responsible prospective Contractors who have the
ability to perform successfully under the terms and conditions of the proposed contract, and will
comply with HANO's Policy regarding Use of Criminal Background Checks in Employment
Screening. In determining the responsibility of a bidder, the PHA/IHA will consider stich matters
as the bidder’s:

(1) integrity (5) Related project experience

(2) Compliance with public policy (6) Skill

(3) Record of past performance (7} Business judgment

(4) Financial and technical resources (8) Reputation

(including construction and technical equip.) (9) Quality of previous work on contracts

Additionally, a conviction of or plea of guilty or no contest to the following state crimes or
equivalent federal crimes shall permanently bar any person or the bidding entity from bidding on
public projects:

(a) Public bribery

(b} Corrupt Influencing
(c) Extortion

(d) Money laundering

A conviction of or plea of guilty or no contest to the following state crimes or equivalent federal
crimes shall bar any person or the bidding entity from bidding on public projects for a period of
five years from the date of conviction or from the date of the entrance of the plea of guilty or no
contest:

(a) Theft

{(b) ldentity theft

(c) Theft of a business record

(d) False accounting

(e) Issuing worthless checks

(f) Bank fraud

{g) Forgery

(h) Contractors; misapplication of paymenis
(i) Malfeasance in office
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2. Modify paragraph (b) to read as follows:

To be considered for award, the lowest bidder must submit a statement or other documentation
regarding any of the items in paragraph (a) above. Other documentation shall include, but not be
limited to: '

(1) Representations, Certifications and Other Statements of Bidders
(2) Non-Collusive Affidavit

(3) Certification of Contractor Non-Exclusion
4) Statement of Bidders Qualifications

(5) Section 3 Employment Action Plan

{6) Section 3 Training Action Plan

) Contracting Action Plan for Section 3/DBE/MWBE
@ List of Core Employees

(9) Contracting Schedule

(10)  Section 3 Employment and Training Schedule

(11)  Letter of Intent — Subcontractor Commitment Form
(12)  Statement of Understanding

(13)  Schedule of Values

(14)  Employee Verification Affidavit

Other documentation and information outlined above are required, including but not limited to the
fow bidder's attestation pursuant to R.S. 38:2212.10 and 2227, and shall be furnished by the low
bidder within ten (10) days after the bid opening. Failure by the lowest bidder to submit the
additional information within 10 days after the bid opening will render the bidder non-responsive
and ineligible for contract award. At that time the next lowest bidder will be determined to be the
bidder with the lowest bid, and will be required to submit other documentation and information
within 10 days.

3. Delete Clause 12 from HUD Form 5369A - Representations, Certifications and Other

Statements of Bidders Public and Indian Housing Programs, in its entirety. A Previous
Participation Certificate will not be required. -

Item #5: Bid Guarantee (applicable to construction and equipment contracts exceeding,
$25,000) '

1. Add the foliowing subparagraph:

- A Sample Bid Bond form is provided in the bid documents. Bidders may submit their bid
bond on forms provided by their surety company.

item #6: Contract Award
1.  Add the followi'ng paragraph as an additional paragraph (h)
Prior to execution of a contract companies/firms must be registered to do business in the -

State of Louisiana and must be active and in good standing. To register, go to
WWW.S0s.la.gov.
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LOUISIANA UNIFORM PUBLIC WORK BID FORM

TO: HOUSING AUTHORITY OF NEW ORLEANS  BID FOR: EXTERIOR AND INTERIOR REPAIRS TO

PROCUREMENT AND CONTRACTS DEPT. VARIQOUS UNITS IN THE FISCHER
4100 TOURO STREET HOUSING COMMUNITIES
LOUISIANA 70122 . IFB #21-912-20°

The undersigned bidder hereby declares and represents that she/he: a) has carefully examined and understands the Bidding
Documents, b) has not received, relied on, or based his bid on any verbal instructions contrary to the Bidding Documents or
any addenda, c) has personally inspected and is familiar with the project site, and hereby proposes to provide all labor, materials,
tools, appliances and facilities as required to perform, in a workmanlike manner, all work and services for the construction and
completion of the referenced project, all in strict accordance with the Bidding Documents prepared by:_ HANOQ .

Bidders must acknowledge all addenda. The Bidder acknowledges receipt of the following ADDENDA: (Enter the number the
Designer has assigned to each of the addenda that the Bidder is acknowledging)

TOTAL BASE BID: For all work required by the Bidding Documents (including any and all unit prices designated “Base
Bid” * but not alternates) the sum of:

Dollars  ($ )

ALTERNATES: For any and all work required by the Bidding Documents for Alternates including any and all unit prices
designated as alternates in the unit price description.

Alternate No. 1 (Owner to provide description of alternate and state whether add or deduct) for the lump sum of:

N/A Dollars ($ N/A )

Alternate No. 2 (Owner to provide description of alternate and state whether add or deducy) for the lump sum of:

N/A Dollars (§ N/A 3}

Alternate No. 3 (Owner to provide description of alternate and state whether add or deduct) for the lump sum of:

N/A Dollars (SN/A )

NAME OF BIDDER:
ADDRESS OF BIDDER:

LOUISIANA CONTRACTOR’S LICENSE NUMBER:
NAME OF AUTHORIZED SIGNATORY OF BIDDER:
TITLE OF AUTHORIZED SIGNATORY OF BIDDER:

SIGNATURE OF AUTHORIZED SIGNATORY OF BIDDER *#:
DATE:

THE FOLLOWING ITEMS ARE TO BE INCLUDED WITH THE SUBMISSION OF THIS LOUISTANA
UNIFORM PUBLIC WORK BID FORM:

# The Unit Price Form shall be used if the contract includes unit prices. Otherwise it is not required and need not be included
with the form. The number of unit prices that may be included is not limited and additional sheets may be included if needed.
#% A CORPORATE RESOLUTION OR WRITTEN EVIDENCE of the authority of the person signing the bid for the
public work as prescribed by LA R.S. 38:2212(B)(5). BID SECURITY in the form of a bid bond, certified check or cashier’s
cheek as prescribed by LA R.S. 38:2218(A) attached to and made a part of this bid.




SAMPLE FORM OF BID BOND

BID BOND

KNOW ALL MEN BY THESE PRESENTS:

That we, as Principal, hereinafter calied the
Principal, and ' a corporation duly organized under
the laws of the State of Louisiana, as Surety, are held and firmly bound unto the Housing Authority
of New Orleans (HANO), for the sum of - _Dollars (% ) for the

payment of which sum well and truly to be made, the said Principal and the sai'd Surety bind
ourselves, our heirs, executors, administrators, successors, and assigns, jointly and severally,
firmly be these presents.

WHEREAS, the Principal has submitted a bid for

Located at
(Identify project by number and brief description)

NOW THEREFORE, if the HANO shall accept the bid of the Principal and the Principal shall enter
into a contract with the HANO in accordance with the terms of such bid, and give such bond or
bonds as may be specified in the bidding or Contract Documents with good and sufficient surety
for the faithful performance of such contract and for the prompt payment of labor and material
furnished in the prosecution thereof, or in the event of the failure of the Principal to enter such
Contract and give such bond or bonds, if the Principal shall pay to the HANO the difference not
to exceed the penalty hereof between the amount specified in said bid and such larger amount
for which the HANO may in good faith contract with another party-to perform work covered by
said bid or an appropriate required amount as specified in the Invitation for Bids, the foregoing to
include any other purposes or items set out in, and to be subject to, provisions of La. R.S. 38:2241,
38:2216, as amended, then this obligation shall be nuli and void: otherwise to remain in full force
and effect.

IN WITNESS WHEREOF, the Principal and Surety have hereto set their hands and seals, this _
day of , 20

PRINCIPAL : SURETY
(Name and Seal) (Attorney-in-Fact)
ATTEST:

ATTEST:




U.S. Department of Housing
and Urban Development

Office of Public and Indian Housing

Representations, Certifications,
and Other Statements of Bidders

Public and Indian Housing Programs
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and Other Statements of Bidders
Public and Indian Housing Programs
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1. Certificate of Independent Price Determination
(a} The bidder certifies that--

(1) The prices in this bid have been arrived at independently,
without, for the purpose of restricting competition, any consultation,
communication, or agreement with any other bidder or competitor
relating to (i) those prices, (i) the intention to submit a bid, or (iii} the
methods or factors used to calculate the prices offered;

(2} The prices in this bid have not been and will not be
knowlingly disclosed by the bidder, directly ar indireclly, to any other
bidder or competitor before bid opening (in the case of a sealed bid
solicitation) or contract award (in the case of a competitive proposal
solicitation) unless otherwise required by law; and

(3) No attempt has been made or will be made by the bidder to
induce any other concern to submit or not to submit a bid for the
purpose of restricling competition.

{b} Each signature on the bid is considered to be a certification by
the signatory that the signatory--

(1) 1s the person in the bidder's organization responsible for
determining the prices being offered in this bid or proposal, and that
the signatory has not participated and will not participate in any
action contrary to subparagraphs {a){l) through (a)(3) above; or

(2) {i) Hasbeen authorized, in writing, to act as agent for the

following principals in cerlifying that those principals have not
participated, and will not participate in any action contrary to
subparagraphs (a)(l) through {a}{3} above.
[insert
full name of person(s) in the bidder's organization responsible for
determining the prices offered in this bid or proposal, and the title of
his or her position in the bidder's organization];

(i) As an authorized agent, does certify that the principals
named in subdivision (b){2)(i} above have not participated, and will
not participate, in any action contrary to subparagraphs (a){1)
through (a}(3) above; and

(i} As an agent, has not personally participated, and will
not participate in any action conftrary to subparagraphs (a)(1}
through (a}{3) above.
(c) If the bidder deletes or modifies subparagraph (a)2 above, the
bidder must furnish with its bid a signed statement setting forth in
detail the circumstances of the disclosure.

[ 1 [Contracting Officer check if following paragraph is applicable]

(d) Non-collusive affidavit. (applicable to contracts for construction
and equipment exceeding $50,000)

(1) Eachbidder shalt execute, in the form provided by the PHA/
IHA, an affidavit to the effect that he/she has not colluded with any
other person, firm or corporation in regard to any bid submitted in
response to this solicitation. If the successful bidder did not submit
the affidavit with his/her bid, he/she must submit it within three (3)
working days of bid opening. Failure to submit the affidavit by that
date may render the bid nonresponsive. No contract award will be
made without a properly executed affidavit.

{2) A fully executed "Non-collusive Affidavit" [ 1is, [ Jis not
included with the bid.

2. Contingent Fee Representation and Agreement
{a) Definitions. As used in this provision:

"Bona fide employee" means a person, employed by a bidder
and subject to the bidder's supervision and control as o time, place,
and manner of performance, who neither exerts, nor proposes to
exert improper influence to solicit or obtain contracts nor holds out
as being able to obtain any contract(s) through improper influence.

"Improper influence" means any influence that induces or tends
to induce a PHAJ/IHA employee or officer to give consideration or to
act regarding a PHA/IHA contract on any basis other than the merits
of the matter.

(b} The bidder represents and cerlifles as part of its bid that, except
for full-time bona fide employees working solely for the bidder, the
bidder:

(1) [ 1has, [ ]has not employed or retained any person or
company to solicit or obtain this contract; and

{2} [ ]has, [ ] has not paid or agreed to pay lo any person or
company employed or retained to solicil or obtain this coniract any
commission, percentage, brokerage, or other fee contingent upon or
resulting from the award of this contract.

{c) [f the answer to either {(a){1) or (a@)(2) above is affirmative, the
bidder shall make an immediate and full wrilten disclosure to the
PHA/IHA Contracting Officer.

{d) Any misrepresentation by the bidder shall give the PHA/[HA the
right to (1) terminate the contract; {2) al its discretion, deduct from
conlract payments the amount of any commission, percentage,
brokerage, or other contingent fee; or (3} take other remedy
pursuant fo the confract.

3. Certification and Disclosure Regarding Payments to
Influence Certain Federal Transactions (applicable to
contracts exceeding $100,000)

{a) The definitions and prohibitions contained in Section 1352 of

titte 31, United States Code, are hereby incorporated by reference

in paragraph {b) of this certification.
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(b) The bidder, by signing iis bid, hereby certifies to the best of his
or her knowledge and belief as of December 23, 1989 that:

(1} No Federal appropriated funds have been paid or will be
paid to any person for influencing or attempting to influence an
officer or employee of any agency, a Member of Congress, an officer
or employee of Congress, or an employee of a Member of Congress
on his or her behalf in connection with the awarding of a contract
resulting from this solicitation;

(2) If any funds other than Federal appropriated funds {includ-
ing profit or fee received under a covered Federal transaction) have
been paid, or will be paid, to any person for influencing or attempting
to Influence an officer or employes of any agency, a Member of
Gongress, an officer or employee of Congress, or an employee of a
Member of Congress on his or her behalf in connection with this
solicitation, the bidder shall complete and submit, with its bid, OMB
standard form LLL, "Disclosure of Lobbying Activities;" and

(3} He gr she will include the fanguage of this certification in all
subconltracts at any tier and require that all recipients of subcontract
awards in excess of $100,000 shall certify and disclose accordingly.

(¢} Submission of this certification and disclosure is a prerequisite
for making or entering into this contract imposed by section 1352,
title 31, United States Code. Any person who makes an expendilure
prohibited under this provision or who fails fo file or amend the
disclosure form to be filed or amended by this provision, shall be
subject to a civil penalty of not less than $10,000, and not more than
$100,000, for each such failure.

(d) indian tribes (except those chartered by States) and Indian
organizations as defined in section 4 of the Indian Self-Determina-
tion and Education Assistance Act {25 U.S.C. 450B) are exempt
from the requirements of this provision.

4. Organizational Conflicts of Interest Certification

The bidder certifies that to the best of its knowledge and belief and
except as otherwise disclosed, he or she does not have any
crganizational conflict of interest which is defined as a situation in
which the nature of work to be performed under this proposed
contract and the bidder's organizational, financial, contractual, or
other interests may, without some restriction on future activities:

(a) Result in an unfair competitive advantage to the bidder; or,
(b) Impair the bidder's objectivily in petforming the contract work.

[ ] Intheabsence of any actual or apparent conilict, { hereby certify
that to the best of my knowledge and belief, no actual or apparent
conflict of interest exists with regard to my possible performance of
this procurement.

5. Bidder's Gertification of Eligibility

(a) By the submission of this bid, the bidder certifies that to the best
of its knowledge and belief, neither it, nor any person or firm which
has an interest in the bidder's firm, nor any of the bidder's subcon-
tractors, is ineligible to:

{1) Be awarded contracts by any agency of the United States
Government, HUD, or the State in which this confract is to be
performed; or,

(2) Participate in HUD programs pursuant to 24 CFR Part 24.

(b} The certification in paragraph (a) above is a malerial represen-
tation of fact upon which reliance was placed when making award.
If it is later determined that the bidder knowingly rendered an
arroneous certification, the contract may be terminated for default,
and the bidder may be debarred or suspended from participation in
HUD programs and other Federal contract programs.

6. Minimum Bid Acceptance Period

(a) “"Acceptance period,” as used in this provision, means the
number of calendar days available {o the PHA/IHA for awarding a
contract from the date specified in this solicitation for receipt of bids.

(b} This provision supersedes any language pertaining to the
acceptance period that may appear elsewhere in this solicitation.

(¢) The PHA/IMA requires a minimum acceptance period of
[Contracting Officer insert fime period} calendar days.

(d) In the space provided immediately below, bidders may specify
a longer acceptance period than the PHA's/IHA's minimum require-
ment. The bidder allows the following acceptance period:
calendar days.

(e) A bid allowing less than the PHA's/IHA's minimum acceptance
period will be rejected.

(f} The bidder agrees to execute all that it has undertaken to do, in
compliance with its bid, if that bid is accepted in writing within (1) the
acceptance period stated in paragraph (¢} above or (2) any longer
acceptance period stated in paragraph {d) above.

7. Small, Minority, Women-Owned Business Concern
Representation

The bidder represents and certifies as part of its bid/ offer that it --

{a) { 1is, [ 1is not a small business concern. "Small business
concern," as used in this provision, means a concern, including ils
affiliates, that is independently owned and operated, not dominant
in the field of operation in which it is bidding, and qualified as a small
business under the criteria and size standards in 13 CFR 121.

{b) { lis, [ lisnot awomen-owned business enterprise. "Women-
owned business enterprise,” as used in this provision, means a
husiness that is at least 51 percent owned by a woman or women
who are U.8. citizens and who also control and operate the business.

(} [ lis, [ 1is not a mincrily business enterprise. "Minority
business enterprise," as used in this provision, means a business
which is at [east 51 percent owned or conirolled by one or more
minority group members or, in the case of a publicly owned business,
at least 51 percent of its voting stock is owned by one or more
minarity group members, and whose management and daily opera-
tions are controlled by one or more such individuals. For the purpose
of this definition, minority group members are:

{Check the block applicable to you)

[ 1 Black Americans [ 1 Asian Pacific Americans

[ 1 Hispanic Americans [ ] Asian Indian Americans

[ 1 Native Americans [ 1 Hasidic Jewish Americans

8. Indian-Owned Economic Enterprise and Indian
Organization Representation (applicable only If this
solicitation is for a contract to be performed on a project for an
Indian Housing Authority)

The bidder represents and certifies that it:

(@ { 1lis, [ ]isnot an Indian-owned economic enterprise.
"Economic enterprise,” as used in this provision, means any com-
mercial, industrial, or business activity established or organized for
the purpose of profit, which is at least 51 percent Indian owned.
"Indian,” as used In this provision, means any person who is a
member of any tribe, band, group, pueblo, or community which is
racognized by the Federal Government as eligible for services from
the Bureau of indian Affairs and any "Native™ as defined in the Alaska
Native Claims Seitlement Act.

(b)Y [ 1is, [ ]is not an Indian organization. "Indian organization,”
as used in this provision, means the governing body of any Indian
tribe or entity established or recognized by such governing body.
Indian "tribe” means any Indian tribe, band, group, pueblo, or
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community including Native villages and Native groups (including
corporations organized by Kenai, Juneau, Sitka, and Kodiak) as
defined in the Alaska Native Claims Sefflement Act, which is
recognized by the Federal Government as eligible for services from
the Bureau of Indian Affairs.

9. Certification of Eligibility Under the Davis-Bacon
Act (applicable to construction contracts exceeding $2,000)

{a) By the submission of this bid, the bidder certifies that neither it
nor any person or firm who has an interest in the bidder's firm is a
person or firm ineligible to be awarded contracls by the United States
Government by virtue of section 3{a) of the Davis-Bacon Act or 2¢
CFR 5.12{a)(1).

(b} No part of the contract resulting from this solicitation shall be
subcontracted to any person or firm ineligible to be awarded
contracts by the United States Government by virtue of section 3{a)
of the Davis-Bacon Act or 29 CFR 5.12(a)(1).

(c) The penalty for rmaking false statements is prescribed in the U,
S. Criminal Code, 18 U.S.C. 1001.

10. Certification of Nonsegregated Facilities (applicable
to contracts exceeding $10,000)

(a) The bidder's attention is called to the clause entitled Equal
Employment Opportunity of the General Conditions of the Con-
tract for Construction,

(b) "Segregated facilities,” as used in this provision, means any
waiting rooms, work areas, rest rooms and wash rooms, restaurants
and other eating areas, time clocks, locker rooms and other storage
or dressing areas, parking lots, drinking fountains, recreation or
entertainment areas, transportation, and housing facilities provided
for employees, that are segregated by explicit directive or are in fact
segregated on the basis of race, color, refigion, or national origin
because of habit, local custom, or otherwise.

{c) By the submission of this bid, the bidder certifies that it does not
and will not maintain or provide for its employees any segregated
facilities at any of its establishments, and that it does not and will not
permit its employees to perform their services at any location under
its control where segregated facilities are maintained. The bidder
agrees that a breach of this certification is a violation of the Equal
Employment Opportunity clause in the contract.

(d} The bidder further agrees that (except where it has obtained
identical certifications from proposed subcontractors for specific
time periods) prior to entering into subcontracts which exceed
$10,000 and are not exempt from the requirements of the Equal
Employment Opportunity clause, it will:

(1) Obtain identical certifications from the proposed subcon-
fractors;

{2) Retain the certifications in its files; and

(3) Forward the following notice to the proposed subcontrac-

tors {except if the proposed subcontractors have submitted identical
certifications for specific time periods):

Notice to Prospective Subcontractors of Requirement for
Certifications of Nonsegregated Facilities

A Certification of Nonsegregated Facilities must be submitted before
the award of a subcontract exceeding $10,000 which is not exempt
from the provisions of the Equal Employment Opportunity clause of
the prime contract. The certification may be submitted either for
each subcontract or for all subcontracts during a period (i.e.,
quarterly, semiannually, or annually},

Note: The penally for making false statements in bids is prescribed
in 18 U.S.C. 1001.

11. Clean Air and Water Certification (applicable to con-
tracts exceeding $100,000)

The bidder certifies thaf:

{a) Any facility to be used in the performance of this contract [ ]
is, | ]isnot listed on the Environmental Protection Agency List of
Violating Facilifies:

{b) The bidder will immediately nolify the PHA/IHA Confracting
Officer, before award, of the receipt of any communication from the
Administrator, or a designese, of the Environmental Proteclion
Agency, indicating thal any facility that the bidder proposes to use
for the performance of the contract is under consideration to be
listed on the EPA List of Violating Facilities; and,

(¢} The bidder will include a certification substantially the same as
this certification, including this paragraph (¢), in every nonexempt
subcontract.

12. Previous Participation Certificate (applicable to
construction and eguipment contracts exceeding $50,000)

{(a) The bidder shall complete and submit with his/her bid the Form
HUD-2530, "Previous Participation Certificate.” I the successful
bidder does not submit the certificate with hisfher bid, he/she must
submit it within three (3) working days of bid opening. Failure to
submit the certificate by that date may render the bid nonresponsive.
No contract award will be made without a properly executed certifi-
cate.

(b} A fully executed "Previous Participation Certificate”
[ lis, [ ]isnot included with the bid.

13. Bidder's Signature

The bidder hereby certifies that the information contained in these
certifications and representations is accurate, complete, and
current.

(Signature and Date)

{Typed or Printad Name}

(Titla}

{Company Name)

{Company Address)

Previous edition is obsolete
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HOUSING AUTHORITY OF NEW ORLEANS
INVITATION FOR BIDS
FOR :
EXTERIOR AND INTERIOR REPAIRS TO VARIOUS UNITS
IN THE FISCHER HOUSING COMMUNITIES
IFB #21-912-20

NON-COLLUSIVE AFFIDAVIT

(Prime Bidder)

State of

CrityICounty of

Being duly sworn deposes and says:

{Name)

That he/she is
(A partner or officer of the firm of, etc.)

The party making the foregoing proposal or bid, that such proposal or bid is genuine and not
collusive or sham: that said bidder has not coliuded, conspired, connived or agreed, directly or
indirectly with any bidder or person, to put in a sham bid or to refrain from bidding, and has not in
any manner, directly or indirectly, sought by agreement or collusion, or communication or
conference, with any person to fix the bid price or affiant or any other bidder, or to fix any overhead
profit or cost element of said bid price, or that any other bidder, or to secure any advantage against
the Housing Authority of New Orleans or any personal interest in the proposed contracts; and that
all statements in said proposal or bid are true.

Signature of

Bidder, if the bidder is an individual

Partner, if the bidder is a partnership

Officer, if the bidder is a corporation
Subscribed and sworn to before me

This day of , 20

Notary Public

MY Commiséion Expires ,20




HOUSING AUTHORITY OF NEW ORLEANS
INVITATION FOR BIDS
FOR
EXTERIOR AND INTERIOR REPAIRS TO VARIOUS UNITS
IN THE FISCHER HOUSING COMMUNITIES
IFB #21-912-20

CERTIFICATION OF CONTRACTOF\" NON-EXCLUSION

This certification applies to a sole proprietor or any bidding entity or any individual partner,
incorporator, director, manager, officer, organizer, or member, who has a minimum of 10%
ownership in the bidding entity, has been convicted of, or has entered a plea of guilty or nolo
contendere to any of the crimes or equivalent federal crimes listed in below for consideration for
award of contracts, in accordance with LAR.S. 38:2227.

A conviction of or plea of guiity or no contest to the following state crimes or equivalent federal cr-imes
shall permanently bar any person or the bidding entity from bidding on public projects:

a) Public bribery

b) Corrupt Influencing
c) Extortion

d) Money laundering

A conviction of or plea of guiity or no contest to the following state crimes or equivalent federal crimes
shall bar any person or the bidding entity from bidding on public projects for a period of five years from
the date of conviction or from the date of the entrance of the plea of guilty or no contest:

(a) Theft
{b) Identity theft
- {c) Theft of a business record
(d) Faise accounting
{e) Issuing worthiess checks
(f) Bank fraud
(g) Forgery
(h) Contractors; misapplication of payments
(i) Malfeasance in office

The five-year prohibition shall apply only if the crime was committed during the solicitation or execution
of a contract or bid awarded pursuant to the provisions of LA R.S. Title 38, Chapter 10.

Should information be discovered about a bidding entity that would be cause for debarment,
suspension, exclusion, or determination of ineligibility for award of a contract, HANO shall report and
submit suppoﬁing documentation to the applicable regulatory agency. :

| hereby attest that | have not been convicted of, or have not entered a piea of guilty or nolo contender
to any of the crimes listed above or equivalent crimes.

(Print)” ‘ (Date)

(Signature)




HOUSING AUTHORITY OF NEW ORLEANS
INVITATION FOR BIDS
~ FOR
EXTERIOR AND INTERIOR REPAIRS TO VARIOUS UNITS
IN THE FISCHER HOUSING COMMUNITIES
IFB #21-912-20

STATEMENT OF BIDDER’S QUALIFICATIONS

This form must be submitted in accordance with the Instructions and/or S{)pplementat instructions contained herein.
Each business of a joint venture must submit this form. Complete all blanks by entering the requested information or

“NIA” if it is not applicable to your business.

BUSINESS NAME:

AVG. ANNUAL SALES (LAST 3 | CURRENT NET WORTH: | DATE BUSINESS STARTED:
YEARS):

PARENT COMPANY (IF AFFILIATE): PREVIOUS BUSINESS NAME:

OFFICERS, OWNERS, OR PARTNERS

NAME OFFICIAL CAPACITY

PERSONS AUTHORIZED TO SIGN OFFERS AND CONTRACTS IN COMPANY NAME

NAME OFFICIAL CAPACITY

SANK REFERENCE

BANK NAME: _ ADDRESS:

CONTACT PERSON: TELEPHONE NO.:




STATEMENT OF BIDDER’S QUALIFICATIONS (CONT.) QUALITY ASSURANCE
YES NO

1. Has the Bidder/Offeror has successiully comple[éd three similar projects within the past five
years?

2.  Over the past five years, has the Bidder/Offeror completed all of their projects within the
contract ime ~ frame and budget?

3. Over the past five years, has the Bidder/Offeror been Terminated for Default by any public
entity?

4. Over the past five years, has the Bidder/Offeror ever been issued a finding of non-compliance
by HANO relative to DBE, WBE and Section 3 Employment and Contracting?

5. Over the past five years, has the Bidder/Offeror ever been issued a finding of non-compliance
relative to Davis Bacon Wage Requirements?

BUSINESS REFERENCES (Provide three existing or completed work activities by your business
which are similar to or support your ability to successfully complete the scope of work.} Please
attach additional pages if additional space is needed.

AGENCY/ICOMPANY NAME: ACTIVITY: DOLLAR AMOUNT:
DATE COMPLETED: . CONTACT PERSON: TELEPHONE NO.:
AGENCYICOMPANY NAME: ACTIVITY: DOLLAR AMOUNT:
DAYE COMPLETED: CONTACT PERSON: TELEPHONE NO.:
AGENCY/COMPANY NAME: ACTIVITY: DOLLAR AMOUNT:
DATE COMPLETED! CONTACT PERSON: TELEPHONE NO:

The undersigned covenants and agrees to provide the Housing Authority of New Orleans current,
complete, and accurate information regarding their business’ status. The undersigned further
agrees to permit examination of books, records, and files by authorized representatives of the
Housing Authority of New Orleans or the U.S. Department of Housing and Urban Development. Any
material misrepresentation may be grounds for terminating any contract which may be awarded
and for initiating action under federal or state laws concerning false statements.

SIGNATURE OF PRINCIPAL: PRINTED NAME OF PRINCIPAL: DATE SIGNED:




HOUSING AUTHORITY OF NEW ORLEANS
INVITATION FOR BIDS
FOR
EXTERIOR AND INTERIOR REPAIRS TO VARIOUS UNITS
IN THE FISCHER HOUSING COMMUNITIES

IFB #21-912-20

EMPLOYEE VERIFICATION AFFIDAVIT
(Employer)

STATE OF

CITY/COUNTY OF

i, Being duly sworn, attests and says that:
(Authorized Signatory)

a private organization,

(Name of Private Company/Employer)

duly registered in the aforementioned state, and contracted to perform work within the State of
Louisiana, herein attests that l/'we (the employer) are in compliance with the United States
Department of Homeland Security’s “E-Verify” program, which is mandated pursuant to La RS
38:2212.10. | further attest that [/we are registered in a status verification system to verify that all
new employees in myfour {the employer) employ are legal citizens of the United States, or are
legal aliens. Further, l/we shall continue to utilize a status verification system to confirm the legal
status of all new employees assigned to this project during the term of this contract. In further
compliance with the Immigration Reform and Immigrant Responsibility Act of 1996 administrated
by the U.S. Department of Homeland Security, I/'we shall require all subcontractors to submit to
mefus (the employer) a sworn affidavit verifying its compliance with the Immigration Reform and
Immigrant Responsibility Act of 1996, 8 U.S.C. 1324(a).

Signature of

(Authorized Signatory)

(Printed Name/Titie of Authorized Signatory)

Sworn to and Subscribed before me:

This day of . 20

Notary Public

My Commission Expires
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Part I: Polfcy, Purpose, Requirements, Definitions

A. Introduction and Summary

The Housing Authority of New Orleans {(HANO) has established a policy whereby any contractor
that transacts business with HANO must meet the requirements of HANOQ's Section 3 and
DBE/WBE policy as outlined in this document. This policy applies to all contracts valued at
$100,000 or greater. Contractors will: 1} offer Section 3 employment, training and employment
skill building programs for eligible Section 3 residents and 2) provide Section 3 Business
Concerns, Disadvantaged Business Enterprises {DBESs) as well as Woman Business Enterprises
(WBEs) with the maximum opportunity to participate in the performance of contracts awarded
by HANO. HANO will make a good faith effort to recruit as many Section 3 eligible residents
and businesses as possible for employment and instructional positions and contract
opportunities, in an effort to provide economic opportunities for area residents and area
~ business concerns.

This document serves to fulfill two {2) main objectives: 1) it outlines the Section 3 & Section 3
Business Concerns/DBE/WBE policy and program compliance measures of HANO, and 2) it
contains program definitions, requirements, required forms, information on program
assistance provided by HANO, and other information related to HANQ's Employment, Training
and Contracting Policy. This document replaces all previous policies and is in immediate effect
as of the HANO Board approval date.

Summary of Requirements
Section 3 | Section 3 Training | DBE WBE Section 3 Contracting
Hiring & Internship Contracting | Contracting

Requirements

30% of Paid Training and 20% of the 5% of the 10% of the value of

new Internship Spots as | value of the | value of the | construction contracts
hires listed in Chart on contract contract
Page 17 . 3% of the value of non-

construction contracts
These requirements apply to all prime and subcontractors where the value of the contract with
HANO is $100,000 or greater. :
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B. Definitions
Local Hire: Employee Residing within Orleans Parish,
Low-Income Person: A family {including single persons) whose income does not exceed 80% of

the median income for the area, as determined by HUD,.with adjustments for smaller and larger
families.

Very Low-Income Person: A family {including single persons) whose income does not exceed
50% of the median family income for the area, as determined by HUD, with adjustments for
smaller and larger families. ‘

New Hires: Full-time employees not previously employed on this contract for permanent,
temporary or seasonal employment opportunities.

Section 3 Resident: A public housing resident, {HCVP) Housing Choice Voucher Program
Participant or an individual who is considered to be a low to very low income Orleans Parish
Resident.

Core Employees: Persons listed and verified as employed with company before the contract
execution date.

Contractor: Any entity which contracts for the performance of work generated by the
expenditure of Section 3 covered assistance, or performing work in connection with a Section
3 covered project.

Woman Business Enterprise (WBE): A business enterprise that is 51% or more owned,
controlled, and actively operated by one or more women.

Disadvantaged Business Enterprise {DBE): A business enterprise that is 51% or more owned,

controlled, and actively operated by one or more persons who are classified as part of a
socially and economically disadvantaged group. Such socially disadvantaged persons include
African-Americans, Hispanic Americans, Native Americans, Eskimos, Aleuts, Hasidic Jewish
Americans, Asian Pacific Americans and Asian indian Americans. ‘

Housing Authority (HA): Public Housing Agency

Housing Development: Housing owned, developed, or operated by public housing agencies in
accordance with HUD's public housing program regulations codified in 24 CFR Chapter IX.

Employment Opportunities- Generated by Section 3 Covered Assistance: All employment
opportunities generated by the expenditure of Section 3 covered public assistance {i.e.,
operating assistance, development assistance and modernization assistance, {as described in
24 CFR Section 135.3 {a) (1)). With respect to Section 3 covered housing and community
development assistance, this term means all employment opportunities arising in connection
with Section 3 covered projects (as described in Section 135.3 (a) (2}), including management

4
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and administrative jobs. Management and administrative jobs include architectural,
engineering or related professional services required to prepare plans, drawings, specifications,
or work write-ups; and jobs directly related to administrative support of these activities, e.g.,
construction manager, relocation specialist, payroll clerk, etc.

HUD Youthbuild Programs: Programs that receive assistance under subtitie D of Title iV of the
National Affordable Housing Act, as amended by the Housing and Community Development Act
of 1992 {42 U.S.C. 12899), and provide disadvantaged youth with opportunities for
employment, education, leadership development, and training in the construction or
rehabilitation of housing for homeless individuals and members of low- and very low-income
families.

Recipient: Any entity which receives Section 3 covered assistance, directly from HUD or from
another recipient and includes, but is not limited to, any State unit of local government, PHA,
or other public body, public or private nonprofit organization, private agency or institution,
mortgagor, developer, limited dividend sponsor, builder, property manager, community
housing development organization, resident management corporation, resident council, or
cooperative association. Recipient also includes any successor, assignee or transferee of any
such entity, but does not include any ultimate beneficiary under the HUD program to which
Section 3 applies and does not include contractors.

Section 3: Section 3 of the Housing and Urban Development Act of 1968, as amended (12
U.5.C. 1701u).

Section 3 Business Concern:

(1) Business concerns that are 51% or more owned by residents of the housing
development or developments for which the section 3 covered assistance is expended;
or

(2) Business concerns whose full-time, permanent workforce includes 30% of public
housing residents or fow or very low income local residents as employees; or

{3) HUD Youthbuild programs being carried out in the area in which the section 3 covered
assistance is expended; or

(4) Business concerns that subcontract in excess of 25% of the total amount of
subcontracts to business concerns identified in paragraphs (1) and (2} of this section.

Section 3 Covered Contracts: A contract or subcontract {including a professional service
contract) awarded by a recipient or contractor for work generated by the expenditure of
Section 3 covered assistance, or for work arising in connection with a Section 3 covered
project. Section 3 covered contracts do not include contracts awarded under HUD's
procurement program, which are governed by the Federal Acquisition Regulation {FAR).
Section 3 covered contracts also do not include contracts for the purchase of supplies and
materials only. However, whenever a contract for materials includes the installation of the
materials, the contract constitutes a Section 3 covered contract.

5
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Section 3 Covered Project: The construction, reconstruction, conversion or rehabilitation of
housing {including reduction and abatement of lead-based paint hazards), other public
construction which includes buildings or improvements (regardless of ownership) assisted
with housing or community development assistance.

Subcontractor: Any entity (other than a person who is an employee of the contractor) which
has a contract with a contractor to undertake a portion of the contractor’s obligation for the
performance of work generated by the expenditure of Section 3 covered assistance, or arising
in connection with a Section 3 covered project.

C. HANO Section 3 & DBE/WBE Policy Statements

i. Section 3 Policy Statement

Section 3 of the Housing and Urban Development Act of 1968, as amended {12 U.S.C.
1701, et seq.) {the “Act”) requires the Housing Authority of New Orleans to ensure that
employment and other economic and business opportunities generated by financial
assistance from the Department of Housing and Urban Development ("HUD”), are
directed to public housing residents and other low income persons, particularly recipients
of government housing assistance, and business concerns that provide economic
opportunities to low and very low income persons.

With the Housing Authority of New Orleans’ {(HANO) Board Resolution Number 2012-05,
HANO hereby reaffirms its commitment of ensuring that all contractors and any tier
subcontractors that are awarded a contract of $100,000 or greater by HANO for work
generated through the expenditure of HUD funding shall take all necessary and
reasonable steps to provide meaningfui, fuli-time, permanent employment and training
to Section 3 residents. It is further reaffirmed that all vendor/contractors and any tier
subcontractors that are awarded a contract of $100,000 or greater for work generated
through the expenditure of HUD funding shall take ail necessary and reasonabie steps to
provide contracting opportunities to Section 3 business concerns.

To comply with the Act and Board Resolution Number 2012-05, the requirements of this
policy is to obtain a reasonable level of success in the recruitment, employment, and
utilization of HANO residents and other eligible persons and/or businesses by contractors
working on contracts partially or wholly funded with HUD monies. HANO shall examine
and consider a contractor’s potential for success in providing employment and business
opportunities to those covered under Section 3 prior to acting on any proposed contract
award. '

In response to any Request for Proposals (RFP), Request for Qualifications (RFQ) or
Invitation for Bids {IFB), HANO will require submission of the Section 3 Opportunities Plan,
roster of Core Employees, and certification that the respondent will comply with the
requirements of Section 3 and this policy. :
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HANO, in accordance with applicable laws and regulations, has established employment
and training requirements that contractors and subcontractors are expected to meet in
order to comply with Section 3 requirements. HANO's Section 3 requirement is thirty
percent (30%) of any new hires for the term of the contract shall be Section 3 eligible
workers, and 10% (construction) or 3% {non-construction) of the value of the contract
shall be awarded to Section 3 eligible Businesses. It is the contractor’s responsibility to
implement progressive efforts to attain Section 3 compliance. Failure to attain Section 3
compliance in accordance with their contract will subject them to penalties including, but
not limited to, the withholding of payments.

ii. DBE/WBE Policy Statement

Consistent with Presidential Executive Orders 11625, 12138, and 12432, and as
promulgated in 24 CFR Part 85 and in the Housing Authority of New Orleans’ (HANO)
Board Resolution Number 2012-05, HANO hereby modifies the numerical requirements
relative to contracting with Disadvantaged Business Enterprises (DBEs) and Woman
Business Enterprises (WBEs) and reaffirms its commitment of ensuring that all contractors
and any tier subcontractors that are awarded a contract of $100,000 or greater for work
generated through the expenditure of HUD funding shali take al! necessary and
reasonable steps to provide Disadvantaged Business Enterprises (DBEs) and Woman
Business Enterprises {WBEs) with the maximum opportunity to participate in the
performance of contracts awarded by HANO.

HANO’s DBE requirement is 20% of the value of the contract will be awarded to DBEs
and 5% of the value of the contract will be awarded to WBEs.

To comply with this requirement and Board Resofution Number 2012-05, the
requirements of this policy is to obtain a reasonable tevel of success in the utilization of
eligible businesses by contractors working on contracts partially or wholly funded with
HUD monies. HANO shall examine and consider a contractor’s potential for success in
meeting these requirements prior to acting on any proposed contract award.

In response to any Request for Proposals (RFP), Request for Qualifications {RFQ) or
Invitation for Bids (IFB), HANO will require submission of evidence and certification that
the bidder will comply with the requirements of this policy.

D. Section 3 New Hire & Contracting Requirements

Section 3 Numerical Requirements and Order of Preference:

In accordance with Section 3, HANO requires that all contractors and any tier subcontractors
shall provide training and employment opportunities to Section 3 residents to meet or exceed
a numerical requirement of 30% of all new hires.

HANO has established employment and training requirements that contractors and
subcontractors are expected to meet in order to comply with Section 3 requirements. it is the
contractor’s responsibility to implement progressive efforts to attain Section 3 compliance.

7
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Section 3 Hiring Preference
Contractors shali adhere to the following order of priority for employment purposes:

Priority 1 A low or very low-income resident of HANO housing site where the work is being done
Priority 2: A low or very low-income resident of any HANO housing developments

Priority 3: A participant in HUD Youthbuild program in Orleans Parish

Priority 4: HANO Housing Choice Voucher Participant

Priority 5: a) A Very low-income resident of Orleans Parish

b} A Low-Income resident of Orleans Parish

Contracting Requirements

In accordance with Section 3, HANO requires that all contractors and any tier subcontractors
shall direct 10% of the contract value to Section 3 business concerns for construction
contracts and 3% for non-construction contracts in the following order of priority:

Priority 1: Business concerns that are 51% or more owned by residents of the HANO
housing development or developments for which the Section 3 covered
assistance is expended, or whose full-time, permanent workforce includes 30%
of these persons as employees; or

Priority 2: Business concerns that are 51% or more owned by residents of other HANGO
housing developments that is expending the Section 3 covered assistance, or
whose full-time, permanent workforce includes 30% of these persons as
employees; or :

Priority 3: HUD Youthbuild programs in Orieans Parish; or

Priority 41 Business concerns that are 51% or more owned by low or very-low income
Section 3 Orleans Parish residents, or whose permanent, fuli-time workforce
. includes no less than 30% Section 3 residents, or that subcontract in excess of
25% of the total amount of subcontracts to business concerns identified in
paragraphs {1) and (2} of this section.

Section 3 businesses seeking a contract or subcontract shall be responsible for submitting
evidence, if requested, to demonstrate to the satisfaction of the contracting party that the
business concern is responsible and has the ability to perform successfully under the terms and
conditions of the proposed contract.

Contractors must incorporate and enforce the provisions of the Section 3 policy and numerical
requirements in any and all tier subcontracts. Requirements relative to employment and
contracting with Section 3 residents and business concerns shall not apply to contracts less than
$100,000 and shall not apply to contracts for the purchase of supplies and materials unless the
contract for materials includes installation.

In some instances, the requirements relative to contracting with Section 3 business concerns
and DBEs/WBFs may overlap; however, participation can only count toward one requirement,
For example, if a subcontract is let to a Section 3 business concern that also qualifies as a DBE,
then the contractor may count the subcontract either towards its Section 3 contracting
requirements or towards its DBE contracting requirements; the contractor shall not be allowed
to count the participation towards both requirements. '

g
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E. DBE/WBE Contract Requirementé

Numerical Reguirements
HANO requires that all contractors and any tier subcontractors shall direct their subcontracting
opportunities to DBEs/WBEs as follows:

¢ Disadvantaged Business Enterprises - 20% of the total value of contract
o Womman Business Enterprises - 5% of the total value of contract

DBE and WBE businesses seeking a contract or subcontract shall be responsible for submitting
evidence, if requested, to demonstrate to the satisfaction of the contracting party that the
business concern is responsible and has the ability to perform successfully under the terms and
conditions of the proposed contract.

Contractors must incorporate and enforce the provisions of this policy and numerical
requirements in any and all tier subcontracts.

In some instances, the requirements relative to contracting with Section 3 business concerns
and DBEs/WBEs may overlap; however, an individual company’s participation can only count
toward one requirement on a contract. For example, if a subcontract is let to @ WBE concern
that also qualifies as a DBE, then the contractor may count the subcontract either towards its
WBE contracting requirements or towards its DBE contracting requirements; the contractor
shall not be allowed to count the participation towards both requirements.

Requirements relative to contracting with DBEs/WBEs shall not apply to contracts less than
$100,000 and shail not apply to contracts where the contractor is not subcontracting for any
work, materials, supplies, services, etc, or when the sole source or specified items are not
available from DBEs/WBESs.

100% of the participation of DBE/WBE suppliers shall count towards the requirements as long
as the supplier maintains an inventory and/or significantly alters the product for distribution.
in cases where the DBE/WBE supplier does not maintain an inventory and/or does not
significantly alter products for distribution, only 25% of the DBE/WBE supplier’s participation
shalt count toward the requirements.
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Part Il- Procurement & Contractor Requirements and Procedures

A. Section 3 Contracting Requirements & Procedures

The procedures outlined herein shall apply to all contractors seeking contracting opportunities
with the Housing Authority of New Orleans.

As part of the response to an IFB, RFP, RFQ, or other solicitation, respondents (prime) are
required to submit a Section 3 Employment and Training Action Plan (SETAP) to identify overall
projected employment by type and phase, Section 3 hiring, training and contracting
‘requirements, objectives, and actions that will be implemented to ensure compliance with the
requirements of Section 3. (See Section Ill for Section 3 Employment & Training Action Plan
format). ' :

The HANO Section 3 Coordinator will be responsible for coordinating with the Department of
Procurement and Contracts to review the Section 3 Employment and Training Action Plan prior
to the award of the contract, Upon selection, HANO will work with the selected firm to finalize
the Section 3 Plan , including identification of HANO assistance to be provided (if any),
timelines for action, and review of reporting and compliance requirements. The Section 3
Employment and Training plan is separate and apart from the Disadvantaged/Women Business
Enterprise Plan and must be completed in addition to the DBE/WBE Plan.

. Prior to Bid/Pre Certification Process: HANO Resident-Owned Businesses can Visit
www.hano.org, to complete and submit a Section 3 Business Concerns Application.

il. Bid/Proposal Phase: Contractors submitting bids and/or proposals to HANO shall be
required to complete and submit the following forms (Appendix):

¢ Section 3 Employment Action Plan

e Section 3 Training Action Plan

e Section 3 Contracting Action Plan

¢ Section 3 Employment and Training Schedule

e List of Core Employees (including date of hire for each core employee and address)

e Contracting Schedule

e Letter of intent

s Statement of Understanding

11, Pre-Award Phase: Subsequent to the submission of bids/proposals, but prior to contract
award, contractors may be requested to provide additional information regarding the
submissions required in the Bid/Proposal Phase. Such requests may be made in instances
where the contractor does not show sufficient detail in their required Action Plans, where the
contractor’s required Schedules do not reflect achievement of the minimum stated
requirements, where the contractor has not identified the name of the Section 3
subcontractor(s) in the required Schedules and does not have signed Letters of Intent, or
where it is deemed necessary by HANO'’s Section 3 Coordinator.
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IV. Contract Performance Phase:

Section 3 Contract Performance Monitoring

HANO shall monitor and evaluate the contractor’s Section 3 compliance towards achieving the
numerical requirements relative to Section 3 employment, training, and contracting
throughout the contract period. The contractor shail be responsible for providing the
following reports to HANO, which shall be submitted no later than 4:30 p.m., on the first
husiness day of each month throughout the contract period (Appendix):

¢ Core Employee List Subcontractors / New Contracts

e Section 3 Employment and Training Compliance Reports
o Section 3 Manhour Report

¢ Contracting Compliance Report

¢ Section 3 Income Verification Form

e Employer Paid Training Report

Upon HANQ's request, the contractor and all tier level sub-contractors are required to provide
supporting documentation and proof of previous employment of any and all core employees
prior to working on a HANO project. '

The contractor shall also ensure that for each Section 3 resident hired, a Section 3 Verification
Form is completed. The Section 3 Income Verification Form shall be completed by the
resident, and submitted to the contractor. This documentation should be included with the
monthly reports submitted to HANO.

The contractor shall be responsible for monitoring the compliance of any tier subcontractors.
in doing so, the contractor shall reguire monthly reports, in the formats provided, from its
lower tier subcontractors.

Determination of Compliance

Contractors and their subcontractors are required to demonstrate compliance with the
Section 3 employment and contracting requirements by meeting the numerical requirements
set forth above. Contractors who do not meet the contracting numerical requirements must
thoroughly document its inability to comply. In addition, HANG requires contractors that fail
to meet the contracting requirements set forth in this policy use the alternative measures
listed on page 16 to comply. Contractor’s efforts shalt be directed towards identifying
methods to achieve success under this program through the following requirements:

Hiring:

o Target recruitment of Section 3 residents for training and employment by taking
steps such as: : '
o Prominently place a notice of commitments under Section 3 at the project
site or other places where applications for training and employment are
taken;

11
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o Contact HANO, HANO resident councils, HANO resident management
corporations, and HANO residents; '

o Consider contracting with HANO Resident Councils and/or Resident
Management Corporations

o Contact HANO for a list of agencies which may be able to provide assistance
regarding opportunities for training which can be utilized on this contract;

o Contact local job training centers, emplioyment service agencies, and
community organizations;

o Develop on-the-job training opportunities or participate in job training
programs; ‘ :

o Develop or participate in certified Pre-Apprenticeship/Apprenticeship
Trainings Programs for construction trades on Construction Contracts and
Paid Internship/Summer Employment Opportunities for Non-Construction
Contracts.

- o Advertise in the local media.

Keep a list of Section 3 area residents who apply on their own or by referral for
available positions.

Send to labor organizations or representatives of workers with whom the recipient,
contractor, or subcontractor has a collective bargaining agreement or other
understanding, a notice about contractual commitments under Section 3.

Select Section 3 area residents, particularly HANO residents, for training and
employment positions. '

Provide ongoing monitoring of the program by the contractor and its
subcontractors to ensure compliance and to identify problems or difficulties in
meeting the requirements, and implement strategies to overcome the problems.
Where problems or difficulties in meeting the requirements are encountered, take
aggressive efforts to rectify the matter. Such action shall include, but not be
limited to, convening a meeting with HANO to advise it of the problems and
proposed solutions. HANO will offer its assistance whenever possible.

Where feasible, adjust the initial Section 3 and DBE/WBE Action Plan to increase
the use of Section 3 residents in categories where the Plan has been successful to
compensate for those categories of lower success.

B. DBE/WBE Certification

Businesses wishing to participate in HANO contracts as DBEs/WBEs must be certified by HANO's
Section 3/DBE/WBE Coordinator, in the Department of Development & Modernization.
Businesses claiming DBE/WBE status must be certified in order to have their participation
counted toward the contracting requirements stated herein. Interested businesses must
initiate the certification process by submitting an application for certification to the Housing

12
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Authority. Applications for certification may be obtained by visiting HANO’s website at
www.hano.org.

Contracting Procedures:
The procedures outlined herein shalt apply to all contractors seeking contracting opportunities
with the Housing Authority of New Orleans.

I. Prior to Bid/Pre Certification Process: If qualified, contractors can visit www.hano.org, to
~ complete and submit a Disadvantaged Business Enterprise Program Certification Application.

I1. Bid/Proposal Phase: Contractors submitting bids and/or proposals to HANO shali be required
to complete and submit the following forms (Appendix):

A. DBE/WBE Contracting Action Plan
B. Contracting Schedule

C. Letter of Intent

D. Statement of Understanding

I1l. Pre-Award Phase: Subsequent to the submission of bids/proposals, but prior to contract
award, contractors may be requested to provide additional information regarding the
submissions required in the Bid/Proposal Phase. Such requests may be made in instances
where the contractor does not show sufficient detail in their required Action Plans, where the
contractor’s required Schedules do not reflect achievement of the minimum stated
requirements, where the contractor has not identified the name of the DBE/WBE
subcontractor{s) in the required Schedules and does not have signed Letters of Intent, or where
it is deemed necessary by HANO's Compliance Officer.

IV. Contract Performance Phase: HANO shall monitor and evaluate the contractor’s compliance
towards achieving the numerical requirements relative to DBE/WBE contracting throughout the
contract period. The contractor shall be responsible for providing the following reports to
HANO, which shall be submitted no later than 4:30 p.m., on the tenth business day of each
month throughout the contract period:

s Contracting Compliance Report

The contractor shall be responsible for monitoring the compliance of any tier subcontractors.
In doing so, the contractor shall require monthly reports, in the formats provided, fromits lower
tier subcontractors.

Contracting:

e Target recruitment of DBEs/WBEs by taking such steps as:
o Contact DBEs/WBEs in the HANOQ's directory; )
o Prominently place a notice of commitment relative to DBE/WBE contracting
at the project site and other appropriate places;
o Contact HANQO for a list of certified firms;

13
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o Contact other organizations which might be helpful in identifying
DBEs/WSBEs;
o Advertise in the local media._

o Make every effort to use DBEs/WBEs included in HANO's directory of certified firms.
Such efforts may include, but are not limited to:

o Dividing total work into smaller sub-tasks {i.e. by floor};

o Using multiple firms for the same type of work (i.e. two drywall
subcontractors or several plumbing suppliers);

o Exercise flexibility in utilizing DBEs/WBEs in other or additional areas than
initially proposed if necessary to meet the program objectives.

o Provide ongoing monitoring of the program by the contractor and its subcontractors
to ensure compliance and to identify problems or difficulties in meeting the
requirements, and implement strategies to overcome the problems. Where
problems or difficuities in meeting the requircments are encountered, take
aggressive efforts to rectify the matter. Such action shall include, but not be limited
to convening a meeting with HANO to advise it of the problems and proposed
solutions. HANO will offer its assistance whenever possible.

o Where feasible, adjust the initial DBE/WBE Contracting Action Plan to increase the
use of Section 3 business concerns in categories where the Plan has been successful,
to compensate for those categories of fower success.

C. Reporting Open Positions

All HANO contractors and subcontractors are required to report all job openings in connection
with a contract resulting from any solicitation on HANO’s Section 3/MWBE Program
Coordinator, and to the onsite/project Section 3 Coordinator as soon as the job becomes
available. This will aid in fulfilling the dual requirements of the shared job database by
connecting low-income residents in need of employment with contractors seeking to hire
Section 3 employees. Noncompliance with HANO'’s requirement may resuit in sanctions,
terrination of the contract for default, and debarment or suspension from future HANO
contracts.

* For Construction Projects — All new hires must go through the on-site hiring process with the
Section 3 Coordinator

14
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Part lll- Compliance Requirements

Compliance Requirements for Section 3/DBE/WBE Contracting

If a contractor or subcentractér cannot meet the Section 3, DBE, WBE contracting requirements
it must thoroughly document its inability to comply. In addition, HANO requires contractors
that fail to meet the contracting requirements set forth in this policy use the following
alternative measures to comply:

e Contractors must contribute to HANQ’s Section 3 Training Fund, which provides
training and other economic opportunities for HANO residents:

> Trade, Construction and Rehab Contractors must contribute 2% of the total
contract amount.

» Non-Construction Contractors (e.g. A&E, Consulting, Professional Services,
Technical) must contribute 1% of the total contract amount.

HANO will primarily use the Section 3 Training Fund to pay for resident self-sufficiency
programming through HANG’s partnerships with Local Colleges, State Approved Trade
Programs, paid Work Experience /Internship Programs, Youth Summer Employment Programs
and various other employment and training programs for residents. The site in which the
construction or project is occurring will receive a portion of funds generated from that
respective site for programs and equipment related to resident training.

Compliance Requirement for Project Labor Agreements or Community Workforce Agreements

HANO shall require that a Project Labor Agreement or Community Workforce Agreement be
entered into between the trade unions and the developer, contractor, and subcontractors for
all projects whose collective value under HANO contracts is $25 million or more. The Project
Labor Agreement or Community Workforce Agreement shail comply with all requirements of
the HANO Section 3 and DBE/WBE Employment, Training, and Contracting Policy dated March
13, 2012. The unions, developers, contractors, and subcontractors shall consult with HANO,
resident leaders, and community stakeholders on the terms of the agreement prior to its
execution.

: 15 .
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Part IV —-Training Requirements

Training Requirements for Construction Contracts

» HANO requires all construction contracts that are greater than {$100,000.00) one
hundred thousand doliars in total construction cost and is anticipated to exceed 6
months of construction; to include a detailed and well defined plan on how they will
provide a certified pre-apprenticeship or apprenticeship training programs to at least
(1) one Section 3 Resident in its priority order. (1) One additional Section 3 Resident in
its priority order will be provided training for every additional {$500,000) five hundred
thousand to {$1,000,000.00) one million dollars of the total contract vajue. The
training plan and trainings must be aligned with the scope of work in the contract and
approved by HANO. A training program participant can only count for (1) one training
stot per total contract amount. Those who do not offer a certified pre-apprenticeship
or apprenticeship training program will contribute into the HANO Section 3 Training
Fund as prescribed in the chart listed below.

Training Requirements for Non-Construction Contracts

> HANO requires that all non-Construction contracts that meet or exceed ($100,00.00)
one hundred thousand dollars in total contract value include a detailed and well
defined plan to provide paid internship or summer employment opportunities to
Section 3 Residents in its priority order. An internship/summer employment program
participant can only count for (1} one internship/summer employment slot per total
contract amount. Those who do not offer a HANO approved paid internship or summer
employment opportunity will contribute into the HANO Section 3 Training Fund as
prescribed in the chart listed below.

* p portion of All Funds Generated at A HANO Housing Site Will Remain At That Site for Resident Training Programs and Equipment

Total Contract Amount

Number of Section 3
Training / Internship
Slots

Contribution to HANO Training Fund if
Training or internship Slots Are not
Available

At least $100,000, but less than $500,000

$7,000,000

i 6% of the Total Contract Value up to
$25,000 .

At least $500,000, but less than 2 5% of the Total Contract Value up to
$1,600,000 540,000
At [east $1,000,000, but less than 3 4% of the Total Contract Value up to
$2,000,600 $60,000
At least $2,000,000, but less than 4 3% of the Total Contract Value up to
$4,000,000 . $80,000
At least $4,000,000, but less than 10 2% of the Total Contract Value up to

$105,000

$7,000,000 or more

1 additional training
slot for every
additional
$500,000.00

1.5% of that Total Contract Value, with
“no dollar limit

Board Approved March 13, 2012
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Part V — Contracting and Compliance Forms

17
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Housing Authority of New Orleans
Section 3 Individual Verification Form

The following information will be used to verify your individual eligibility under the Section 3
regulations as set forth in 24 CFR Part 135, :

A Seclion 3 resident seeking the preference in training and employment shali certify and submit
evidence to demonstrate Section 3 eligibility.

l, - . residing at
(print name) (address)
' ~ have a family size of and my total
(city, state, zip code)
annual income for the prior calendar year (20__ ) was $ as is evidenced by the altached

documentation.

HANO Client Status (Check ONLY One of the Following)
g Ilive in Public Housing at _ (insert development name)
a | am a Housing Choice Voucher recipient
o None of the above

Proof of income and residency is a requirement for an individual to become Section 3 certified.

Proof of residency {Check at least one and provide a copy with this form):
Q  Copy of current lease
o 2 Ulility Bills for the past 2 months {Utility bills must be in the name as shown above)
O Notarized statement from an individual with at least one of the above documents in their name
attesting that the person seeking Section 3 Certification is living at their residence
o One of the acceptable proofs of income listed below
0 Valid Federal or State ID

Proof of income {Check at least one and provide a copy with this form):

Copy of receipt of public assistance,

Copy of Evidence of participation in a public assistance program

Proof of income {Check siub, W-2, Tax forms, 1099, employer letter on letterhead, etc.)

Proof of Unemployed Stalus

| Have Zero Income and did not receive any form of subsidy during the calendar year listed above

0o0ooo

| have voluntarity provided the above information in conjunction with employment on a HANO related
project. | attest to the truthfulness of my statements fully understanding that this information is subject to
verification by the appropriate federal agencies.

Signature Date

Caontact Phone:

Title 18, Section 1001 of the U.S, Cade sfates (hat a person is guiliy of a felony for knosingly and willingly making false or fraudulent statements to any
department of the United Stafes Goveroment,

Wiliful falsification of any of the above statements may subject the contractor or subcontractor to civil or criminal prosecution. See Section 1001 of Title 18
and Scction 231 of Title 31 of the U.S, Code.

18
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Consistent with the requirements of Section 3 of the Housing and Urban Development Act of
1968, as amended (12 U.S.C. 1701u) and with the Housing Authority of New Orteans’ (HANQO)
Board Resolution Number 2012-05, HANO hereby reaffirms its commitment of ensuring that all
contractors and any tier subcontractors that are awarded a contract in excess of $100,000.00
by HANO for work generated through the expenditure of HUD funding shall take all necessary
and reasonable steps to provide meaningful, full-time, permanent employment and training to
Section 3 residents. It is further reaffirmed that all contractors and any tier subcontractors that
are awarded a contract in excess of $100,000.00 by HANO for work generated through the
expenditure of HUD funding shall take all necessary and reasonable steps to provide business
opportunities to Section 3 business concerns.

Definitions:

Low-Income Person:

A family (including single persons) whose income does not exceed 80% of the median income
for the area, as determined by the Secretary, with adjustments for smaller and larger families.

Very L ow-Income Person: .

A family (including single persons) whose income does not exceed 50% of the median family
income for the area, as determined by the Secretary, with adjustments for smaller and larger
families.

New Hires:
Full-time employees for permanent, temporary or seasonal employment opportunities.

Section 3 Resident:

1) A low or very low income resident of HANO housing site where the work is being
done; or
2) A low or very low income resident of any HANO housing site; or

3) A participant in HUD Youthbuild program in Orleans Parish; or
4) A HANO Housing Choice Voucher Patrticipant
5) a) A very low-income resident of Orleans Parish

b) A low-income resident of Orleans Parish

Statement of Numerical Requirements and Order of Preference:

In accordance with Section 3, HANO requires that all contractors and any tier subcontractors
shall provide training and employment opportunities to Section 3 residents to meet or exceed a
numerical requirement of 30% of all new hires in the following order of priority:

Priority 1: A low or very low income resident of HANO housing site where the work is being
done
Priority 2: A low or very low income resident of any HANO housing site

Priority 3: A participant in HUD Youthbuild program in Orleans Parish
Priority 4: A HANO Housing Choice Voucher Parficipant
Priority 5: a) A very low-income resident of Orleans Parish

b) A low-income resident of Orleans Parish

19
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HOUSING AUTHORITY OF NEW ORLEANS

SECTION 3 EMPLOYMENT ACTION PLAN

(Note: FINAL PLAN WILL BE INCORPORATED INTO CONTRACT, IF AWARDED.)

Provide a written Pian describing the process and steps that will be taken to ensure that the
requirements relative to the hiring of Section 3 residents will be met. Include in the description
what specific actions will be taken to ensure that subcontractors comply with the requirements.
The description must outline specific steps to be taken and detail the program or strategy to be
employed to achieve the requirements. for construction and related contracts where the
General Contractor is unknown at the bid/proposal stage, Respondent must outiine a process
for meeting the stated requirements and commit to providing a detailed job projection within 30
days of contract execution. Complete attached Employment and Training Schedule outlining
job projections by category and anticipated timeline.

NOTE: This plan shall incorporate actions to be taken by the bidder's/offeror's proposed subcontractors/suppliers.

Name: Title: Date:
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HOUSING AUTHORITY OF NEW ORLEANS

SECTION 3 TRAINING ACTION PLAN

(Note: FINAL PLAN WILL BE INCORPORATED INTO CONTRACT, IF AWARDED.)

Provide a written Plan describing the process and steps that will be taken to ensure that the
requirements relative to pre-apprenticeship training, apprenticeship training, paid and unpaid
internships of Section 3 residents will be met. Include in the description what types of
internships, trainings, trades and the specific actions that will be taken to ensure that
subcontractors comply with the requirements. The description must outline specific steps to be
taken and detail the program or strategy to be employed to achieve the requirements. For
construction and related contracts where the General Contractor or subcontractors are unknown
at the bid/proposal stage, Respondent must outline a process for meeting the stated
requirements and commit to providing a detailed job projection within 30 days of contract
execution. Complete attached Employment and Training Schedule outlining job projections by
category, internships, pre-apprenticeship frainings, apprenticeship trainings and anticipated
timeline.

NOTE: This plan shall incarporate actions to be taken by the bidder's/offeror's proposed subcontractors/suppliers.

Name: Title: Date:
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HOUSING AUTHORITY OF NEW ORLEANS

CONTRACTING ACTION PLAN FOR SECTION 3/DBE/WBE

(FINAL PLAN WILL BE INCORPORATED INTO CONTRACT, IF AWARDED. )

Provide a written Plan describing the process and steps that will be taken to ensure that the
requirements relative to contracting with Section 3 businesses, Minority and Women Business
Enterprises will be met. include in the description what specific actions will be taken to ensure
that subcontractors comply with the requirements. The description must outline specific steps
to be taken and detail the program or strategy to be employed to achieve the requirements.
Provide an outiine of the specific contracts that will be awarded to Section 3{DBEMBE
businesses, if known. Use additional sheets of paper, if necessary.

NOTE: This plan shall incorporate actions to be taken by the bidder's/offeror's proposed subcantractors/suppliers.

Name; Title; Date:

23
Board Approved March 13,2012 Revised Reporting Forms June 20, 2018




HOUSING AUTHORITY OF NEW ORLEANS
LIST OF CORE EMPLOYEES

CONTRACTOR NAME:

CONTRACT EXECUTION DATE:

List all regular, permanent employees who are currently performing work, or who normally perform work
for your company when work is avai_lable. Duplicate form if additional space is needed.

EMPLOYEE NAME/ADDRESS DATE OF HIRE - JdB CLASSIFICATION

Core Employee: " Contractor's regular, permanent employée who normally performs work for the
contractor when work is available.

Name: . Title: Date:

24
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HOUSING AUTHORITY OF NEW ORLEANS

LETTER OF INTENT - Subcontractor Commitment Form

To: - IFB#
Name of Prime Contractor

The undersigned will enter into a signed agreement with the Prime Contractor listed above. Copies of agreements
including, but not limited to joint ventures, subcontracts, supplicr agreements or purchasc orders referencing the IFB,

RFP, RFQ, or Purchase Order Number shall be forwarded to HANO at:

Housing Authority of New Orleans
4100 Touro Street

New Orleans, Louisiana 70122

Att: Section 3/DBEMWBE Coordinator

Name of Subcontractor,

Description of Work to Be Performed by Subcontractor

Contract Value {inclusive of change orders) $

Term of Contract {include start and end dates)

Subcontractor Status (Section 3, DBE, WBE)

By:
Prime Gontract Signature

Printed or Typed Name

Title:

Date:

If a corporate seat is not affixed, this document must be notarized. Provide Letter of Intent on Company Letterhead.

Subscribed and sworn to {Notary Public)
(Seal}
bafore me this day of , 20

My Commission expires:

Date Executed:
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HOUSING AUTHORITY OF NEW ORLEANS

STATEMENT OF UNDERSTANDING

IFB NO.

Under penalties of perjury, as prescribed in 18 U.S.C. 1001, the undersigned certifies that it

o Has prepared and submitted its bid/proposal to HANG with a full understanding of HANG's requirements with
respact fo employment, training, and contracting with Section 3 residents, Section 3 business concerns,
Disadvantaged Business Enterprises (DBEs), and Women Business Enterprises (WBEs); and

o Agress to act in good faith to ensure that the specified requirements relative fo employment, fraining, and
coniracling are met; and

o  The representations contained in the Section 3 Empleyment and Training Action Plan submitted with the
bidiproposal are true and correct as of this date; and

o Proposes to use the services of the Section 3 business concerns, DBEs, and WBEs listed in the Contracting
Action Plan; and

o Wil not alter the level of employment, training, and contracting with Section 3 residents, Seclion 3 business
concerns, DBEs, and WBEs identified in the Section 3 Employment and Training Schedule and in the
Contracting Schedule withaut prior wiitten notice to HANG; and

o  Agrees to provide regular compliance reports to HANO, at the intervals specified by HANO and in the format
specified by HANO; and .

o Will monitor, ensure, and report subcontractor compliance with respect to HANO's employiment and contracting
requirements;

o Will provide HANG with documentation in the format and timeframe requested by HANQ, such as subcontractor
certifications, employee income verifications, etc. fo confirm efigibility of those employees, trainees,
subconlractors claiming Section 3, DBE, and/or WBE sfatus.

Bidder's/Offeror's Name
By:

Signature
Printed or Typed Name
Title:
Date:

If a corporate seal is not affixed, this document must be notarized.

Subscribed and sworn to {Notary Public}

{Seal)
before me this day of .20
My Commission expires:

Date Executed:

28
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HOUSING AUTHORITY OF NEW ORLEANS

_ Seciion 3 Manhour Report

To be submitted before 5:00 p.m. on the first business day of the month

Contractor: Contract No.:

Contract Start Date: Contract Completion Date:

Report for month of: 20

_ Identify all Employees Including Section 3 residents who have performed work in connection with this project to
Al ion 3 ! t appear on the Certified Payroll Form (if applicable).

For the period of this report, indicate:

Total Number of Manhours Worked by all Employees:

Total Number of Manhours Worked by Section 3 Employees:

Total Percentage of Manhours Worked by Section 3 Employees:

Name:

Titte:

Date:

“*Attach Section 3 Resident Certification Forms for each new hire reported.
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Tyt e HOUSING AUTHORITY OF NEW ORLEANS

Contracting Compliance Report

To be submitted before 5:00 p.m. on the first business day of the month

Contractor: . Contract No.;

Contract Start Date: Contract Completion Date:

Original Contract Amount; $

Current Contract Amount (Including Change Orders): $

Report for month of: 20

List all Seciion 3/DBEMWBE Subcontractors and Suppliers utilized on this contract to date. Copies of all
subcontract/supplier agreements executed during this reporting period must be submitted with report, Make
copies of form if additional space Is needed. :

ALL SECTION 3/DBE/WBE CONTRACTORS ARE REQUIRED TO LIST ALL SUBCONTRACTORS
Nz i G ot

Total Amount Paid to Contractor by HANO:

This Period: To Date: $

Total Amount Paid by Contractor to Section 3 Business Concerns:

This Period: $ _ To Date: $

Total Amount Paid by Contraclor to DBEs:

This Period: $ To Date: $

Total Amount Paid by Gontractor to WBEs:

This Period: § To Date: $
Name:
Title:
Date:
32
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Section 3
Employment and Training Assessment

This Assessment is designed to capture potential Seclion 3 Certified candidates’ employment interest, work
experience and training information, Information will be forwarded to employers based upon the skills required for
the open positions. Applicants will be considered for positions without regard to race, color, refigion, sex national
origin, age or marital status.

Personal Information

Name, Date
Address

City State Zip
Home Telephone Alt. Telephone

Current Age Date of Birth

Do you reside at a HANO affordable housing site? () YES{ ) NO
If Yes, Which Site: Name of Head of Household
Are you a HANO Housing Choice Voucher Participant ( ) YES () NO
If Yes, Name of Head of Household
Do you reside at a federally supported housing unit? ()} YES ( ) NG
Are you a HUD Youth Build Participant? {( YYES{ )NO

Education

Highest Level of Education (Grade Completed)

High Schoc! Diploma GED Some College

College List Degree Year Completed
Name of last School Attend _ City State
Last Year Altended

Employment

1. Have you ever worked before? Yes No

2. Are you currently working? Yes No Full Time Part Time
Current Job Title Hourly Rate
Have you ever completed an occupational skills training? If so, what, when and where. -

_ 33
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5. Do you have an occupational skills credential/license? If so, what and expiration date.

6. Have you ever participated or completed work readiness training? If so, when.

7. Are there any problems or issues that may prevent you from working consistently? If so, explain.

8. What type of environment would you like to work in? Indoors Qutdoors

9. What types of machinery/office equipment to you know how to operate?

Employment History
Beginning
Name of Employer | Dates of Employment Hourly Rate
Address/ City/State Start/End Joh Title 1 Ending Hourly | Reason For Leaving
Rate
Transportation
1. Do you have a valid driver's license? Yes No State

2. Do you own a car or have access to reliable transportation to get to and from work?

- Yes No If yes, make /modelfyear of car.




If no vehicle or license, what is your primary means of transportation?

References: DO NOT INCLUDE RELATIVES.

Name

Address

City State Zip Code

Telephone Pasition/Relationship,

Name

Address

City : State Zip Cade

Telephone Position/Releationship

Name

Address

City State Zip Code

Telephone Position/Releationship
Signature: Date:

Print Name:




SKILLS ASSESSMENT

L. Place an (X) on the area(s) in which you have skills and list the number

# Of Years
Experience

# Of Years
Experience

Clerical Assistan
“Customer Service Rep
‘Project Assistant




Please place an (X) by the area(s) in which you are interested in training.

Fixtires [nstallation -

‘HAZWOPE

T :r_u:c'k-:D'ri\'.'rir'l'g" :

{OSHA

Pipe laying.

-Green Construction

Comments




General Conditions for Construction ;-f,;,ﬁgﬁf““‘e“f of Housing and UrbanDev

Contracts - Public Housing Programs Office of Public and Indian Housing
OMB Approval No. 2577-0157 {exp. 11/30/2023)

Applicability. This form is applicable to any
construction/development contract greater than $150,000.

Public reporting burden for this collection of information is estimated to average 1 hour. This includes the time for collecting, reviewing, and reporting
the data. The information requested is required to obtain a benefit, This form includes those clauses required by OMB's commeon rule on grantee
procurement, implemented at HUD in 2 CFR 200, and those requirements set forth in Section 3 of the Housing and Urban Development Act of 1968 and its
amendment by the Housing and Community Development Act of 1992, implemented by HUD at 24 CFR Part 135, The fonm is required for construction
contracts awarded by Public Housing Agencies (PHAs). The form is used by Housing Authorities in solicitations to provide necessary contract clauses,
If the form were not used, PHAs would be unable to enforce their contracts.. There are no assurances of confidentiality. HUD may not conduct or

sponsor, and an applicant is not required to respond to a collection of information unless it displays a currently valid OMB control number.

Clause Page Clause Page
1 | Definions 2 Administrative Requirements |
2. Contractor's Responsibility for Work 2 25. Contract Period 9
3. Aschitect's Duties, Responsibilities and Authority 2 28. Order of Precedence 9
4 Qther Confracts 3 27. Payments . 2]
0 on Reauireme .24 Contract Modifications 0
5. Preconstruction Conference and Notice to Proceed 3 28. Changes 10
8. Conslruction Progress Schedule 3 30. Suspension of Work 11
7 Site Investigation and Conditions Affecting the Work 3 31. Disputes 11
8 Differing Site Condilions 4 32. Default 11
g. Specifications and Prawings for Construction 4 33. Liguidated i2
10. | As-Built Drawings 5 34 Termination of Convenience 12
11. {_Material and Workmanship 5 35. Assignmant of Coniract 12
12. { Permits and Codss 5 36. Insurance i2
13. | Health, Safety, and Accident Prevention 3] 37. Subcontracts 13
k2! Temporary Buildings and Transportation Malterials 6 k] Subeontracting with Small and Minority Firms, Women's B
Business Enterprise, and Labor Surplus Area Firms
15. | Awvailability and Use of Utilify Services 6 38, Equat Employment Opporiunity 13
B | Protection of Exisling Vegetation, Structures, a Employment, Training, and Contrasting Opportunities H
Equipment, Utilities, and Improvemenis 6 for Lovw-Income Persons, Section 3 of the Housing and
Urban Development Act of 1968
17. | Temporary Buildings and Transportation Materials 7 41, Interest of Members of Congress 15
B | Clean Air and Waler 7 .22 Interest of Members, Officers, or Employees and b
Former Members, Officers, or Employees
18. | _Energy Efficiency 7 43. Limitations on Payments Made to influence 16
20, 1 Inspection and Acceptance of Construetion 7 44, Royalties and Patents 15
21. | Use and Possession Prior fo 8 45, Examinalion and Retention of Contractor’s Records 15
22, { Warranly of Title 8 46, Labor Standards-Bavis-Bacon and Relaled Acts 15
23. | Warranty of 8 47. Mon-Federal Prevailing Wage Rates 19
24. | Prohibition Against g 48, Procurement of Recovered 19
Liens Materials
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1. Definitions

(a} "Architect™ means the person or other snlily engaged by
the PHA to perform architectural, engineering, design,
and other services related to the work as provided for in
the contract. Whean a PHA uses an engineer to act in this
capacity, the terms "architect® and “engineer” shall be
synonymous, The Architect shall serve as a technical
representative of the Contracting Officer. The Architect's
authority is as set forth elsewhere In this contract.

(b) “Contract” means the contract entered into between the
PHA and the Contractor. It includes the forms of Bid, ihe
Bid Bond, the Performance and Payment Bond or Bonds
or other assurance of completion, the Cerlifications,
Representations, and Other Statements of Bidders (form
HUD-5370), these Generat Conditions of the Contract for
Construction {form HUD-5370), the applicable wage rate
determinations from the U.S, Department of Labor, any
special conditions included elsewhere in the contract, the
specifications, and drawings. It includes all formal
changes to any of those documents by addendum,
change order, or other modification.

{c) “Contracting Officer” means the person delegated the au-
thority by the PHA to enter into, administer, andfor
terminate this contract and designated as such in writing
to the Contractor. The term includes any successor
Contracting Officer and any duly authorized
representative of the Contracling Officer also designated
in writing. The Contracting Officer shall be deemed the
authorized agent of the PHA in all dealings with the
Contraclor.

{d) "Contractor” means the person or other entity entering
into the contract with the PHA to perform all of the work
required under the contract.

{e) "Drawings” means the drawings enumerated in the
schedule of drawings contained in the Spacifications and
as described in the contract clause entitled Specifications
and Drawings for Construction herein.

(f) "HUD” means the United States of America acting through
the Department of Housing and Urban Development
including the Secretary, or any other person designated to
act on its behalf. HUD has agreed, subject to the provisions of an
Annual Contributions Terms and Conditions {ACC), to
provide financial assistance {o the PHA, which includes
assistance in financing the work to be performed under
this contract. As defined elsewhere in these General
Conditions or the contract documents, the determination
of HUD may be required to authorize changes in the work
or for release of funds to the PHA for payment to the
Contractor. Notwithstanding HUD's role, nothing in this
contract shall be construad to create any contractual
retationship between the Contractor and HUD,

{g) “Project” means the entire project, whether construction
or rehabilitation, the work for which is provided for in
whole or in part under this contract.

(h) *PHA” means the Public Housing Agency organized
under applicable state laws which is a party to this
confract.

(i} “Specifications” means the written description of the
technical requirements for construction and includes the
criteria and tests for determining whether the
fequirements are met.

(1) “‘Work™ means materials, workmanship, and manufacture
and fabrication of components.

2, Gonfractor's Responsibility for Work

(a) The Contractor shall furnish all necessary tabor,
materials, tools, equipment, and transportation necessary
for performance of the work. The Contractor shall also
furnish all nacessary water, heal, light, and power not
made available to the Contractor by the PHA pursuant to
the clause entilled Availability and Use of Utility Services
herein.

(b) The Contractor shall perform on the site, and with ifs own
organization, work equivalent to at least[ ] (12 percent
unless otherwise Indicated} of the total amount of work to
be performed under the order, This percentage may be
reduced by a supplemental agreement to this order if,
during pesforming the work, the Conlractor requests a
reduction and the Contracting Officer determines that the
reduction would be to the advantage of the PHA.

(c) At all times during performance of this contract and until
the work is completed and accepted, the Contractor shall
diractly superintend the work or assign and have on the
work site a competent superintendent who is satisfactory
to the Contracting Officer and has authority to act for the
Contractor.

{d) The Contractor shall be responsible for all damages to
persons or property that occur as a result of the
Contractor's fault or negligence, and shall take proper
safety and health precautions to protect the work, the
workers, the public, and the property of others. The
Contractor shall hold and save the PHA, its officers and
agents, free and harmless from liability of any nature
occasioned by the Contractor's performance. The
Contractor shalf also be responsible for all materials
delivered and work performed until completion and
acceptance of the entire work, except for any complsted
unit of work which may have been accepled under the
contract.

(e} The Contractor shall lay out the work from base lines and
bench marks indicated on the drawings and be
responsible for all lines, levels, and measurements of all
work executed under the contract. The Contractor shall
verify the figures before laying out the work and will be
held responsible for any error resulting from its fallure fo
daso.

(A The Contragtor shali confine all operations {including
storage of materials) on PHA premises to areas
authorized or approved by the Coniracting Officer.

(@) The Contractor shalt at all imes keep the work area,
including storage areas, free from accumulations of
waste materials. After completing the work and before
final inspection, the Contractor shall (1) remove from the
premises all scaffolding, equipment, tools, and materials
(including rejected materials) that are not the property of
the PHA and all rubbish caused by its work; (2) leave the
work area in a clean, neat, and orderly condition
salisfactory to the Contracting Officer; (3) perform all
specified tests; and, (4) deliver the installation in
complete and operating condition.

(h) The Contractor's responsibility will terminate when all
work has been completed, the final inspection made, and
the work accepted by the Confracting Officer. The
Contractor will then be released from further obligation
except as required by the warranties specified elsewhere
in the contract.

3. Architect’s Duties, Responsibilities, and Authority

{a) The Architect for this contract, and any successor, shall
he designated in writing by the Contracting Officer.
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{b) The Architect shall serve as the Contracting Officer’s
lechnical representative with respect to architectural,
engineering, and design matters related to the work
performed under the coniract. The Architect may provide
direction on contract performance. Such direction shall be
within the scope of the contract and may notbe of a
nature which: {1} institutes additional work outside the
scope of the contract; {2) constitutes a change as defined
in the Changes clause herein; (3} causes an increase or
decrease in the cost of the contract; (4) alters the
Construction Progress Schedule; or (5) changes any of
the other express terms or conditions of the contract.

(c) The Architect’s dulies and responsibilities may include but
shall not be limited to:

(1) Making periodic visits to the work site, and on the
basls of his/her on-site inspections, issuing written
reports to the PHA which shall include all ocbserved
deficiencies. The Architect shall file a copy of the
report with the Contractor's designated representative
atthe site;

(2) Making modifications in drawings and technical
specifications and assisting the Conlracting Officer in
the preparation of change orders and other contract
modifications for issuance by the Gontracling Officer;

{3} Reviewing and making recommendations with respect
to - {i} the Contractor's construction progress
schedules; (ii) the Contractor's shop and detaifed
drawings; (i) the machinery, mechanical and other
equipment and materials or other arlicles proposed
for use by the Contractor; and, (iv} the Conlractor's
price breakdown and progress payment estimates;

(4) Assisting in inspections, signing Certificates of
Compiletion, and making recommendations wilh
respect to acceptance of work completed under the
confract.

4, Other Contracts

The PHA may undertake or award other contracts for
additional work at or near the site of the work under this
contract. The Contractor shall fully cooperate with the
other contractors and with PHA employees and shall
carefully adapt scheduling and performing the work under
this contract to accommodate the additional work, heeding
any direction that may be provided by the Confracting
Officer. The Contractor shall not commit or permit any act
that will interfere with the performance of work by any
other contractor or by PHA employees

5. Pre-construction Conference and Notice to Proceed

{a) Within ten calendar days of contract execution, and priar
to the commencement of work, the Contractor shall
attend a preconstruction conference with representatives
of the PHA, its Architect, and other interested parties
convened by the PHA. The conference will serve to
acquaint the participants with the general plan of the
construction operation and all other requirements of the
contract, The PHA will provide the Contractor with the
date, time, and place of the conference.

(b) The contractor shall begin work upon receipt of a written
Nofice to Proceed from the Contracting Officer or
designee. The Contractor shall not begin work prior to
receiving such notice.

6. Construction Progress Schedule

{a) The Contractor shall, within five days after the work
commences on the contract or another period of time
determined by the Contracling Officer, prepare and
submit to the Contracting Officer for approval three copies
of a practicable schedule showing the order in which the
Contractor proposes to perform the work, and the dates
on which the Confractor contemplates starting and
completing the several salient features of the work
{including acquiring labor, materials, and equipment). The
schedule shall be in the form of a progress chart of
suitable scale fo indicate appropriately the percentage of
work scheduled for completion by any given date during
the peried. if the Contractor fails to submit a schedule
within the time prescribed, the Coniracting Officer may
withhold approval of progress payments or take other
remedies under the contract until the Contractor submits
the required schedule.

{b) The Contractor shall enter the actual progress on the
chart as required by the Contracting Officer, and
immaediately deliver three copies of the annotated
schedule to the Contracting Officer. If the Contracling
Officer determines, upon the basis of inspection
conducted pursuant to the clause entitled Inspection and
Acceptance of Construction, herein that the Contractor is
not meeting the approved schedule, the Contractor shall
1ake steps necessary to improve its progress, including
those that may be required by the Conlracting Cfficer,
without additional cost to the PHA. In this circumstance,
the Contracting Officer may require the Contractor to
increase the number of shifts, overiime operations, days
of wark, and/or the amount of construction plant, and {o
submit for approval any supplementary schedule or
schedules in chart form as the Contracting Officer deems
necessary o demonstrate how the approved rate of
progress will be regained.

{c) Failure of the Contractor to comply with the requirements
of the Contracting Officer under this clause shall be
grounds for a determination by the Contracting Officer that
the Contractor is not prosecuting the work with sufficient
ditligence o ensure completion within the time

specified in the Contract. Upon making this

determination, the Contracting Officer may terminate the
Contractor’s right to proceed with the work, or any
separable part of it, in accordance with the Default clause
of this conlract,

7. Site Investigation and Conditions Affecting the Work

{a) The Contraclor acknowledges that it has taken steps
reasonably necessary lo ascertain the nature and location
of the work, and that it has investigated and satisfied itself
as to the generat and local conditions which can affect the
work or its cost, including but not limited to, (1) conditions
bearing upon transpartation, disposal, handling, and
storage of materials; (2) the availability of labor, water,
slectric power, and roads;(3) uncertainties of weather,
river sfages, tides, or similar physical conditions at the
site; {4) the conformation and conditions of the ground;
and (5) the character of equipment and facilities needed
preliminary to and during work performance. The
Contracter also acknowledges that it has satisfied itself as
to the character, quality, and quantity of surface and
subsurface materials or obstacles to be encountered
insofar as this information is

Previous editions are obsolete Page3 of 19
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reasonably ascertainable from an inspection of the sile,
including all exploratory work done by the PHA, as well
as from the drawings and specifications made a part of
this contract. Any failure of the Conlractor to take the
aclions described and acknowledged in this paragraph
will not relieve the Contractor from responsibility for
estimating properly the difficulty and cost of successfully
performing the work, or for proceeding to successfully
perform the work without additional expense to the PHA.

{b} The PHA assumes no responsibility for any conclusions
or Interpretations made by the Contractor based on the
information made available by the PHA. Nor does the
PHA assume responsibility for any understanding
reached or representation made concerning conditions
which can affect the work by any of its officers or agents
before the executicn of this contract, unless that
understanding or representation is expressly staled in
this contract.

8. Differing Site Conditions

(a) The Contractor shall promptly, and before the conditions
are disturbed, give a written notice to the Contracting
Officer of (1) subsurface or latent physical conditions at
the site which differ materially from those indicated in this
contract, or (2) unknown physical conditions at the
site(s), of an unusual nature, which differ materially from
those ordinarily encountered and generally recognized as
inhering in work of the character provided for in the
contract.

(b} The Contracting Officer shall investigate the site
conditions promptly after receiving the notice. Work shall
not proceed at the affected site, except at the
Contractor's risk, until the Confracting Officer has
provided written instructions to the Contractor. if the
conditions do materially so differ and cause an increase
or decrease in the Conlractor's cost of, or the time
required for, performing any part of the work under this
contract, whether or not changed as a result of the
conditions, the Contractor shall fite a claim in witing to
the PHA within ten days after receipt of such instructions
and, in any event, before proceeding with the work. An
equitable adjustment in the contract price, the delivery
schedule, or both shall be made under this clause and
the contract modified in writing accordingly.

(¢} No request by the Contractor for an equitable adjustment
to the contract under this clause shall be allowed, unless
the Contractor has given the writien notice required;
provided, that the time prescribed in (a) above for giving
wiitten nolice may be extended by the Contracting
Officer.

(d) No request by the Contractor for an equitable adjusiment
to the contract for differing site conditions shall be
allowed if made after final payment under this contract.

9. Specifications and Drawings for Construction

(a) The Contractor shall keep on the work site a copy of the
drawings and specifications and shall at all times give the
Contracting Officer access thereto. Anything mentioned
in the specificafions and not shown on the drawings, or
shown on the drawings and not mentioned in the
specifications, shall be of like effect as if shown or
mentioned in both. In case of difference between
drawings and specifications, the specifications shall
govern. In case of discrepancy in the figures, in the
drawings, or in the specifications, the matter shall be

promplly submitted to the Contracting Officer, who shalt
promptly make a determination in writing. Any adjustment
by the Contractor without such a determination shall be at
its own risk and expense. The Contracting Officer shall
furnish from time to lime such detailed drawings and other
information as considered necessary, unless

otherwise provided.

{b) Wherever in the specifications or upon the drawings the
words “directed”, “required®, “ordered”, “designated”,
“prescribed”, or words of fike import are used, it shall be

understood that the “direction”, “requirement”, “order”,
“designation”, or “prescription”, of the Contracting Officer
is intended and similarly the words “approved”,
“acceptable”, “satisfactory”, or words of like import shall
mean “approved by”, or “acceptable to™ of “#atisfactory
ta” the Conlracting Officer, unless othenvise expressly
stated.

{c) Where “as shown" "as indicated”, “as detailed”, or words

of similar import are used, it shall be understood that the
reference is made fo the drawings accompanying this
contract unless stated otherwise. The word “provided” as
used herein shall be understood to mean “provide
complete in place” that is “furnished and installed™.

{d) “Shop drawings™ means drawings, submitted fo the PHA
by the Confractor, subcontractor, or any lower tier
subcontractor, showing in detail (1) the proposed
fabrication and assembly of structural elements and (2)
the installation (i.e., form, fit, and attachment delails} of
materials of equipment. It includes drawings, diagrams,
layouts, schematics, descriptive literature, illustrations,
schedules, performance and test data, and similar
materials furnished by the Contractor to explain in detail
specific portions of the work required by the contract. The
PHA may duplicate, use, and disclose in any manner and
for any purpose shop drawings delivered under this
contract.

{e) If this contract requires shop drawings, the Contractor
shall coordinate all such drawings, and review them for
accuracy, completeness, and compliance with other
contract requirements and shall indicate its approval
thereon as evidence of such coordination and review.
Shop drawings submitted to the Contracting Officer
withoul evidence of the Contractor's approval may be
returned for resubmission. The Contracting Officer will
indicate an approval or disapproval of the shop drawings
and if not approved as submitted shall indicate the PHA's
reasons therefore. Any work done before such approval
shall be at the Contractor's risk. Approval by the
Contracting Officer shall not relieve the Contractor from
responsibility for any errors or omissions in such
drawings, nor from responsibility for complying with the
requirements of this contract, except with respect to
variations described and approved in accordance with (f}
below,

() If shop drawings show variations from the contract
requirements, the Contractor shall describe such
variations in writing, separate from the drawings, at the
time of submission. If the Architect approves any such
variation and the Confracting Officer concurs, the
Contracling Officer shalt issue an appropriate
modification to the confract, except that, if the variation is
minor or does not involve a change in price or in time of
performance, a modification need not be issued.

{g) It shall be the respensibility of the Contractor to make
timely requests of the PHA for such large scale and full
size drawings, color schemes, and other additional
information, not already in his possession, which shall be
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required in the planning and production of the work. Such
requests may be submitted as the need arises, but each
such request shall be filed in ample time to permit
appropriate action to be taken by all parties involved so
as lo avoid delay.

{m The Contractor shall submit fo the Contracting Officer for
approval four copies {unless othenwise indicated) of all
shop drawings as called for under the various headings
of these specifications. Three sels (unless otherwise
indicated) of all shop drawings, will be retained by the
PHA and one set will be returned to the Contractor. As
required by the Contracting Officer, the Centractor, upoen
compleling the work under this coniract, shall furnish a
complete set of all shop drawings as finally approved.
These drawings shall show all changes and revisions
made up to the time the work is completed and accepted.

(i} This clause shall be included in all subcontracts at any tier.

It shall ba the rasponsibility of the Contracter to ensure
that all shop drawings prepared by subconfractors are
submitted to the Contracling Officer.

10. As-Built Drawings

(a) “As-built drawings,” as used in this clause, means
drawings submitted by the Confractor or subcontractor at
any tier to show the consiruction of a particular siructure
or work as actually completed under the contract. “As-buitt
drawings” shall be synonymous with “Record
drawings.”

(b} As raquired by the Contracting Officer, the Confractor
shall provide the Contracling Officer accurate information
to be used in the preparation of permanent as-built
drawings. For this purpose, the Conftractor shall record on
one set of confract drawings all changes from the
installations originally indicated, and record final locations
of underground lines by depth from finish grade and by
accurate horizontal offset distances to permanent surface
improvements such as buildings, curbs, or edges of
walks.

{c}) This clause shall be included in afl subcontracts at any
tier. It shall be the responsibility of the Contractor to
ensure that all as-built drawings prepared by
subcontractors are submitted to the Contracting Officer.

11. Material and Workmanship

{a) Alf equipment, material, and arlicles furnished under this
contract shall be new and of the most suitable grade for
the purpose intended, unless ctherwise specifically
provided in this coniract. References in the contract to
equipment, material, articles, or patented procasses by
trade name, make, or catalog numbet, shall be regarded
as establishing a standard of quality and shall not be
construed as limiting competition. The Contractor may, at
its option, use any equipment, material, article, or
process that, in the judgment of, and as approved by the
Contracting Officer, is equal o that named in the
specifications, unless otherwise specifically provided in
this confract.

{b} Approval of equipment and materials.

(1) The Contractor shall obtain the Contracting Officer's
approval of the machinery and mechanical and other
equipment to be incorporated into the work. When
requesting approval, the Confractor shall furnish to the
Contracting Officer the name of the manufacturer, the
model number, and other information concerning the
performance, capacity, nature, and rating of the

machinery and mechanical and other equipment.
When required by this contract or by the Contracting
Officer, the Contractor shall also obtain the
Contracting Officer’s approval of the malerial or
articles which the Contractor contemplates
incorporating into the work. When requesting
approval, the Contractor shall provide full information
concerning the material or articles. Machinery,
equipment, material, and articles that do not have the
required approval shall be installed or used at the risk
of subsequent rejection.

(2) When required by the specifications or the
Contracting Officer, the Contractor shall submit
appropriately marked samples {and ceriificates
related to them) for approval at the Contractor's
expense, with all shipping charges prepaid. The
Contractor shall label, or othenvise properly mark on
the container, the material or product represented, its
place of origin, the hame of the producer, the
Contractor's name, and the identification of the
construction project for which the material or produsct
is intended to be used.

{3) Cerlificates shall be submitted in triplicate, describing
each sample submitted for approval and certifying
that the material, equipment or accessory cormnplies
with contract requirements. The ceriificates shall
include the name and brand of the product, name of
manufacturer, and the location where produced.

{4} Approval of a sample shall not constitute a waiver of
the PHA right to demand full compliance with contract

requirements. Materials, equipment and accessories
may be rejected for cause even though samples have
been approved.

{5) Wherever materials are required to comply wilh
recognized standards or specifications, such
specifications shall be accepted as establishing the
tachnical qualities and testing methods, but shall not
govern the number of tests required to be made nor
modify other contract requirements. The Contracting
Officer may require laboratory test reports on items
submitted for approval or may approve materials on
the basis of data submitted in certificates with
samples. Check tests will be made on materials
delivered for use only as frequently as the Contracting
Officer determines necessary to Insure compliance of
materials with the specifications. The Coniractor wil
assume all costs of retesting materials which fail to
meet contract requirements and/or tesling materials
offered in substitution for those found deficient.

(6) After approval, samples will be kept in the Project
office until completion of work. They may be built into
the work after a substantial quantity of the materials
they represent has been built in and accepted.

{¢) Requirements conceming lead-based paint. The
Conlractor shall comply with the requirements concerning
lead-based paint contained in the Lead-Based Paint
Polsening Prevention Act (42 U.8.C. 4821-4846) as
implemented by 24 CFR Part 35.

12. Permits and Codes

(a) The Contractor shall give all notices and comply with all
applicable laws, ordinances, codes, rules and regulations.
Notwithstanding the requiremant of the Contractor to
comply with the drawings and specifications in the
contract, all work installed shall comply with all applicable
codes and regulations as amended by any
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waivers. Before installing the work, the Coniractor shall
examine the drawings and the specificalions for
compliance with applicable codes and regulations
bearing on the work and shall immediately report any
discrepancy it may discover to the Contracling Officer.
Where the requirements of the drawings and
specifications fail to comply with the applicable code or
regulation, the Contracting Officer shall modify the
contract by change order pursuant to the clause entilled
Changes herein to conform lo the code or regulation.

(b) The Contractor shall secure and pay for all permits, fees,
and licenses necessary for the proper execution and
completion of the work. Where the PHA can arrange for
the issuance of all or part of these permils, fees and
licenses, without cost to the Contractor, the contract
amount shall be reduced accordingly.

13. Heaith, Safety, and Accident Prevention

{a) In performing this contract, the Contractor shail:

(1) Ensure that no laborer or mechanic shall be required
fo work in surroundings or under working conditions
which are unsanitary, hazardous, or dangerous to
his/her health and/or safety as determined under
construction safely and health standards promulgated
by the Secretary of Labor by regulation;

(2) Protect the lives, health, and safety of other persons;

(3) Prevent damage to properly, materials, supplies, and
equipment; and,

(4) Avold work interrupfions.

{b) For these purposes, the Confractor shall:

(1} Comply with reguiations and standards issued by the
Secretary of Labor at 29 CFR Part 1926. Fallure to
comply may result in imposition of sanctions pursuant
to the Contract Work Hours and Safety Standards Act
{Publiic Law 91-54, 83 Stat. 96), 40 U.S.C. 3701 et
seq.; and

{2) Include the terms of this clause in every subcontract
so that such terms will be binding on each
subcontractor.

{c) The Contractor shall maintain an accurate record of
exposure data on all accidents incident to work performed
under this contract resulting in death, traumatic injury,
occupational disease, or damage to property, materials,
supplies, or equipment, and shall report this data in the
manner prescribed by 29 CFR Part
1904.

{d) The Contracting Officer shall notify the Contracior of any
nencompliance with these requirements and of the
corrective action required. This nolice, when delivered to
the Contractor or the Contractor's representative at the
site of the work, shall be deemed sufficient notice of the
noncompliance and corrective action required. After
receiving the notice, the Contractor shall immediately
take comrective action. If the Contractor fails or refuses to
take corrective aclion promplly, the Contracting Officer
may [ssus an order stopping all or part of the work until
satisfactory correclive action has been taken. The
Contractor shall not base any claim or request for
equilable adjustment for additional fime or meney on any
stop order issued under these circumstances.

(e) The Contractor shall be responsible for its subcontractors'
compliance wilh the provisions of this clause. The
Contractor shall take such action with respect to any
subcontract as the PHA, the Secretary of Housing and
tUrban Development, or the Secretary of Labor shall
direct as a means of enforcing such provisions.

14. Temporary Heating

The Contractor shall provide and pay for temporary
heating, covering, and enclosures necessary to properly
protect all work and materials against damage by
dampness and cold, to dry out the work, and to facilitate
the campletion of the work. Any permanent heating
equipment used shall be turned over to the PHA in the
condition and at the time required by the specifications.

15. Availability and Use of Utility Services

(a) The PHA shall make all reasonably required amounts of
ulilities available to the Contracior from existing outleis
and supplies, as specified in the contract. Unless
otherwise provided in the contract, the amount of each
utitity service consumed shall be charged to or paid for by
the Confractor at prevailing rates charged fo the PHA or,
where the ulility is produced by the PHA, at reasonable
rates determined by the Contracting Officer. The
Contractor shall carefully conserve any ulilities furnished
without charge.

{b) The Confeactor, at its expense and in a manner
salisfactory to the Contracting Officer, shall install and
maintain all necessary temporary connections and
distribution lines, and all meters required to measure the
amount of each utility used for the purpose of
determining charges. Before final acceptance of the work
by the PHA, the Contractor shall remove all the
temporary connections, distribution lines, meters, and
associated paraphermalia.

18. Protection of Existing Vegetation, Structurss,
Equipment, Utilities, and Improvements

(a) The Contractor shall preserve and protect alt structures,
equipment, and vegetalion (such as trees, shrubs, and
grass) on or adjacent to the work site, which are nof {o be
remaved under this contract, and which do not
unreasonably interfere with the work required under this
contract

(b} The Contractor shall only remove trees when specifically
authorized to do so, and shall avoid damaging vegetation
that will remain in place. If any limbs or branches of irees
are broken during performance of this contract, or by the
careless operation of equipment, or by workmen, the
Contractor shall trim those iimbs or branches with a clean
cut and paint the cut with a tree-pruning compound as
directed by the Contracting Officer.

(¢} The Contracior shall protect from damage all existing
improvements and uiilities (1) at or near the work site and
{2) on adjacent property of a third party, the locations of
which are made known to or should be known by the
Confractor. Prior to disturbing the ground at the
construction site, the Contractor shall ensure that all
underground ulility lines are clearly marked.

{(d) The Contractor shall shore up, brace, underpin, secure,
and protect as necessary all foundations and other paris
of existing structures adjacent to, adjoining, and in the
vicinity of the sfte, which may be affected by the
excavations or other operations connected with the
construction of the project.

() Any equipment temporarily removed as a result of work
under this confract shall be protecled, cleaned, and
replaced in the same condition as at the time of award of
this contract.
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{fy New work which connects to existing work shall
correspond in all respects with that to which it connects
andfor be similar to existing work unless otherwise
required by the specifications.

{g) No structural members shall be altered or in any way

weakened without the written autherization of the

The contactor shall comply with the Clean Air Act, as
amended, 42 USC 7401 et seq., the Federal Water
Paollution Control Waler Act, as amended, 33 U.5.C. 1251
et seq., and standards issued pursuant thersto in the
facilities in which this contract is o be performed.,

Contracting Officer, unless such work is clearly specified 19. Energy Efficiency
in the plans or specifications.

(h} If the removal of the existing work exposes discolored or The Contractor shall comply with mandatory standards
unfinished surfaces, or work out of alignment, such and policies relating to energy efficiency which are
surfaces shall be refinished, or the material replaced as contained in the energy conservation ptan issued in
necessary to make the continuous work uniferm and compliance with the Energy Policy and Conservalion Act
harmonious. This, however, shall not be construed to {Pub.L. 94-163} for the State in which the work under the
require the refinishing or reconstruction of dissimilar contract is performed.
finishes previously exposed, or finished surfaces in good
condition, but in different planes or on different levels 20. Inspection and Acceptance of Construction

when brought together by the removal of intervening
work, unfess such refinishing or reconstruction is
specified in the plans or specifications.

(i) The Contractor shall give all required notices to any
adjoining or adjacent property owner or other party before
the commencement of any work.

(j} The Contractor shall indemnify and save harmless the
PHA from any damages on account of sefllement or the
loss of lateral support of adjolning property, any damages
from changes in topography affecling drainage, and from
all loss ar expense and all damages for which the PHA
may becomes liable in consequence of such injury or
damage to adjoining and adjacent structures and their
premises,

(k} The Contractor shall repalr any damage fo vegetation,
structures, equipment, utilities, or improvements,
including those that are the property of a third party,
rasulting from failure to comply with the requirements of
this contract or failure to exercise reasonable care in
performing the work. If the Contractor fails or refuses fo
rapair the damage promptly, the Contracting Officer may
have the necessary work performed and charge the cost
to the Contractor.

17. Temporary Buildings and Transportation of Materials

(a) Temporary buildings (e.g., storage sheds, shops, offices,
sanifary facilities) and utilities may be erected by the
Contractor only with the approval of the Contracting
Officer and shall be built with labor and materials
fumished by the Contractor without expense o the PHA.
The temporary buildings and utilities shall remain the
property of the Cantractor and shall be removed by the
Contractor at its expense upon completion of the work.
With the written consent of the Contracting Officer, the
buildings and ulilities may be abandoned and need not
be removed,

(b} The Contractor shall, as directed by the Contracting
Officer, use only established roadways, or use temporary
roadways constructed by the Contractor when and as
authorized by the Contracting Officer. When materials are
transported in prosecuting the work, vehicles shall not be
loaded beyond the loading capacity recommended by the
manufacturer of the vehicle or presciibed by any federal,
slate, or local law or regulation. When it is necessary to
cross curbs or sidewalks, the Contractor shall protect them
from damage. The Contractor shall repair or pay for the
repair of any damaged curbs, sidewalks, or roads.

18. Clean Alr and Water

(a) Definitions. As used in this clause -

(1) "Acceptance” means the act of an authorized
representative of the PHA by which the PHA approves
and assumes ownership of the work performed under this
contract. Acceptance may be partia! or complete.

{2} “Inspection” means examining and testing the work
performed undsr the contract (including, when
appropriate, raw materials, equipment, components, and
intermediale assemblies) to determine whether it
conforms to contract requiremenis.

{3) “Testing” means that element of inspaction that
determines the properties or elements, including
funetional operation of materials, equipment, or their
components, by the application of established scientific
principles and procedures.

(b) The Contractor shall maintain an adequate inspection

system and perform such inspections as will ensure that
the work performed under the contract conforms to
contract requirements. All work is subject to PHA
inspection and test at all places and at all reasonable
times before acceptance to ensure strict compliance with
the terms of the confract.

(c) PHA inspections and fesis are for the sole benefit of the

PHA and do not: (1) relieve the Contractor of
responsibility for providing adequate quality control
measures; (2) relieve the Contractor of responsibility for
loss or damage of the material before acceptance; (3)
consfitute or imply acceptance; or, (4} affect the
continuing rights of the PHA after acceptance of the
completed work under paragraph (j) below.

{d} The presence or absence of the PHA inspector does not

relieve the Contractor from any contract requirement, nor
is the inspector authorized to change any term or
condition of the specifications without the Contracting
Officer's written autherization. All instructions and
approvals with respect to the work shall be given to the
Contractor by the Contracting Officer.

{e} The Contractor shall promptly furnish, without additional

charge, all facllilies, labor, and material reasonably
needed for performing such safe and convenient
inspections and tests as may be required by the
Contracting Officer. The PHA may charge to the
Contractor any additional cost of inspection or test when
work Is not ready at the time specified by the Contractor
for nspection or test, or when prior rejection makes
reinspection or retest necessary, The PHA shall perform
all inspections and tests in a manner that will not
unnecessarily delay the work. Special, full size, and
performance tests shall be performed as described in the
contract.
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{f) The PHA may conduct routine inspections of the
construction site on a daily basis.

(g} The Contractor shall, without charge, replace or correct
work found by the PHA not to conform te conleact
requirements, unless the PHA decides that itis in its
interest to accept the work with an appropriate
adjustmant in cantract price. The Contractor shall
promptly segregate and remove rejected material from
the premises.

(h} If the Contractor does not promplly replace or correct
rejected work, the PHA may {1} by coniract or otherwise,
replace or correct the work and charge the cost to the
Contractor, or (2) terminate for default the Contractor’s
right to proceed.

(i) If any work requiring inspection is covered up without ap-
proval of the PHA, it must, if requested by the Contracting
Officer, be uncovered at the expense of the Contractor. If
at any time before final acceptance of the entire vsork, the
PHA considers it necessary or advisable, to examine
work already completed by removing or tearing it out, the
Contractor, shall on request, promptly furnish ait
necessary faciliies, labor, and material. if such work is
found to be defective or nenconforming in any material
respect due to the fault of the Contractor or its
subconiractors, the Contractor shall defray alt the
expenses of the examination and of salisfactory
reconstruction. If, however, such work is found to meat
{he requirements of the contract, the Contracting Officer
shall make an equitable adjustment to cover the cost of
the examination and reconstruction, including, if
completion of the work was thereby delayed, an
extension of time.

(i} The Contractor shall notify the Contracting Officer, in
writing, as to the date when in its opinion all ora
designated portion of the work will be substantially
completed and ready for inspection. If the Architect
determines that the state of preparedness is as
represanted, the PHA will promptly airange for the
inspection, Unless othenwise specified in the contract, the
PHA shall accept, as soon as practicable after completion
and inspeclion, all work required by the eontract or that
portion of the work the Contracting Cfficer determines and
designhates can be accepted separately. Acceptance shall
be final and conclusive except for latent defects, fraud,
gross mistakes amounting to fraud, or the PHA's right
under any warranty or guarantee.

21. Use and Possession Prior to Completion

{a) The PHA shall have the right to take possession of or use
any completed or partially completed part of the work.
Before taking possession of or using any work, the
Contracting Officer shall furnish the Conltractor a list of
items of work remaining to be performed or corrected on
those portions of the work that the PHA intends o take
possession of or use. However, failure of the Confracting
Officer to list any item of work shall not refieve the
Contractor of responsibility for complying with the terms of
the contract. The PHA's possession or use shall not be
deemed an acceptance of any work under the contract.

(b) While the PHA has such possession or uss, the
Contractor shalf be relieved of the responsibility for (1) the
loss of or damage to the work resulting from the PHA's
possession or use, notwithstanding the terms of the
clause entitled Permits and Codes herein; {2) all
maintenance costs on the areas occupied; and, (3)
furnishing heat, light, power, and water used in the areas

occupied withaut proper remuneration therefore. If prior
possession or use by the PHA delays the progress of the
work or causes additional expense to the Contractor, an
equitable adjustment shall be made In the contract price
or the time of completion, and the contract shall be
modified in writing accordingly.

22, Warranty of Title

The Contractor warrants good title to all materials,
supplies, and equipment incorporated in the work and
agress to deliver the premises together with all
improvements thereon free from any claims, liens or
charges, and agrees further that neither it nor any other
person, firm or corporation shall have any right to a lien
upon the premises or anything appurtenant thereto.

23. Warranty of Construction

{a) In addition to any other warranties in this contract, the
Contractor warrants, except as provided in paragraph (j}
of this clause, that work performed under this contract
conforms to the confract requirements and is free of any
defect in equipment, material, or workmanship performed
by the Contractor or any subcontractor or supplier at any
tier. This warranty shall continue for a period of
{one year unless otherwise indicated) from the date of final
acceptance of the work. If the PHA takes possession of
any part of the work before final acceptance, this warranty
shall coniinue for a period of (one year unless ctherwise
indicated) from the date that the PHA takes
pOSsession,

{b) The Contractor shall remedy, at the Contractor's
expense, any failure to conform, or any defect. In
addition, the Contractor shall remedy, at the Contractor's
expense, any damage to PHA-owned or controlled real or
personal property when the damage is the result of—
(1) The Contractor’s failure to conform to contract require-

ments; or
(2) Any defects of equipment, material, workmanship or
dasign furnished by the Contractor.

(c) The Contractor shall restore any work damaged in
fulfilling the terms and conditions of this clause. The
Contractor's warranty with respect o work repaired or
replaced will run for (one year unless othenvise indicated)
from the date of repair or replacement.

{d) The Contracting Officer shall notify the Contractor, in
writing, within a reasonable time after the discovery of
any failure, defect or damage.

(e) If the Contractor fails to remedy any failure, defect, or
damage within a reasonable time after receipt of notice,
the PHA shall have the right to replace, repair or
otherwise remedy the failure, defect, or damage at the
Confractor's expense.

(f) With respect to all warrenties, express or implied, from
subconiractors, manufacturers, or suppliers for work
performed and materials furnished under this contract,
the Contractor shall:

(1) Obtain all warranties that would be given in normal
commercial practice;

(2) Require alt warranties to be executed in wiiting, for the
benefit of the PHA; and,

(3) Enforce all warranties for the banefit of the PHA,

{g} in the event the Contractor’s warranty under paragraph
(a) of this clause has expired, the PHA may bring sult at
its own expense to enforce a subcontractor's,
manufacturer's or supplier's warranty.
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(h) Unless a defect is caused by the negligence of the
Confractor or subconfractor or supplier at any tier, the
Contractor shall not be liable for the repair of any defect of
material or design furnished by the PHA nor for the repair
of any damage that results from any defect in PHA
furnished matertal or design.

{1} Notwithstanding any provisions herein to the contrary, the
establishment of the time periods in paragraphs (a} and
(c) above relate only to the specific obligation of the
Contractor to correct the work, and have no relationship
{o the time within which its obligation to comply with the
confract may be sought to be enforced, nor to the lime
within which proceedings may be commenced to
establish the Conlractor's liabllity with respect to its
obligation other than specifically fo correct the work.

(i} This warranty shall not limit the PHA's rights under the
Inspection and Acceptance of Construction clause of this
contract with respect to latent defects, gross mistakes or
fraud.

24, Prohibition Against Liens
The Contractor is prcohibited from placing a lien on the

PHA's property. This prohibition shall apply to all
subcontractors at any tier and all materials suppliers.

o
cl
ik

25. Contract Period

AEE

this contract within2/ £ catendar days of the
effective date of the contract, or within the time schedule
established in the notice to proceed issued by the
Confracting Officer.

26. Order of Provisions

In the event of a conflict between these General

Condifions and the Specifications, the General

Conditions shall prevall. In the event of a conflict between
the contract and any applicable state or local law or
regulation, the state or local law or regulation shall
prevail; provided that such state or local law or regulation
does not confiict with, or is less restrdctive than applicable
federal law, regulation, or Executive Order. in the event of
such a conflict, applicable federal law, regulation, and
Executive Crder shall prevail.

27. Payments

(a) The PHA shall pay the Gontractor the price as provided in
this contract.

(b) The PHA shall make progress payments approximately
every 30 days as the work proceeds, on estimates of
work accomplished which meets the standards of quality
established under the contract, as approved by the
Contracting Officer. The PHA may, subject to wriften
determination and approval of the Contracting Officer,
make more frequent payments to contractors which are
qualified small businesses,

(c) Before the first progress payment under this coniract, the
Contractor shall furnish, in such defail as requested by
the Conlracting Officer, a breakdowmn of the total contract
price showing the amount included therein for each
principal category of the work, which shall substantiate
the payment amount requested in order to provide a

basis for determining progress payments. The breakdown
shall be approved by the Contracting Officer and must be
acceptable to HUD. if the contract covers more than one
project, the Contractor shall furnish a separate
breakdown for each. The values and quantities employed
in making up this breakdown are for determining the
amount of progress payments and shall not be construed
as a basis for additions to or deductions from the contract
price. The Contractor shall prorate its overhead and profit
over the construction period of the contract.

(d) The Confractor shall submit, on forms provided by the
PHA, pericdic estimates showing the value of the work
performed during each period based upon the approved

submitted not later than days in advance of

the date set for payment and are subject to correction and

revision as required. The esfimates must be approved by
the Contracting Officer with the concurrence of the

Architect prior to payment. if the conftract covers more

than one project, the Contractor shall furnish a

separate progress payment eslimate for each.

(e} Along with each request for progress payments and the
required estimates, the Contractor shall furnish the
following certification, or payment shall not be made: {
hereby certify, to the best of my knowledge and belief,
that:

(1) The amounts requested are only for performance in
accordance with the specifications, terms, and
conditions of the confract;

(2) Payments to subcontractors and suppliers have been
made from previous payments received under the
contract, and timely payments will be made from the
proceeds of the payment covered by this certification,
in accordance with subcontract agreements; and,

(3) This request for progress payments does not include
any amounts which the prime conlraclor intends to
withhold or retain from a subcontractor or supplier in
accordance with the terms and conditions of the
subcontract.

Name!

Title:

Detex

() Except as otherwise provided in State law, the PHA shall
retain ten (10) percent of the amount of progress
payments until completion and acceptance of all work
under the contract; except, that if upon completion of 50
percent of the work, the Confracting Officer, after
consulting with the Architect, determines that the
Contractor's performance and progress are satisfactory,
the PHA may make the remaining payments in full for the
work subsequently complsted. If the Contracting Officer
subsequently determines thaf the Contractor’s
performance and progress are unsatisfactory, the PHA
shalt reinstate the ten {10} percent {or olher percentage
as provided in State law) retainage until such time as the
Contracting Officer determines that performance and
progress are satisfactory.

(g} The Contracting Officer may authorize material delivered

on the site and preparatory work done to be taken into
consideration when computing progress payments,
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Material defivered to the Contractor at locations other than
the site may also be taken into consideration if the
Contractor furnishes satisfactory evidence thal (1) it has
acquired title to such material; (2) the material is properly
stored in a bonded warehouse, storage yard, or similar
suitable place as may be approved by the Contracting
Officer; (3) the material is insured to cover its full value;
and (4} the material will be used to perform this contract.
Before any progress payment which includes delivered
material is made, the Contractor shall furnish such
documentation as the Contracting Officer may require to
assure the protection of the PHA's interest in such
materials. The Contractor shalt remain responsible for
such stored material notwithstanding the transfer of title
to the PHA.

(h) All material and work covered by progress payments

made shall, at the time of payment become the sole
property of the PHA, but this shall not be construed as {1)
relieving the Contractor from the sole respeonsibility for ail
material and work upon which payments have been made
or the restoration of any damaged work; or, (2) walving the
right of the PHA to require the fulfillment of alt of the terms
of the contract. In the event the work of the Confractor has
been damaged by other contractors or persons other than
emplioyees of the PHA in the course of their employment,
the Contractor shall restore such damaged work without
cost to the PHA and to seek redress for its damage only
from those who directly

caused 1t

(i} The PHA shall make the final payment due the Contractor

under this contract after (1) completion and final
acceptance of all work; and {2) presentalion of release of
all claims against the PHA arising by virtue of this contract,
other than claims, in stated amounts, that the Contractor
has specifically excepted from the operation of the release.
Each such exception shall embrace no more than one
claim, the basis and scope of which shall be clearly
defined. The amounts for such excepted claims shall not
be included In the request for final payment. A release may
also be required of the assignee if the Contractor’s claim to
amounts payable under this contract

has been assigned.

(i) Prior to making any payment, the Contracting Officer may

require the Conlractor to furnish receipts or other
evidence of payment from all persons performing work
and supplying material to the Contractor, if the
Contracting Officer determines such evidence is
necessary to substantiate claimed cosis.

{k) The PHA shall not; (1} determine or adjust any claims for

payment or disputes arising there under between the
Contractor and its subcontractors or material suppliers;
or, (2) withhold any moneys for the protection of the
subcontractors or materlal suppliers. The failure or
refusaf of the PHA to withhold moneys from the
Contractor shall in nowise impair the obligations of any
surety or sureties under any bonds furnished under this
contract,

28. Contract Modifications

{a) Only the Contracting Officer has authority to modify any

term or condition of this contract. Any contract
modification shall be authorized in writing.

{) The Contracting Officer may modify the contract

unilaterally {1) pursuant to a specific authorization stated
in a contract clause (e.g., Changes); or (2} for
administrative matters which do not change the rights or

responsibilities of the parties (e.g., change in the PHA
address). All other contract modifications shall be in the
form of supplemental agreements signed by the
Contractor and the Contracling Officer.

{c) Whan a proposed modification requires the approval of
HUD prior to its issuance {e.g., a change order that
exceeds the PHA’s approved threshold), such
moadification shall not be effective until the required
approval is received by the PHA.

29, Changes

(a) The Contracting Officer may, at any time, without notice
to the sureties, by written order designated or indicated
to be a change order, make changes in the work within
the general scope of the contract including changes:
{1)In the specifications {including drawings and designs);
{2)In the method or manner of performance of the work;

{3) PHA-furnished facilities, equipment, materials,
services, of site; or,

{4) Directing the acceleration in the performance of the
work.

{b) Any other wrilten order or oral order {which, as used in
this paragraph (b}, includes direction, instruction,
interpretation, or determination) from the Contracting
Officer that causes a change shall be treated as a
change order under this clause; provided, that the
Contraclor gives the Contrasting Officer wrilten notice
stating (1) the date, circumstances and source of the
order and {2) that the Contractor regards the order as a
change order.

{c) Except as provided in this clause, no order, statement or
conduct of the Contracting Officer shall be reated as a
change under this clause or entitle the Contractor to an

equitable adjustment.

(d) If any change under this clause causes an increase or
decrease in the Confractor's cost of, or the time required
for the performance of any part of the work under this
contract, whether or not changed by any such order, the
Contracting Officer shall make an equitable adjustment
and modify the contract in writing. However, except for a
adjustment based on defective specifications, no proposal
for any change under paragraph (b) above shall be
allowed for any costs incurred more than 20 days (5 days
for oral orders) before the Contractor gives written notice
as required. In the case of defective specifications for
which the PHA is responsible, the equitable adjustment
shall include any increased cost reasonably incurred by
the Contractor in attemipting to comply with
the defective specifications.

(&) The Contractor must assert its right to an adjustment
under this clause within 30 days after {1) receipt of a
written change order under paragraph (a} of this clause,
or {2) the furnishing of a written nolice under paragraph
{b) of this clause, by submitting a written statement
describing the general nature and the amount of the
proposal. If the facts justify it, the Contracting Officer may
extend the period for submission. The proposal may be
included in the notice required under paragraph (b)
above, No proposat by the Contractor for an equitable
adjustment shall be allowed if asserted after final
payment under this contract.

{f) The Contractor's written proposal for equitable
adjustment shall be submitted in the form of a lump sum
proposal supported with an itemized breakdown of all
increases and decreases in the contract in at least the
following details:
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(1) Direct Costs. Materials {Jist individual items, the
quantity and unit cost of each, and the aggregate
cost); Transportation and delivery cosls associated
with materials; Labor breakdowns by hours or unit

been so suspended, delayed, or interrupted by any other
cause, including the fauli or negligence of the Contraclor
or for which any equitable adjustment is provided for or
excluded under any other provision of this contract.

costs (identified with specific work to be performed); (c) A claim under this clause shall not be allowed (1) for any

Construction equipment exclusively necessary for the
change; Costs of preparation andf or revision to shop
drawings resulting from the change; Worker's
Compensation and Public Liability Insurance;
Employment taxes under FICA and FUTA; and, Bond
Costs when size of change warrants revision.

{2}Indirect Costs. Indirect costs may include overhead,
general and administralive expenses, and fringe
benefits not normally treated as direct costs.

{3)Profit. The amotnt of profit shall be negotiated and

costs incurred more than 20 days before the Contractor
shall have noftified the Coniracting Officer in writing of
the act or failure to act involved (but this requirement
shall not apply as to a claim resulting from a suspension
order); and, (2} unless the claim, in an amount stated, is
asserted in wriling as soon as practicable after the
termination of the suspension, delay, or interruption, but
not later than the date of final payment under the
conlrack.

may vary according to the nature, extent, and 31. Disputes

complexity of the work required by the change. The

allowability of the direct and indirect costs shall be (a) “Claim,” as used in this clause, means a wrilten demand

determined in accordance with the Contract Cost
Principles and Procedures for Commercial Firms in Part
31 of the Federal Acquisition Regulation (48 CFR 1-31),
as implemented by HUD Handbook 2210.18, in effect on
the date of this contract. The Contractoer shall not be
allowed a profit on the profit received by any
subcontractor. Equitable adjustments for deleted work
shall include a credit for profit and may include a credit for
indirect costs. On proposals covering both increases and
decreases in the amount of the contract, the application of
indirect costs and profit shall be on the net-change in
direct costs for the Conftraclor or subcontractor

performing the work.

or written assertion by one of the contracting parties
seeking, as a matler of right, the payment of money in a
sum certain, the adjustment or interpretation of contract
terms, or other relief arising under or relating to the
contract. A claim arising under the contract, unlike a
claim relating to the contract, is a claim that can be
resolved under a contract clause that provides for the
relief saught by the claimant. A voucher, inveice, or other
routine request for payment that is not in dispule when
submitted is not a ¢laim, The stibmission may be
converted to a claim by complying with the requirements
of this clause, if it is disputed either as to fiability or
amount or is not acted upon in a reasonable time.

{g) The Contractor shall include in the proposal its request {b) Except for disputes arising under the clauses entitled

for time extension (if any), and shall include sufficient
information and dates to demonstrate whether and to
what extent the change will delay the completion of the
contract in its entirety.

{h) The Contracting Officer shall act on proposals within 30

Labor Standards - Davis Bacon and Related Acts, herein,
all disputes arising under or relating to this contract,
including any claims for damages for the alleged breach
thereof which are not disposed of by agreement, shall be
resolved under this clause.

days after their receipt, or notify the Contractor of the (¢} All claims by the Confractor shall be made in writing and

date when such action will be taken.
(i) Fallure to reach an agreement on any proposal shall be a
dispute under the clause entitled Disputes herein,

submitted to the Contracting Officer for a written decision.
A claim by the PHA against the Contractor shall be
subject to a written decision by the Contracting Officer.

Nothing in this clause, however, shall excuse the (d) The Contracting Officer shall, within 60 (unless otherwise

Contractor from proceeding with the contract as changed.
(i} Except in an emergency endangering life or property, no
change shall be made by the Contractor without a prior

indicated} days after receipt of the request, decide the
claim or notify the Contractor of the date by which the
decision will be made.

order from the Contracting Officer. (e} The Contracting Officer’s decision shall be final unless

30. Suspension of Woerk

{a) The Conlracting Officer may order the Contractor in
wriling to suspend, delay, or interrupt all or any part of the
work of this contract for the period of time that the
Contracting Officer determines appropriate for the

the Contractor {1) appeals in writing to a higher level in
the PHA in accordance with the PHA's policy and
pracedures, (2) refers the appeal to an independent
mediator or arbitrator, or (3) files suit in a court of
competent jurisdiction. Such appeal must be made within
(30 unless otherwise indicated) days after receipt of the
Contracting Officer’s decision.

convenience of the PHA. (f) The Contractor shall proceed diligently with performance

(b) If the performance of all or any part of the work is, for an
unreasonable period of time, suspended, delayed, or
interrupted {1} by an act of the Contracting Officer in the
administration of this contract, or (2} by the Contracting
Officer's failure to act within the time specified {or within a

of this contract, pending final resolution of any request for
refief, claim, appeal, or aclion arising under or relating to
the coniract, and comply with any decision of the
Confracting Officer.

reasonable time if not specified} in this coniract an 32, Default

adjustment shall be made for any increase in the cost of

performance of the contract (excluding profit) necessarily {a) If the Conlractor refuses or fails to prosecuie the work, or

caused by such unreasonable suspension, delay, or
interruption and the contract modified in writing
accordingly. However, no adjustment shall be made
under this clause for any suspension, defay, or
interruption to the aextent that performance would have

any separable part thereof, with the diligence that will
insure its completion within the time specified in this
contract, or any extension thereof, or fails to complete
said work within this time, the Contracting Officer may, by
written notice te the Contractor, terminate the right to
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proceed with the work (or separable part of the work) that
has been delayed. In this event, the PHA may take over
the work and complete it, by contract or otherwise, and
may take possession of and use any maferials,
equipment, and plant on the work site necessary for
compleling the work. The Contractor and its sureties shall
be liable for any damage to the PHA resulting from the
Conlractor’s refusal or fallure to complete the work within
the specified time, whether or not the Contraclor's right {o
proceed with the work is terminated. This liability includes
any increased costs incurred by the PHA in completing

the work.

(b} The Contractor's right to proceed shall not be terminated

or the Conltractor charged with damages under this
dause if—

(1) The delay in completing the work arises from
unforeseeable causes beyond the control and without
the fault or negligence of the Contractor. Examples of
such causes include (i) acts of God, or of the public
enemy, ({i) acts of the PHA or other governmental
entity in either its sovereign or contractual capacity,
{iii) acts of another contractor in the performance of a
conlract with the PHA, (iv) fires, {v) floods, (vi)
epidemics, (vil) quarantine restrictions, (vili) strikes,
{ix} freight embargoes, (x} unusually severe weather,
or {xi) delays of subcontractors or suppliers at any tier
arising from unforeseeable causes beyond the control
and without the fault or negligence of both the
Contractor and the subcontractors or suppliers; and

{2) The Conlractor, within days (10 days unless olherwise
indicated) from the beginning of such delay (unless
extended by the Contracting Officer) notifies the
Contracling Officer in writing of the causes of delay.
The Contracting Officer shall ascertain the facls and
the extent of the delay. If, in the judgment of the
Contracting Officer, the findings of fact warrant such
action, time for completing the work shall be extended
by wrritten madification to the contract. The findings of
the Confracting Officer shall be reduced to a written
decision which shall be subject to the provisions of
the Disputes clause of this contract.

{c} If, after termination of the Confraclor’s right to proceed, it

is determined that the Contractor was not in default, or
that the defay was excusable, the rights and obligations
of the parties will be the same as if the termination had
been for convenience of the PHA.

33. Liguidated Damages

(a) If the Contfractor fails to complete the work within the fime

spscified in the confract, or any extension, as specified in
the clause entitied Default of this contract, the Contractor
shall pay to the PHA as liquidated damages, the sum of
S_Z’__‘Yﬁ;_(}omracﬁng Officer insert amount] for
each day of delay. If different completion dates are
specified in the contract for separate paris or stages of the
work, the amount of liquidated damages shall be
assessed on those parts or stages which are delayed. To
the extent that the Contractor's delay or nonperformance
is excused under another clause in this contract,
liguidated damages shall not be due the PHA. The
Contractor remains liable for damages caused other than
by delay.

{b} If the PHA terminates the Contractor's right fo proceed,

the resulting damage will consist of liquidated damages
untit such reasonable time as may be required for final

completion of the work together with any increased cosis
occasioned the PHA in completing the work.

(c) If the PHA does nct terminate the Contractor's right to
procead, the resulting damage will consist of liquidated
damages until the work is complsied or accepted.

34, Termination for Convenience

(a) The Contracting Officer may terminate this contract in
whole, or in part, whenever the Contracting Officer
determines that such termination is in the best interest of
the PHA. Any such termination shall be effected by
delivery to the Contractor of a Nolice of Termination
specifying the extent to which the performance of the
work under the confract Is terminated, and the date upon
which suci termination bacomes sffective.

{b) ¥ the performance of the work is terminated, either in
whole or in part, the PHA shall be liable to the Contractor
for reasonable and proper costs resulting from such
termination upon the receipt by the PHA of a properly
presented claim setling out in detail: {1} the total cost of
the work performed to date of termination less the total
amount of contract payments made to the Confractor; {2}
the cost (including reasonable profit) of settling and
paying claims under subcontracis and material orders for
work performed and materials and suppties delivered to
the site, payment for which has not been made by the
PHA 1o the Contractor or by the Contractor to the
stibcontractor or supplier; (3} the cost of preserving and
protecting the work already performed until the PHA or
assignee takes possession thereof or assumes
responsibility therefore; (4) the actual or estimated coslt of
legal and accounting services reasonably necessary to
prepare and present the termination claim to the PHA;
and {5) an amount constituting a reasonable profit on the
value of the work performed by the Confractor.

{c) The Conlracting Officer will act on the Contractor’s claim
within days (60 days unless otherwise indicated} of
receipt of the Contraclor’s claim.

{d) Any disputes with regard to this clause are expressly
made subject to the provisions of the Disputes clause of
this conftract.

35. Assignment of Contract

The Contractor shall not assign or transfer any interest in
this contraci; except that cfaims for monies due or to
become due from the PHA under the contract may be
assigned to a bank, trust company, or other financial
institution. Such assignments of claims shall only be
made with the written concurrence of the Contracting
Officer. If the Contractor is a partnership, this contract
shall inure to the benelit of the surviving or remaining
member(s) of such partnership as approved by the
Conlracting Officer.

36. Insurance

{a) Before commencing work, the Confractor and each
subcontractor shall furnish the PHA with certificates of
insurance showing the following insurance is in force and
wilt Insure all operations under the Contract:

(1) Workers” Compensation, in accordance with state or
Territorial Workers' Compensation laws,

(2) Commercial General Liability with a combined single
limit for bodily injury and property damage of not less
thans _1- [Contracting Officer insert amount]

1
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per occurrence o protect the Contractor and each
subcontractor against claims for bodily injury or death
and damage to the property of others. This shall cover
the use of all equipment, heists, and vehicles
on the sile(s) not covered by Automobile Liability
under {3} below. If the Contractor has a "claims made”
policy, then the following additional requirements
apply: the policy must provide a “retroactive date”
which must be on or before the
oxecution date of the Contract; and the extended
reporting period may not be less than five years
following the completion date of the Contract.

(3} Automnobile Liability on owned and non -owned motor
vehicles used on the site(s) or in connection therewith
for a combined single limit for bodily injury and

property damage of not less than $+.8 47" 1440 (70140

[Contracting Officer insert amount] per occuirence.

(b) Before commencing work, the Contractor shall furnish the
PHA wilh a certificate of insurance evidencing that
Builder's Risk {fire and extended coverage} insurance on
alf work in place andfor materials stored at the huilding
site(s), including foundations and building equipment, is
in force. The Builder's Risk insurance shall be for the
benefit of the Conlractor and the PHA as their interests
may appear and each shall be named in the policy or
policies as an insured. The Contracior in installing
equipment supplied by the PHA shall carry insurance on
such equipment from the time the Contractor fakes
possession thereof until the Confract work is accepted by
the PHA. The Builder's Risk Insurance need not be
carried on excavations, piers, foolings, or foundations
until such time as work on the superstructure is started. It
need not be carried on landscape work. Policies shall
furnish coverage at all times for the fult cash value of all
completed construclion, as well as materials in place
andfor stored at the site{s), whether or not pariial
payment has been made by the PHA. The Contractor
may terminate this insurance on buildings as of the date
taken over for occupancy by the PHA. The Contrastor is
not required to carry Builder's Risk Insurance for
modernization work which does not involve structural
alterations or additions and where the PHA'’s existing fire
and extended coverage policy can be endorsed to
include such work.

(c} All insurance shall be carried with companies which are
financially responsible and admitted to do business in the
State in which the project is located. If any such
insurance is due to expire during the construction period,
the Contractor {including subcontractors, as applicable)
shall not permit the coverage to lapse and shall furnish
evidence of coverage to the Contracting Officer. All
certificates of insurance, as avidence of coverage, shall
provide that no coverage may be canceled or non-
renewed by the insurance company until at least 30 days
prior written notice has been given to the Coniracting
Officer.

37. Subcontracts

{a) Definitions. As used in this contract -
(1) "Subconiract” means any contract, purchase order, or
other purchase agreement, including modifications
and change orders to the foregoing, entered into by a
subcontractor to furnish supplies, materials,
equipment, and services for the perfermance of the
prime contract or a subcontract.

(2) "Subcontractor” means any supplfier, vendor, or firm
that furnishes supplies, materials, equipment, or
services to or for the Contractor or another
subcontractor.

{b) The Confractor shall not enter into any subcontract with
any subcontractor who has been temporarily denied
participation in @ HUD program or who has been
suspended or debamed from parlicipating in contracting
programs by any agency of the United Slales
Government or of the state in which the work under this
contract is to be performed.

{c} The Contraclor shall be as fully responsible for the acts or
omissions of its subcontraclors, and of persons either
directly or indirectly employed by them as for the acls or
omissions of parsons direclly smployed by the
Contractor.

{d) The Contractor shall inserl appropriate clauses in all
subconiracts to bind subcontraciors to the terms and
conditions of this contract insofar as they are applicable
to the work of subcontractars,

{e) Nothing contained in this contract shall create any
contractual relationship between any subconiractor and
the PHA or between the subcontractor and HUD.

38. Subcontracting with Small and Minority Firms,
Women's Business Enterprise, and Labor Surplus
Area Firms

The Contractor shall take the following steps to ensure
that, whenever possible, subcontracts are awarded to
small business firms, minority firms, wornen's business

enterprises, and labor surplus area firms:

{(a) Placing qualified small and minority businesses and
women's business enterprises on solicitation lists;

{) Ensuring that small and minority businesses and
women's business enterprises are solicited whensver
they are potential sources;

{c) Dividing total requirements, when economically feasible,
into smaller tasks or quantities to permit maximum
participation by small and minority businesses and
women's business enterprises;

{(d) Establishing delivery schedules, where the requirements
of the contract permit, which encourage participation by
small and minority businesses and women’s business
enterprises; and

{e) Using the services and assistance of the U.S. Small
Business Administration, the Minority Business
Development Agency of the U.S. Department of
Commerce, and Stale and local governmental smali
husiness agencies,

39. Equal Employment Opportunity
During the performance of this contract, the Conlractor/

Seller agrees as follows:

{a) The Contractor/Seller shall not discriminate against any
employee or applicant for employment because of of race
color, religion, sex, sexual orientation, gender identity,
disability, or national origin.

(b) The Contraclor/Seller shall take afiirmalive action to
ensure that applicants are employed, and that employees

are treated during employment without regard to their race,
color, religion, sex, sexual orientation, gender identity,
disability, or national origin. Such action shall
include, but not be limited 1o, (1) employment, (2) upgrading
demotion, (4) transfer, {5) recruitment or
recruitment advertising, (6} layoff or termination, (7} rates
of pay or other forms of compensation, and {8) selection

for izaining iocluding aporenticaship
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(c) The Contractor/Seller agrees to post in conspicuous
places available to employees and applicants for employment
the notices to be provided by the Contracting Officer setting

farth the provisions of this nondiscrimination clause.

(d} The Contractor/Seller shall, in all solicitations or
adverlisements for employees placed by or on behalf of
the Contractor/Seller, state that all qualified applicants will
receive consideration for employment without regard to
race, color, religion, sex, or national origin.

{e} The Contractor/Seller shall send, to each labor union or
representative of workers with which it has a collective
bargaining agreement or other conlract or understanding,
the nofice to be provided by the Coniracting Officer
advising the labor union or workers' representative of the
Contractor's commitments under this clause, and post
coples of the notice in conspicuous places avaitable to
employees and applicants for employment.

() The Contractor/Ssller shall comply with Executive Order

11246, as amended, and the rules, regulations, and orders

of the Secretary of Labor.

(g) The Contractor/Seller shall furnish all informalion and

reports required by Executive Order 11246, as amended,

Section 503 of the Rehabilitation Act of 1973, as amended,

and by rules, regulations, and orders of the Secretary of

Labor, or pursuant thereto. The Contractor/Seller shall permit
access 1o its books, records, and accounts by the
Secretary of Labor for purposes of invesligation to
ascertain compliance with such rules, regulations, and
orders.

{h} in the event of a thal the Conlraclor/Seller is in non-

compliance with the nondiscrimination clauses of this contract

or with any of such rules, regutations, or orders, this contract
may be canceled, terminated or suspended in whole or in part
and the coniractor/seller may be declared insligible for
further Government contracts in accordance with precedures

authorized in Executive Order 11246 of Seplember 24, 1965,

and such other sanctions may be imposed and remedies

invoked as provided in Executive Order 11246 of September

24, 1965, or by rule, regulation, or order of the Secretary of

Labor, or as otherwise provided by law.

(ifThe contractor/selier will include the provisions of
paragraphs {a} through (h} in every subcontract or purchase
order unless exempted by rules, regulations, or orders of the
Secretary of Labor issued pursuant to section 204 of Executive
Crder 11246 of September 24, 1965, so that such provisions
will be binding upon each subfcontractor/seller] or vendor. The
[contractor/seller] will take such action with respect to any
subcontract or purchase order as may be directed by the
Secretary of Labor as a means of enforcing such provisions in
cluding sanctions for nencompliance: Provided, however, that
in the event the [contractor/seller] becomes involved in, oris
threatened with, litigation with a subconiractor or vendor as a
result of such direction, the {[contractor/seller] may request the
United States to enter into such litigation to protect the
interests of the United Stales.
(i) Compliance with the requirements of this clause shall be

o the maximum extent consistent with, but not in

derogation of, compliance with section 7(b) of the Indian

Self-Determination and Education Assistance Act and the

Indian Preference clause of ihis contract.
40. Employment, Trainlng, and Contracting

Opportunities for Low-lncome Persons, Section 3 of

the Housing and Urban Development Act of 1968,

{a) The work to be performed under this contractis subject to
the requirements of section 3 of ihe Housing and Urban
Development Act of 1968, as amended, 12 U.S.C. 1701u
{seclion 3). The purpose of section 3 is to ensure that
employment and other economic opportunities generated
by HUD assistance or HUD-assisted projects covered by
section 3, shall, fo the greatest extent feasible, be directed
to low- and very low-income persons, particularly persons
who are recipients of HUD assistance for

housing.

{b} The parties to this contract agree to comply with HUD's
regulations in 24 CFR Part 135, which implement section
3. As evidenced by their execution of this coniract, the
parties to this contract cerlify that they are under no

contractual or other impediment that would prevent them
from complying with the Part 135 regulations.

{c) The conlractor agrees to send ta each labor crganization
or reprasentalive of workers with which the contractor has
a collective bargaining agreement or ofher understanding,
if any, a notice advising the labor organization or workers'
representative of the contractor’s commitments under this
section 3 clause, and will post copies of the notice in
conspicuous places at the work site where both
employees and applicants for training and employment
positions can see the notice. The notice shall describe the
section 3 preferencs, shalt set forth minimum number and
job titles subject to hire, availability of apprenticeship and
training positions, the qualifications for each; and the
name and location of the person(s) taking applications for
each of the positions; and the
anticipated date the work shall begin.

{d) The contractor agrees to include this section 3 clause in
every subconiract subject to compliance with regutations
in 24 CFR Part 135, and agrees to take appropriate
aclion, as provided in an applicable provision of the
suicontract or in this section 3 clause, upon a finding that
the subcontraclor is in violation of the regulations in 24
CFR Part 135. The contractor will not subcontract with
any subcontractor where the contractor has notice or
knowledge that the subcontractor has been found in
violation of the regulations in 24 CFR Part 135.

{e) The contractor will cerlify that any vacant employment
positions, including fraining positions, that are filled (1)
after the contractor is selected but before the contract is
executed, and (2) with persons other than those to whom
the regulations of 24 CFR Part 135 require employment
opportunities fo be directed, were not filled to circumvent
the contractor's obligations under 24 CFR Part 135.

{f) Noncompliance with HUD's regulations in 24 CFR Part
135 may result in sanctions, termination of this contract
for default, and debarment or suspension from future
HUD assisted contracis.

{(g) With respect to work performed in connection with section
3 covered Indian housing assistance, section 7(b) of the
Indian Self-Determination and Education Assislance Act
{25 U.8.C. 450¢) also applies to the work to be
performed under this contract. Section 7(b} requires that
to the greatest extent feasible (i) preference and
opportunities for training and employment shall be given
to Indians, and (ji} preference in the award of conteacls
and subcontracts shall be given to Indian organizations
and Indian-owned Economic Enterprises, Parties to this
confract that are subject to the provisions of section 3
and section 7{b)agree to comply with section 3 to the
maximum extent feasible, but not in derogation of
compliance wilh section 7{b).
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41, Interest of Members of Congress

No member of or delegate to the Congress of the United
States of America shall be admitted to any share or part of
this contract or to any benefit that may arise therefrom.

42, Interest of Members, Officers, or Employees and
Foriner Members, Officers, or Employees

No member, officer, or employee of the PHA, no member
of the governing body of the locality in which the project
is sifuated, no member of the governing body of the
locality in which the PHA was activated, and no other
public official of such locality or localities who exercises
any functions or responsibilities with respect to the
project, shall, during his or her tenure, or for one year
thereafter, have any interest, direct or indirect, in this
contract or the proceeds thereof.

43. Limitations on Payments made to Influence Certain
Federal Financial Transactions

(a) The Contractor agrees to comply with Section 1352 of
Title 31, United States Code which prohibits the use of
Federal appropriated funds to pay any person for
influencing or attempting to influence an officer or
employee of any agency, a Member of Congress, and
officer or employee of Congress, or an employee of a
Member of Congress in connection with any of the
following covered Federal actions: the awarding of any
Federal contract; the making of any Federal grant; the
making of any Federal foan; the entering into of any
cooperative agreement; or the modification of any
Federal contract, grant, loan, or cooperative agreemant.

{b) The Contractor further agrees to comply with the
requirement of the Act to furnish a disclosure (OMB
Standard Form LLL, Disclosure of Lobbying Activities) if
any funds other than Federal appropriated funds
(including profit or fee received under a covered Federal

transaction) have been paid, or will be paid, lo any psrson

for influencing or attempting to influence an officer or
employee of any agency, a Member of Congress, an
officer or employee of Congress, or an employee of a
Member of Congress in connection with a Federal
contract, grant, foan, or cooperative agreement,

44. Royalties and Patents

The Conlractor shall pay all royalties and license fees. It
shall defend all suits or claims for infriingement of any
patent rights and shall save the PHA harmless from loss
on account thereof; except that the PHA shall be
responsible for all such loss when a particular design,
process or the product of a particular manufacturer or
manufacturers is specified and the Contractor has no
reason to belfeve that the specified design, process, or
product is an infringement. If, however, the Conlractor
has reason to believe that any design, process or product
specified is an infringement of a patent, the Confractor
shall promptly nolify the Contracting Officer. Failure to
give such notice shall make the Contractor responsible
for resuftant loss.

45, Examination and Retention of Contractor's Records

{a) The PHA, HUD, or Comptroller General of the United
States, or any of thelr duly authorized representatives
shall, until 3 years after final payment under this contract,
have access to and the right to examine any of the
Contractor's directly pertinent books, documents, papers,
or other records involving transactions related to this
contract for the purpose of making audii, examination,
excerpts, and transcriptions.

{b) The Contractor agrees {o include In first-tier subconfracts
under this contract a clause substantially the same as
paragraph (a) above. “Subcontract,” as used in this
clause, excludes purchase orders not exceeding

$10,000.

(c) The periods of access and examination in paragraphs (aj
and {b) above for records relating to (1) appeals under the
Disputes clause of this contract, {2} litigation or setlement
of claims arising from the performance of this contract, or
(3} costs and expenses of this contract to which the PHA,
HUD, or Comptroller General or any of their duly
authorized representatives has taken exception shail
continue until disposition of such appeals, litigation,
claims, or exceptions.

46. Labor Standards - Davis-Bacon and Related Acts

if the total amount of this contract exceeds $2,000, the
Federal labor standards set forth in the clause below shall
apply to the development or construction work to be
performed under the contract,

{a) Minimum Wages.
(1) All taborers and mechanics employed under this
contract in the development or consliuction of the
project(s) involved will be paid unconditionally and not
[ess often than once a week, and without subsequent
deduction or rebate on any account {(except such payroll
deductions as are permitled by regulations issued by the
Secretary of Labor under the Copeland Act (29 CFR Part
3)), the full amount of wages and bona fide fringe benefits
{or cash equivalents thereof) due at tlime of payment
computed at rates not less than those contained in the
wage determination of the Secretary of Labor which is
attached hereto and made a pait hereof, regardless of
any contractual relationship which may be alleged to exist
between the Contractor and such laborers and
mechanics. Contributions made or cosls reasonably
anticipated for bona fide fringe benefits under Section
1{b}{2) of the Davis-Bacon Act on behalf of laborers or
mechanics are considered wages paid to such laborers or
mechanics, subject to the provisions of 29 CFR
5.5{a)(1)(iv); also, regular coniributions made or cosls
incurred for more than a weekly period (but not less often
than quarterly) under plans, funds, or programs which
cover the regular weekly period, are deemed to be
constructively made or incurred during such weekly
period. Such laborers and mechanics shall be paid the
appropriate wage rate and fringe bensfits in the wags
determination for the classification of work actually
performed, without regard 1o skill, except as provided in
29 CFR 5.5(a){4). Laborers or mechanics performing
work in more than one classification may be
compensated at the rate specified for each classlification
for the time actually worked thereln; provided, that the
employer’s payroll records accurately set forth the time
spent in each classification in which work is performed.
The wage determination {including any additional
classification and wagae rates conformed under 23 CFR
5.5(a){1)(iH and the Davis-Bacon poster (WH-1321) shall
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be posted at all fimes by the Contractor and its

subcontractors at the sile of the work in a prominent and

accessible place where it can be easily seaen by the
workers,

(2) (i} Any class of laborers or mechanics, including
helpers, which is not listed in the wage
determination and which is to be employed under
the contract shall be classified in conformance with
the wage determination. HUP shall approve an
additional dlassification and wage rate and fringe
benefits therefor only when all the following criteria
have been met: (A) The work to be performed by
the classification requested is not performed by a
classification in the wage determinalion; and (B}
The classification is utilized in the area by the
construction industry; and {C) The proposed wage
rate, including any bona fide fringe benefits, bears
a reasonable relationship to the wage rates
contained in the wage
determination.

(i} If the Contractor and the Jaborers and mechanics
to be employed in the classification {if known), or
their representatives, and HUD or its designee
agree on the classification and wage rate
(including the amount designated for fringe
benefits where appropriate), a report of the aclion
taken shall be sent by HUD or its designee to the
Administrator of the Wage and Hour Division,
Employee Standards Administration, U.S.
Department of Labor, Washington, DC 20210.

The Administrator, or an authorized

representative, will approve, modify, or disapprove
every additional classiflcation action within 30 days
of recelpt and so advise HUD or its designee or will
notify HUD or its designee within the 30-day period
that additional time is necessary.

{iii} In the event the Contractor, the laborers or
mechanics to be employed In the classification or
their representatives, and HUD or its designee do
not agree on the proposed classification and wage
rate {including the amount designated for fringe
benefits, where appropriate), HUD or its designee
shall refer the questions, including the views of all
interested parties and the recommendation of HUD
or its designee, to the Administrator of the Wage
and Hour Division for determination. The
Administrator, or an authorized representative, will
issue a determination within 30 days of receipt and
so advise HUD or its designee or wili notify HUD or
its designee within the 30-day period that
additional time is necessary.

(iv) The wage rate (including fringe benefits where
appropiiate} determined pursuant to
subparagraphs {(a)(2){li) or {jii} of this clause shall
be paid to all workers performing work in the
classification under this contract from the first day
on which work Is performed in classification.

{3} Whenever the minimum wage rate prescribed in the

contract for a class of laborers or mechanics includes

a fringe benefit which is not expressed as an hourly

rate, the Contractor shall either pay the benefit as

stated in the wage determination or shall pay another
bona fide fringe benefit or an hourly cash equivalent
thereof.

{4) If the Contractor doss not make payments to a trustee

or other third person, the Contractor may consider as

part of the wages of any laborer or mechanic the

amount of any costs reasonably anticipated in
providing bona fide fringe benefits under a plan or
program; provided, that the Secrelary of Labor has
found, upon the written request of the Contractor, that
the applicable standards of the Davis-Bacon Act have
been met. The Secretary of Labor may require the
Contractor to set aside in a separale account assels
for the meeting of obligations under the ptan or

program.

(b) Withholding of funds. HUD or its designee shall, upon its

own action or upon written request of an authorized
representative of the Deparlment of Labor, withhold or
cause to be withheld from the Conlractor under this
contract or any other Federal contract with the same
prime Contractor, or any other Federally-assisted
contract subject to Davis-Bacon prevailing wage
requirements, which is held by the same prime
Contractor, so much of the accrued payments or
advances as may be considered nacessary to pay
laborers and mechanics, including apprentices, trainees,
and helpers, employed by the Conltractor or any
subcontractor the full amount of wages required by the
contract. In the event of fallure to pay any laborer or
mechanic, including any apprentice, trainee, or helper,
employed or working in the construction or development
of the project, all or part of the wages required by the
contract, HUD or ils designee may, after written notice {o
the Contractor, take such action as may be necessary to
cause the suspension of any further payment, advance,
or guarantee of funds until such violalions have ceased.
HUD or its designee may, after wrilten notice to the
Conltractor, disburse such amounts withheld for and on
account of the Contractor or subcontractor to the
respective employees to whom they are due.

(c) Payrolls and basic records.

(1) Payrolls and basic records relating thereto shall be
maintained by the Contractor during the course of the
work and preserved far a period of three ysars
thereafter for all laborers and mechanics working in
the construction or development of the project. Such
records shall contain the name, address, and social
security number of each such worker, his or her
corract classification, hourly rates of wages paid
(including rates of contributions or costs anticipated
for bona fide fringe benefits or cash equivalents
thereof of lhe types described in section 1({b}{2)(B) of
the Davis-Bacon Act), daily and weekly number of
hours worked, deductions made, and actual wages
paid. Whenever the Secretary of Labor has found,
under 28 CFR 5.5{a)(1)(iv), that the wages of any
laborer or mechanic include the amount of costs
reasconably anlicipated in providing benefits under a
plan or program described in section 1(b){2){B} of the
Davis-Bacon Act, the Contractor shall maintain
records which show that the commitment to provide
such benefits is enforceable, that the plan or program
Is financially responsibie, and that the plan or
program has been communicated in writing to the
laborers or mechanics affected, and records which
show the costs anticipated or the actual cost incurred
in providing such henefits, Contractors employing
apprentices or trainees under approved programs
shall maintain written evidence of the registration of
apprenticeship programs and cerlification of trainee
programs, the registration of the apprentices and
trainees, and the ratios and wage rates prescribed in
the applicable programs.
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{2) (i) The Contractor shall submit weekly for each week

inwhich any contract work is performed a copy of

all payrolis to the Contracting Officer for

fransmission fo HUD or its designee. The payrolls
submitted shall set out accurately and completely
all of the information required to be maintained
under subparagraph (c)(1) of this clause. This
information may be submitted in any form desired.

Optional Form WH-347 (Federal Stock Number

029-005-00014-1) is available for this purpose and

may be purchased from the Superintendent of

Documents, U.S. Government Printing Office,

Washington, D.C. 20402. The Contractor is

responsible for the submission of copies of

payrolls by all subcontractors. (Approved by the

Office of Management and Budget under OMB

Control Number 1214-0149.)

{ii) Each payroll submitted shall be accompanied by a
“Statement of Compliance,” signed by the
Contractor or subcontractor or his or her agent
who pays or supervises the payment of the
persons employed under the contract and shall
certify the following:

{A) That the payroll for the payrell period contains
the infermation required to be maintained
under paragraph (c) {1) of this clause and that
such information is correct and complete;

{B) That each laborer or mechanic (including each
helper, apprentice, and trainee) employed on
the contract during the payroll period has been
paid the fufl weekly wages earned, without
rebate, sither direcily or indireclly, and that no
deductions have been made either directly or
indirectly from the full wages earned, other
than permissible deductions as set forth in 29
CFR Part 3; and

{C) That each laborer or mechanic has heen paid

not less than the applicable wage rates and
fringe benefits or cash equivalents for the
classification of work performed, as specified
in the applicable wage determination
incorporated into the contract.

(i) The weekly submission of a propery executed
certification set forth on the reverse side of
Optional Form WH-347 shali satisfy the
requirements for submission of the “Statement of
Compliance™ required by subparagraph {c}(2)(i) of
this clause.

(iv) The falsification of any of the abave certifications
may subject the Contractor or subcontractor to civit
or criminal prosecution under Section 1001 of Title
18 and Section 3729 of Title 31 of the United
States Code.

{3) The Contractor or subceontractor shall make the

records required under subparagraph (c)(1) available

for inspection, copying, or franscription by authorized
representatives of HUD or its designes, the

Contracting Officer, or the Department of Labor and

shall permit such representatives to interview

employees during working hours on the job. If the

Contractor or subcontractor fails to submit the

required records or to make them available, HUD or

its designee may, after written notice to the

Contractor, take such action as may be necessary to

cause the suspension of any further payment,

advance, or guarantee of funds, Furthermore, failure
to submit the required records upon request or to

make such records available may be grounds for
debarment action pursuant to 29 CFR 5.12.

{d) {1) Apprentices. Apprentices will be permitted to work at

less than the predetermined rate for the work they
performed when they are employed pursuant to and
individually registered in a bona fide apprenticeship
program registered with the U.S. Department of
Labor, Employment and Training Administration,
Office of Apprenticeship and Training, Employer and
Labor Services (OATELS), or with a State
Apprenticeship Agency recognized by CATELS, orifa
person is employed in his or her first 90 days of
probationary employment as an apprentice in such an
apprenticeship program, who is nol individually
registered in the program, but who has been ceriified
by OATELS or a State Apprenliceship Agency {where
appropriate) to be eligible for probationary
employment as an apprenlice. The allowable ralic of
apprentices to journeymen on the job sile in any craft
classification shall not be greater than the ratio
permitted to the Confracior as to the entire work force
under the registered program. Any worker listed ana
payroll at an apprentice wage rate, who is not
registered or otherwise employed as stated in this
paragraph, shall be paid not less than the applicable
vage rate on the wage determination for the
classification of work actually performed. In addition,
any apprentice performing work on the job site in
excess of the ratio permitted under the registered
program shall be paid not less than the applicable
wage rate on the wage determination for the work
actually performed. Where a contractor is performing
construction on a project in a locality other than that in
which its program Is registered, the ratios and wage
rates (expressed In percentages of the journeyman’s
hourly rate) specified in the Contractor's or
subcontractor's registered program shall be observed.
Every apprentice must be paid at not less than the rate
specified in the registered program for the apprentice’s
level of progress, expressed as a percentage of the
journeyman hourly rate specified in the applicable
wage determination. Apprentices shall be paid fringe
benefits in accordance with the provisions of the
apprenticeship program. If the apprenticeship program
does not specify fringe benefits, apprentices must be
paid the full amount of friinge benefits listed on the
wage determination for the applicable classification. if
the Administrator of the Wage and Hour Division
determines that a different practice prevails for the
applicable apprentice classification, fringes shail be
paid in accordance with that determination. In the
event OATELS, or a State Apprenticeship Agency
recognized by OATELS, withdraws approval of an
apprenticeship program, the Contractor will no langer
be permitted to utilize apprentices at less than the
applicable predetermined rate for the work performed
until an acceptable

program is approved.

(2) Trainees. Except as provided in 28 CFR 5.16,

trainees will not be permilted to work at less than the
predetermined rate for the work performed unless they
are employed pursuant to and individually registered in
a program which has received prior approval,
evidenced by formal certification by the U.S.
Department of Labor, Employment and Training
Administration. The ratio of trainees to journeymen on
the job site shall not be greater than permitted under

Previous editions are obsolete Page 170f 19 form1 HUD-5370 (1/2014)

Replaces form HUD-5370-A




the plan approved by the Employment and Training
Administration. Every trainee must be paid at not less
than the rate specified in the approved program for the
frainee’s tevel of progress, expressed as a percentage
of the journeyman hourly rate specified in the
applicable wage determination. Trainees shall be paid
fringe benefits in accordance with the provisions of the
{rainee program. if the trainee program does not
mention fringe benefits, trainees shall be pald the full
amount of finge benefils listed in the wage
determination unless the Administrator of the Wage
and Hour Division determines that there is an
apprenticeship program associated with the
corresponding journeyman wage rate in the wage
determination which provides for less than full fringe
benefits for apprentices. Any employee listed on the
payroll at a trainee rale whao is not registered and
participating in a training plan approved by the
Employment and Training Administration shall be paid
not less than the applicable wage rate in the wage
determination for the classification of work actually
performed. In addition, any trainee performing work on
the job site in excess of the ratio permitled under the
registered program shall be paid not fess than the
applicable wage rate in the wage determination for the
work actually performed. in the event the Employment
and Training Administration withdraws approval of a
training program, the Contracter will no longer be
permitted to utilize trainees at less than the applicable
predetermined rate for the work performed

untif an acceptable program is approved.

(3) Equal employment opportunity. The utilization of
apprentices, trainees, and joumeymen under this
clause shail be in conformity with the equal
employment opporiunity requirements of Exacutive
Order 112486, as amended, and 29 CFR Part 30.

(e} Compliance with Copeland Act requirements. The
Contractor shall comply with the requirements of 29 CFR
Part 3, which are hereby Incorporated by reference in this
contract.

{f} Contract termination; debarment. A breach of this contract
clause may be grounds for termination of the coniract and

for debarment as a Contractor and a subcontractor as
provided in 29 CFR 5.12.

(9) Compliance with Davis-Bacon and related Act
requirements. Al rulings and interpretations of the Davis-
Bacon and related Acts contained in 29 CFR Parts 1, 3,
and 5 are hersin incorporated by reference in this
contract.

(h) Disputes concerning labor standards. Disputes arising out
of the labor standards provisions of this clause shall not
be subject to the general disputes dause of this contract.
Such disputes shall be resolved in accordance with the
procedures of the Department of Labor set forth in 29
CFR Paris 5, 6, and 7. Disputes within the meaning of
this clause include disputes between the Contractor (or
any of its subcontractors) and the PHA, HUD, the U.S.
Department of Labor, or the employeas or their
representatives,

(i} Certification of ligibility.

{1) By entering intc this contract, the Coniractor certifies
that neither it {nor he or she} nor any person or firm
who has an interest in the Contractor's fimis a
person or firm ineligible fo be awarded contracts by
the United States Government by virtue of section
3(a) of the Davis-Bacon Act or 28 CFR 5.12(a)(1).

(2) No part of this contract shall be subcontracted to any
person or firm ineligible for award of a United States
Government contract by virtue of section 3(a) of the
Davis-Bacon Act or 29 CFR 5.12(a){1).

{3) The penalty for making false statements is preseribed
in the U, S. Criminal Code, 18 U.S.C. 1001.

(i) Contract Work Hours and Safety Standards Act. As used
in this paragraph, the terms “laborers” and “mechanics”
include watchmen and guards.,

{1) Overiime requirements. No contraclor or
subcontractor contracting for any part of the confract
work which may require or involve the employment of
laborers or mechanics, including watchmen and
guards, shal require or permit any such laborer or
mechanic in any workweek in which the individual is
employed on such work to work in excess of 40 hours
in such workweek unless such laborer or mechanic
receives compensation at a rate not less than one and
ane-half times the basic rate of pay for all hours
worked in excess of 40 hours [n such workweak.

{2} Violation; Hability for unpald wages; liquidated
damages. In the event of any violation of the
provisions set forth in subparagraph (j){1} of this
clause, the Confractor and any subcontractor
responsible therefor shall be liable for the unpaid
wages. In addition, such Contractor and
subcontractor shall b liable to the United States {in
the case of work done under contract for the Disirict
of Columbia or a territory, to such District or to such
territory), for liquidated damages. Such liquidated
damages shall be computed with respect to each
individual laborer or mechanic {including watchmen
and guards) employed in violation of the provisions
set forth in subparagraph (§}{1} of this clause, in the
sum of $10 for each calendar day on which such
individual was required or permitted to work in excess
of the standard workweek of 40 hours without
payment of the overtime wages required by
provisions set forth In subparagraph {j)(1) of this
dause.

(3} Withholding for unpaid wages and liquidated
damages. HUD or its designee shall upon its own
action or upon written reguest of an authorized
representative of the Depariment of Labor withhold or
cause to he withhald, from any moneys payable on
account of work performed by the Contractor or
subcontractor under any such contract or any Federal
contract with the same prime Contractor, or any other
Federally-assisted contract subject to the Contract
Work Hours and Safety Standards Act, which is held
by the same prime Coniraclor, such sums as may be
determined to be necessary lo satisfy any liabilities of
such Contractor or subcontractor for unpaid wages
and liquidated damages as provided in the provisions
set forth in subparagraph (j}{2) of this clause.

{k) Subcontracts, The Centractor or subcontractor shall insert
in any subcontracts all the provisions contained in this
clause, and such other clauses as HUD or its designee
may by appropriate instructions require, and also a
clause requiring the subcontractors to include these
provisions in any lower tier subcontracts. The prime
Contractor shall be responsible for the compliance by any
subcontractor or lower lier subcontractor with all these
provisions.
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47. Non-Federal Prevailing Wage Rates

(a} Any prevailing wage rate {including basic hourly rate and
any fringe benefits), determined under State or tribal law
to be prevailing, with respect to any employee In any
trade or positicn employed under the contract, is
inapplicable to the contract and shall not be enforced
against the Contractor or any subcontractor, with respact
to employees engaged under the contract whenever
such non-Federal prevailing wage rate exceeds:

(1} The applicable wage rate determined by the Secretary
of Labor pursuant to the Davis-Bacon Act (40 U.S.C.
3141 et seq.} {o be prevailing in the locality with

respect to such trade;

{b) An applicable apprentice wage rate based thereon
specified in an apprenticeship program registered with
the U.S. Department of Labor {DOL) or a DOL-
recognized State Apprenticeship Agency; or

{c) An applicable trainee wage rate based thereon specified
in a DOL-cerfified traines program.

48. Procurement of Recovered Materials.

(a} In accordance with Section 6002 of the Solid Waste
Disposal Act, as amended by the Resource Conservation
and Recovery Act, the Conltractor shall procure items
designated in guidelinas of the Environmental Protection
Agency (EPA) at 40 CFR Part 247 that contain the highest
percentage of recovered materials practicable, consistent
with maintaining a satisfactory level of competition. The
Contractor shall procure items designated in the EPA
guidelines that contain the highest percentage of
recovered materials practicable unless the Contractor
determines that such items: (1) are not reasonably
available in a reasonable period of time; {2} fail to meet
reasonable performance standards, which shall be
determined on the basis of the guidelines of the National
Institute of Standards and Technology, if applicable to the
item; or (3) are only available at an
unreasonable price,

(b) Paragraph (a) of this clause shall apply to items
purchased under this contract where: (1) the
Conlractor purchases in excess of $10,000 of the item
under this contract; or (2) during the preceding
Federal fiscal year, the Contractor: (i} purchased any
amount of the items for use under a contract that was
funded with Federal appropriations and was with a
Federal agency or a Sfate agency or agency of a
political subdivision of a State; and {ii) purchased a
total of in excess of $10,000 of the item both under
and outside that contract.
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HOUSING AUTHORITY OF NEW ORLEANS
INVITATION FOR BIDS
FOR
EXTERIOR AND INTERIOR REPAIRS TO VARIOUS UNITS
IN THE FISCHER HOUSING COMMUNITIES
IFB #21-912-20

SUPPLEMENTAL CONDITIONS

The following supplerﬁents and/or modifies HUD Form 5370, General Conditions for Construction
Contracts — Public Housing Programs.

Clause 2 — Contractor’'s Responsibility for Work

1.

Delete the second sentence in paragraph (a) in its entirety and insert the following:

HANO wil! allow the use of the existing utilities (electric, natural gas and water only)
that are currently in HANO’s name. Contractor may use these utilities solely for the
purpose of performing the Work on this project. Contractor is to exercise due care
in the use of these utilities and shalil provide its best effort not to waste electricity,
gas and/or water.

Add the following at the end of paragraph (c}:
Gontractor shall not change supervisory or management personnel without HANO's
approval, which will not be unreasonably withheld.

Add the following as an additional paragraph (i):

(i) Upon award of a contract, the Contractor shall provide a copy of its Request for
Taxpayer Number and Certification (W-9) at the time and date specified by HANO.

Clause 6 — Construction Progress Schedule

In paragraph (a) at the first sentence, delete “the work commences on the contract or
another period of time determined by the Contracting Officer” and insert “the issuance of
the Notice to Proceed on the contract’.

Clause 7 - Site Investigation and Conditions Affecting the Work

1.

Delete item (a) (3) in its entirety. Insert the following as a new paragraph (c):

(c) Adverse weather conditions are defined as weather extremes, which could not
have been reasonably anticipated from average weather data from U.S. Weather
Bureau for the past five (5) years and which prohibit the type of Critical Path Work
scheduled during the period of adverse weather.




Normal Rainfall: From a review of records complied by National Weather Bureau, the following
number of days for the Metropolitan New Orleans, Louisiana area are considered average normal
rainfall events and not a just cause to grant an extension of contract time:

January 7 days July 9 days
February 6 days August 9 days
March 6 days September 7 days
April 5 days October 4 days
May 6 days November 6 days
June 8 days December 7 days

Contractor's Schedule shall inciude the anticipated delays due to normal adverse weather
conditions for the period encompassed by the Contract Period HANO will not consider claims
for an increase in the Contract Time due to weather delays unless such weather delays exceed
the totals for each month as indicated in the chart above.

In order to request additional time due to adverse weather, the Contractor shall provide the
foliowing in writing:

a. Summarize the number of adverse weather delay days claimed for the entire
month with each month’s Application for Payment.

b. Document that the cumulative total of actual adverse weather delays exceeds the
total adverse weather delay days stated in the chart above.

c. Document that the weather on each day of the claimed adverse weather delay was
of such nature that it significantly impacted the Contractor's ability to make
progress on scheduled Critical Path Work,  Adverse weather delay days will not
be granted for weekends and/or holidays unless Contractor can demonstrate that
it had intended to work on those days. ' '

if granted, Extensions of Time for weather delays shalf be non-compensatory.

Clause 8 — Differing Site Conditions
In paragraph (b), the third sentence, delete “ten days” and insert five (5) days”.
Clause 10 — As-Built Drawings
- Add new paragraph (d):

(d) As-Built (Record) Drawings are only required as provided for by the Contract
Documents.

Clause 12 — Permits and Codes

Delete paragraph (b) in its entirety and insert the following:

{b) The Contractor shall secure and pay for all other permits, fees and licenses, etc.,'
necessary for the proper execution and completion of this Work.




Clause 16 — Protection of Existing Vegetation, Structures, Equipment, Utilities, and

Improvements

In paragraph (a), delete the following: “and which do not unreasonably interfere with the
work required under this contract.” Insert the following sentence:

“Tree protection shall be instalied and maintained as required by the Department of Parks
and Parkways, City of New Orleans. The Contractor shall indemnify and hold harmless
the Owner from any and all damages to existing resulting trees from the activities of the
Contractor and/or its subcontractors. '

Clause 20 - Inspection and Acceptance of Construction ‘

1.

At paragraph (i), delete the last sentence and insert the following:

Contractor shall be responsible for all costs associated with such work regardless
of the results of the testing and inspection.

Insert additional paragraph (k):
(k) Testing & Inspection shall be required as provided for by the Contract Documents.
Insert additional paragraph (1):

(B The contractor shall file the Certificate of Substantial Completion in Orleans Parish
at the Office of the Recorder of Mortgages.

Clause 27 — Payments

1.

Add the following paragraph as an additional paragraph (e} 4:

“Contractor shall make payments to its subcontractors, and suppliers within thirty (30) days
following contractors’ receipt of each owner payment, unless otherwise agreed to in
writing. Further, whenever a subcontractor receives payment from the contractor, the
subcontractor shall promptly pay such monies receive to each sub-subcontractor and supplier
in proportion to the work completed. If for any reason the contractor receives less than the
full payment from the owner, then the contractor shall be obligated to disperse only the funds
received on a prorated basis with the contractor, subcontractors, and suppliers.”

2. Add the following paragraph as an additional paragraph (i):

() Applications for payment shall be made using the form HUD-51000 series of forms.
Applications for payment shall be include, but not be limited to, the following:

(1) Contractor Inveoice

(2) Contractor Payment Certification

(3) HUD-51000 Schedule of Amounts for Contract Payments
4) HUD-51001 Periodic Estimate for Partial Payment

(5) HUD-51002 Schedule of Change Orders

(6)  HUD-51003 Schedule of Materials Stored

{7 HUD-51004 Summary of Materials Stored




8) Contractor Partial Waiver and Release of Lien

(9 Subcontractor/ Supplier List

(10)  Subcontractor Partial Waiver and Release of Lien

{(11)  Project Schedule

(12)  Davis Bacon Payroll Reports

(13)  Employment, Training, & Contracting forms as listed in Clause 40 helow

Failure to submit these documents will result in the invoice be—ing returned to the  Contractor
for completion with no penalty to the Owner.

3. Add the following paragraph as an additional paragraph (m):

(m) Contractor shall not pay any state or local sales or state or local use taxes on
materials and equipment which are affixed and made a part of the real estate of
the project or work or which is permanently incorporated into the project or work
(hereinafter referred to as "applicable materials and equipment"). All purchases of
applicable materials or equipment shall be made by the contractor on behalf of and
as the agent of the (“Owner”), a tax exempt agency of the State of Louisiana.

No state and local sales and use taxes are owed on applicable materials and
equipment under the provisions of Act 1029 of the 1991 Regular Session-
Louisiana Revised Statute 47:308(8)(c). Owner has herein furnished contractor a
certificate on a form R-1020 supplied by the Louisiana Department of Revenue
and Taxation which shall certify that Owner is not required to pay such state or
local sales and use taxes, and contractor shail furnish a copy of such certificates
to all vendors or suppliers of the applicable materials and equipment. Owner
agrees to cooperate with and assist Contractor, upon written request of the
Contractor, in obtaining all necessary local certifications.

Provided the Contractor has complied with ail provisions of the Contract, the
Owner agrees to indemnify contractor against the payment of any state or iocal
sales taxes which are required to be paid regarding the work or the project or any
materials or equipment supplied or purchased by the contractor for the work under
the contract.

4. Add the following paragraph as an additional paragraph (n):

(n)  All vendor invoices are due on the 1% or 16" of the month. Invoice payments are

as follows:

. Invoices received on the 16" of the current month thru the 1% day of the
next month will be paid on the 1% of the following month. '

. Example: An invoice received on August 27" will be processed
commencing September 1%t and paid on October 1=, .

° Invoices received on the 2" of the current month thru the 15" of the current
month will be paid on the 15th of the following month.

. Example: An invoice received on August 4" will be procés'sed
commencing August 15th and paid on September 15th.




5. Add the following paragraph as an additional paragraph (o):

(0) The Contractor shall file the Form of Contract {(Agreement between the Housing

Authority of New Orleans and Contractor) and Payment and Performance Bond in
Orleans Parish at the Office of the Recorder of Mortgages and shall provide written
documentation of the contract recordation within 15 days of commencement of the
work to be done and prior to the submission of the first payment application. The
Contractor shall not receive any portion of the first payment application until the
requirement is satisfied.

6. Add the following paragraph as an additionat paragraph (p):

(p)

The Contractor shali file each change order with the Orleans Parish at the Office
of the Recorder of Mortgages which adds an amount of ten percent or more of the
original contract amount and which additional amount is at least ten thousand
dollars, or all change orders to a contract aggregating to an amount of twenty
percent or more of the original contract amount and which additional amount is at
feast ten thousand dollars.

Clause 29 — Changes

1. Add the following to subparagraph to (f)(2):

indirect costs shali not exceed eight-percent (8%) of the Direct Costs.

2. Add the following to subparagraph to (f)(3).

Profit on changes shall not exceed six-percent (6%) of Direct and Indirect Costs.

3. At subparagraph (f)(3), delete the sentence that reads “Equitable adjustments for deleted
work shall include a credit for profit and may include a credit for indirect costs.” and insert
the following:

“Equitable adjustments for deleted work shall include a credit for profit and general
conditions. Contractor may retain the overhead amount.”

4. Add the following subparagraph as and additional subparagraph (f)(4):

(H(4) Change Orders must include alil direct costs such as labor, material, job

overhead, and profit markup and cost for modifications or changes in the
sequence of work to be performed, delays, rescheduling, disruptions, extended
direct, or general overhead, acceleration, material or other escalation, which
includes wages and other impact costs.

Any adjustment in the Contract Price andfor Contract Time stated in a Change
Order shall comprise the total price and/or time adjustment due or owed the
Contractor for the Work or changes defined in the Change Order. By executing
the Change Order, the Contractor acknowledges and agrees that the stipulated
price and/or time adjustments include the cost and time adjustments for ali
work contained in the Change Order, including costs and time adjustments
associated with extended overheads, and cumulative impacts or ripple effect




on all other non-affected Work under the contract. By signing a change order
the Gontractor constitutes full and mutual accord and satisfaction, any
adjustment in contract price and/or time as a result of an increase or decrease
in costs and time of performance caused directly and indirectly from the
change, subject to the current scope of the entire Work as set forth in the
Contract Documents. Acceptance of a waiver constitutes an agreement
between Owner and Contractor that the Change Order represents an equitable
adjustment to the Contract and that the Contractor waives all rights to file a
claim on this Change Order after it is properly executed.

Clause 36 — Insurénce
1. Delete subparagraphs (a}{1) through (a)(3). Add the following:

(1) WORKER’'S COMPENSATION/EMPLOYERS LIABILITY
Statutory Benefits for State of Hire

Employer’s Liability - $500,000

Alternate Employer Endorsement, OCS Endorsement
Voluntary Compensation Endorsement

(2) COMPREHENSIVE AUTO LIABILITY (if applicable)
Bl & PD limits of $1,000,000 {Combined Single Limit)
Uninsured Motorist $1,000,000

Medical Payments $5,000

Thirty (30) Days Written Notice of Cancellation Coverage
Include owned, non-owned and hired vehicles

(3) COMPREHENSIVE GENERAL LIABILITY

Bodily Injury and Property Damage limits of $1,000,000 (Combined Single Limit)
Products/Completed Operations limits of $1,000,000 per occurrence
General Aggregate limit of $1,000,000

Personal and Advertising Limits of $1,000,000 Aggregate

Fire Legal Liability $100,000

Medical Payments of $5,000 per person

CGL coverage must include the following:

Premises/Operations

Independent Contractors

Blankst Contractual covering all indemnities set forth in the agreement
Broad Form Property Damage

(4) UMBRELLA LIABILITIES
$2,000,000 excess of Primary Coverage set forth in (1) through (3) above
2. Add the following sentence to paragraph (b):
Contractor shall furnish or have his insurer furnish a Certificate (or Certificates) of
Insurance evidencing such coverage and providing that The Housing Authority of New
Orleans and its subsidiaries shall be given thirty (30} days advance written notice of any

material changes in or canceliation of said policies. Evidence of insurance shall be
provided by a producer using insurance companies with a minimum A-rating.




Clause 40 — Employment, Training, and Contracting Opportunities for Low Income
Persons, Section 3 of the Housing and Urban Development Act of 1968.

1. Add the following paragraph as an additional paragraph (h):

(h) The following Employment, Training, and Contracting forms are due on the 1% of
each month during the contract period. Failure to submit these documents will
result in the return of invoices for payment to the Contractor with no penalty to the
Owner.

Core Employee List Subcontractors/Copies of New Subcontracts
Section 3 Employment and Training Compliance Reports
Section 3 Man-hour Report

Contracting Compliance Report

Section 3 Income Verification Form

Employer Paid Training Report

~0 Qa0 U

2. Add the following as an additional paragraph (i):

(i) Al HANO contractors and subcontractors are required to report any and all job
openings in connection with meeting any obligations under this Contract on the
website crescentcityjobmatch.com within one (1) business day of such job
openings coming into existence. Non-compliance with this requirement may result
in sanctions, termination of this Contract for default and/or debarment or
suspension from future HANO contracts pursuant to Clause 40 of HUD Form 5370,
General Conditions for Construction Contracts.

Clause 46 — Labor Standards Davis Bacon and Related Acts
1. Add the following paragraph as an additional paragraph @ (2) {vi):

(vi) Payroll Reports with “1099” for worker deductions must he accompanied by the
proper documentation of the worker’s status as independent contractor, including
but not limited to: copy of the independent contractor's business license, copy of
the written agreement between contractor and independent subcontractor;
evidence of worker's compensation insurance and  all  other  applicable
insurances. lssues may be referred to LA Workforce Gommission and/or
Department of Labor to ensure proper classification of workers.

indemnification

The successful Contractor will be required to protect, defend, indemnify, keep, save, and hold
HANO, its officers, officials, employees and agents free and harmless from and against any and
all liabilities, losses, penalties, damages, settlements, environmental liability, costs, charges,
professional fees or other expenses or liabilities of every kind, nature and character arising out of
or relating to any and all claims, liens, demands obligations, actions, suits, judgments or
settlements, proceedings or causes of action of every kind, nature and character (collectively,
“claims”) in connection with or arising directly or indirectly out of the acts or omissions and/or the
~ performance thereof by the successful Contractor its officers, officials, agents, employees, and
subcontractors, including, but not limited to, the enforcement of the indemnification provision. The
successful Contractor will be further required to investigate, handle, respond to, provide defense




for and defend all suits for any and all claims, at its sole expense and agrees to bear all other
costs and expenses related thereto, even if the claims are considered groundless, false or
fraudulent.

 HANO shall, at its option and at its expense, participate in the defense of any suit, without relieving
the successful Contractor of any of its obligations under this indemnity provision. The indemnities
to be set forth in the contract resulting from this IFB will survive the expiration or termination of
that contract.

Ethics Policy

The awarded Contractor shall abide by the applicable provisions of the Housing Authority of New
Orleans’ Ethics Policy and State of Louisiana Ethics Code.

Contractor Status

The awarded Contractor will be held to be an independent Contractor, and will not be an employee
of HANO,

Advertising

Upon award Contractor shall not be permitted to advertise or promote the fact of their relationship
with HANO in the course of marketing efforts, unless HANO provides express written approval
prior to such advertising.

Media Relations

The awarded Contractor shall not make public comment on HANO matters without express written
approval from HANCO’s Director of Communications. All media inquiries shalt be referred to the
Executive Director and the Director of Communications.

Drug Free Workplace

The Contractor must comply with the federal requirements of the Drug Free Workplace Act

including mandatory drug screening for applicants and employees, and drug treatment
opportunities as needed.

~ [END OF SUPPLEMENTAL CONDITIONS]




"Ganeral Decision Number: LAZ021@ee1 82/85/2021
Superseded General Decision Number: LA26200801
State: Louisiana
Construction Type: Residential

Counties: Acadia, Ascension, Bossier, Caddo, Calcasieu, East
Baton Rouge, lefferson, Lafayette, Lafourche, Livingsten,
Orleans, Ouachita, Plaquemines, Rapides, St Bernard, St
Charles, 5t James, St John the Baptist, St Landry, St Martin,
St Tammany, Terrebonne, Webster and West Baton Rouge Counties
in Louisiana.

RESIDENTIAL CONSTRUCTION PROJECTS (consisting of single family
homes and apartments up to and including 4 stories)

Note: Under Executive Order (EQ) 13658, an hourly minimum wage
of $10.95 for calendar year 2021 applies to all contracts
subject to the Davis-Bacon Act for which the contract is
awarded (and any solicitation was issued) on or after January
1, 2015, If this contract is covered by the EQ, the contractor
must pay all workers in any classification listed on this wage
determination at least $18.95 per hour {or the applicable wage
rate listed on this wage determination, if it is higher) for
all hours spent performing on the contract in calendar year
2021, If this contract is covered by the EO and a
classification considered necessary for performance of work on
the contract does not appear on this wage determination, the
contractor must pay workers in that classification at least the
wage rate determined through the conformance process set forth
in 29 CFR 5.5{(a)(1)(1i) {or the EO minimum wage rate,if it is
higher than the conformed wage rate). The EO minimum wage rate
will be adjusted annually. Please note that this EO applies to
the above-mentioned types of contracts entered into by the
federal government that are subject to the Davis-Bacon Act
itself, but it does not apply to contracts subject only to the
Davis-Bacon Related Acts, including those set forth at 29 CFR
5.1{a)(2)-(69). Additional informationh on contractor
requirements and worker protections under the EQ is available
at www.dol.gov/whd/govcontracts.

Modification Number Publication Date
e 91/01/2021
1 el/e8/2021
2 02/085/2021

ELECO130-003 11/30/2020

JEFFERSON, LAFOURCHE, ORLEANS, PLAQUEMINES, ST. BERNARD, ST.
CHARLES, ST. JAMES, ST. JOHN THE BAPTISY, ST. MARTIN (Southern
Portion), and TERREBONNE PARISHES

Rates Fringes

ELECTRICIAN (including low

voltage wiring and

installation of fire alarms

and security systems)............% 31,65 13,13

----------------------------------------------------------------




ELECP194-602 83/02/2020
BOSSIER, CADDO, and WEBSTER PARISHES
Rates Fringes

ELECTRICIAN (including low

voltage wiring and

installation of fire alarms

and security systems)........ ..o} 28,65 12.71

ELECR446-0D2 89/01/2020
OUACHITA PARISH
Rates Fringes

ELECTRICIAN (including low

voltage wiring and

installation of fire alarms

and security systems)............$ 18.91 1%+12.27

----------------------------------------------------------------

ELECE576-8@3 9%/91/2620
RAPIDES PARISH
Rates Fringes

ELECTRICIAN {including low

voltage wiring and

installation of fire alarms

and security systems)............% 25.38 4.25%+8.40

________________________________________________________________

* ELECP861-002 91/61/2021

ACADIA, CALCASIEU, LAFAYETTE, AND ST. MARTIN (Northern Portion)
PARISHES

Rates Fringes
ELECTRICIAN (including low
veltage wiring and
installation of fire alarms
and security systems)............% 28.58 4.34%+12.70

ELECO935-002 01/01/2021

ASCENSION, EAST BATON ROUGE, LIVINGSTON, ST. LANDRY, AND WEST
BATON ROUGE PARISHES

Rates Fringes
ELECTRICIAN (including low
voltage wiring and
installation of fire alarms
and security systems)............$ 27.03 11.49

N Y L

ELEC1077-006 12/67/2020
ST. TAMMANY PARISH

Rates Fringes




ELECTRICIAN (including low

voltage wiring and

installation of fire alarms

and security systems)............$ 25.69 3%+9.27

----------------------------------------------------------------

PLUMBBG60-005 12/07/2028

JEFFERSCON, LAFOURCHE, ORLEANS, PLAQUEMINES, ST. BERNARD, 57.
CHARLES, ST. JAMES (Southeastern Portion), ST. JOHN THE
BAPTIST, ST. TAMMANY, AND TERREBONNE PARISHES

Rates fringes

PLUMBER (including HVAC pipe)....$ 29.80 13.29

PLUMB186-003 @6/01/2014

ACADIA, CALCASIEU, LAFAYETTE, ST. LANDRY, and ST. MARTIN
(Western Portion)} PARISHES

Rates Fringes

PLUMBER (including HVAC pipe)....$ 25.96 13.65

PLUMD141-0923 89/28/2020
BOSSIER, CADDO, and WEBSTER PARISHES
Rates Fringes
PLUMBER (including HVAC pipe)....$ 26,98 13.92
pLumerss-ee2 e1/e1/2et6
ASCENSION, EAST BATON ROUGE, LIVINGSTON , ST. JAMES

{Northwestern Portion), ST. MARTIN (Eastern Portion), AND MWEST
BATON ROUGE PARISHES

Rates Fringes
PLUMBER (including HVAC.pipe)..;.$ 29.38 11.40
P o
RAPIDES PARISH

Rates Fringes
PLUMBER (including HVAC pipe)....$ 26.58 13.39
‘plueess-oed e7/01/2015
QUACHITA PARISH

Rates Fringes
PLUMBER (including HVAC pipe)....$ 26.33 8.97

SHEES214-803 87/01/2009

Jefferson, Lafourche, Orleans, Plaguemines, St. Bernard, St.
Charles, $t. James, St. John the Baptist, St. Tammany, and




Terrebonne Parishes

SHEET METAL WORKER (includes
HVAC Duct)..vvvivvviieannis e d 24,54 9.65

M W W M R W M W M A b A N e A M R L A L L e A M mmmom

SHEE@214-605 ©02/01/20069

Acadia, Ascension, Calcasieu, East Baton Rouge, Lafayette,
Livingston, St. Landry, St. Martin, and West Baton Rouge
Parishes

Rates Fringes

SHEET METAL WORKER (includes
HVAC DUCED) s vvevrvnnerrnsnrnneses d 24.37 9,205

SHEE@361-804 07/61/2012

BOSSIER, CADDO, éUACHITA, RAPIDES, AND WEBSTER PARISHES

Rates Fringes
Sheet Metal Worker (including
HVAC duct).ciiinveruiesrnsarases . 26,069 16.22+3%
SULA2024-912 @6/1%/20064
Rates Fringes
CARPENTER (including drywall
hanging, metal stud
installation, and
formbuilding/formsetting)........$ 11.78 ©.00
Laborer, COMMON...vveusvseneaen..d 8.01 ' 9.00
PAINTER
Brush, Roller, and Spray....$ 11.38 .83
brywall Finishing...........% 12.71 .78
Power Equipment Operator
Crang,..oieeirransansnneese d 13,08 6.e0
ROOFER. ... ivvvnvivinvneriannisa..$ 10,11 2,01

WELDERS - Receive rate prescribed for craft performing
operation to which welding is incidental.

Note: Executive Order (EO) 13706, Establishing Paid Sick Leave
for Federal Contractors applies to all contracts subject to the
Davis-Bacon Act for which the contract is awarded (and any
solicitation was issued} on or after January 1, 2@17. If this
contract is covered by the EO, the contractor must provide
employees with 1 hour of paid sick leave for every 30 hours
they work, up to 56 hours of paid sick leave each year,
Employees must be permitted to use paid sick leave for their
own illness, injury or other health-related needs, including
preventive care; to assist a family member (or person who is




like family to the employee) who is ill, injured, or has other
health-related needs, including preventive care; or for reasons
resulting from, or to assist a family member (or person who is
like family to the employee) who is a victim of, domestic
violence, sexual assault, or stalking. Additional information
on contractor requirements and worker protections under the EO
is available at www.dol.gov/whd/govcontracts.

Unlisted classifications needed for work not included within
the scope of the classificatiaons listed may be added after
award enly as provided in the labor standards contract clauses
(29CFR 5.5 (a) (&) (ii)).

----------------------------------------------------------------

The body of each wage determination lists the classification
and wage rates that have been found to be prevailing for the
cited type(s) of construction in the area covered by the wage
determination. The classifications are listed in alphabetical
order of ""identifiers"" that indicate whether the particular
rate is a upion rate (current union negotiated rate for local),
a survey rate (weighted average rate) or a union average rate
{weighted union average rate).

Union Rate Identifiers

A four letter classification abbreviation identifier enclosed
in dotted lines beginning with characters other than ""SU"" or
""JAVG"" denotes that the union c¢lassification and rate were
prevailing for that classification in the survey. Example:
PLUMP198-0065 ©7/01/2014. PLUM is an abbreviation identifier of
the union which prevailed in the survey for this
classification, which in this example would be Plumbers. @198
indicates the local union number or district council number
where applicable, i.,e., Plumbers Local @198. The next number,
285 in the example, is an internal number used in processing
the wage determination. ©7/01/2014 is the effective date of the
most current negotiated rate, which in this example is July 1,
2014.

Union prevailing wage rates are updated to reflect all rate
changes in the collective bargaining agreement (CBA) governing
this classification and rate.

Survey Rate Identifiers

Classifications listed under the ""SU"" identifier indicate that
no one rate prevailed for this classification in the survey and
the published rate is derived by computing a weighted average
rate based on all the rates reported in the survey for that
classification, As this weighted average rate includes all
rates reported in the survey, it may include both union and
non-union rates. Example: SULA2812-867 5/13/2614. SU indicates
the rates are survey rates based on a weighted average
calculation of rates and are not majority rates. LA indicates
the State of Louisiana. 2012 is the year of survey on which
these classifications and rates are based. The next number, 097
in the example, is an internal number used in producing the
wage determination. 5/13/2014 indicates the survey completion
date for the classifications and rates under that identifier.

Survey wage rates are not updated and remain in effect until a
new survey is conducted.




Union Average Rate Identifiers

Classification(s) listed under the UAVG identifier indicate
that no single majority rate prevailed for those
classifications; howaver, 188% of the data reported for the
classifications was union data. EXAMPLE: UAVG-OH-0016
08/29/2014., UAVG indicates that the rate is a weighted union
average rate. OH indicates the state. The next number, 6610 in
the example, is an internal number used in producing the wage
determination. ©8/29/2014 indicates the survey completion date
for the classifications and rates under that identifier.

A UAVG rate will be updated once a year, usually in January of
each year, to reflect a weighted average of the current
negotiated/CBA rate of the union locals from which the rate is
based.

----------------------------------------------------------------

WAGE DETERMINATION APPEALS PROCESS

1.) Has there been an initial decision in the matter? This can
be:

* an existing published wage determination

* a survey underlying a wage determination

* a Wage and Hour Division letter setting forth a position on
a wage determination matter

* a conformance (additional classification and rate) ruling

On survey related matters, initial contact, including requests
for summaries of supveys, should be with the Wage and Hour
Regional Office for the area in which the survey was conducted
because those Regional Offices have responsibility for the
Davis-Bacon survey program. If the response from this initial
contact is not satisfactory, then the process described in 2.)
and 3.) should be followed.

With regard to any other matter not yet ripe for the formal
process described here, initial contact should be with the
Branch of Construction Wage Determinations. Write to:

Branch of Construction Wage Determinations
Wage and Hour Division

U.5. Department of Labor

280 Constitution Avenue, N.W.

Washington, DC 20219

2.) If the answer to the question in 1.) is yes, then an
interested party (those affected by the action) can request
review and reconsideration from the Wage and Hour Administrator
(See 29 CFR Part 1.8 and 29 CFR Part 7). Write to:

Wage and Hour Administrator
U.S. Department of Labor

208 Constitution Avenue, N.W.
Washington, DC 20210

The request should be accompanied by a full statement of the
interested party's position and by any information (wage
payment data, project description, area practice material,
etc,) that the requestor considers relevant to the issue.




3.) If the decision of the Administrator is not favorable, an
interested party may appeal directly to the Administrative
Review Board (formerly the Wage Appeals Board). Write to:

Administrative Review Board
U.s. Department of Labor

208 Constitution Avenue, N.W.
Washington, DC 20210

4.) All decisions by the Administrative Review Board are final.

END OF GENERAL DECISION"




SAMPLE
CONTRACT NO.;

AGREEMENT BETWEEN -

THE HOUSING AUTHORITY OF NEW ORLEANS
AND

THIS AGREEMENT , made this _ day of ' . in the year of Two Thousand Nineteen by and
between “HOUSING AUTHORITY OF NEW ORLEANS®, a public body, corporate and politic, created pursuant
to the Louisiana Housing Authorities Law of the State of Louisiana, (hereinafter called the “Local Authority’)
and ® . " (hereinafter called the “Contractor”).

WITNESSETH: That the Contractor and the Local Authority, for the consideration stated herein,
mutually agree as follows:

ARTICLE 1. STATEMENT OF WORK. The Contractor shall furnish all supervision, labor,
equipment, and services, and perform and complete alt work required, all in strict accordance with:

HOUSING AUTHORITY OF NEW ORLEANS
INVITATION FOR BIDS
FOR
EXTERIOR AND INTERIOR REPAIRS TO VARIOUS UNITS
IN THE FISCHER HOUSING COMMUNITIES
IFB #21-912-20

and Addenda thereto, numbered and dated as:

ADDENDUM NUMBER 1
ADDENDUM NUMBER 2
ADDENDUM NUMBER 3
ADDENDUM NUMBER 4

wilh said Specifications, Addenda and Drawings Incorporated herein by reference, and made a part hereof.

ARTICLE 2. TIME OF COMPLETION. The contractor shall commence waork under this Contract at
the time stipulated in the written “Notice to Proceed” (NTP) issued by the Local Authority. The Contractor shall
complete all work under the Contract within consecutive calendar days, beginning on
and including the date of "Notice to Proceed”. The work shall be considered complete onfy when the Locat -

- Authority has issued its formal *Certificate of Acceptance” of the work. :

ARTICLE 3. LIQUIDATED PAMAGES. The Liquidated Damages for delay in completion
pursuant to the Special Conditions of the Contract, shall be per calendar day of delay
until the work is completed and accepted by the owner.

ARTICLE 4. THE CONTRACT PRICE. The Contractor shall complete all work under the
base bid for a lump sum firm fixed price of . : $ _ )} in strict
accordance with the Specifications.

ARTICLE 5. CONTRACT DOCUMENTS. The Contract shall consist of the following component
parts:
This Agreement
General Conditions
Supplemental Conditions
IFB #21-912-20
Bid Submittals

moow»
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This Agreement, togsther with the other documents enumerated in this Article 8, with said other
documents are fully a part of the Contract as if hereto attached or herein repeated, form the Contract. In the
event that any provision in any component part of the Contract conflicts with any provision of any other component
part, the provision of any other component part first enumerated in this Article 6 shall govern except as otherwise
specifically stated. The various provisions in Addenda shall be construed in the order of preference of the
component part of the Contract which each modifies. '

IN WITNESS WHEREOF, the parties hereto have caused The Agreement to be exacuted in
quintuplicate original counterparts as of the day and year written.

ATTEST. | ' - CONTRACTOR NAME

By:

Title:

Date:

BUSINESS ADDRESS:

ATTEST: HOUSING AUTHORITY OF NEW ORLEANS

EVETTE HESTER

Title: Executive Director

Daie:

HANO LEGAL DEPARTMENT

2of2




PERFORMANCE AND PAYMENT BOND (OR BONDS) SAMPLE

CITY OF: STATE OF: LOUISIANA

PARISH OF: PROJECT NO:

KNOW ALL MEN BY THESE PRESENTS; That we, the undersigned:

Of the City of Parish of . State of

As Principal, and , duly authorized under the Laws of the State of Louisiana to

act as surety on bonds for the Principals, and as SURETY, are held and firmiy bound unto the HOUSING
AUTHORITY of the City of NEW ORLEANS, in Louisiana, a public body corporate and politic, created under and
by virtue of the Laws of the State of Louisiana, (hereinafter referred to as the Local Authority) and to
subcontractors, workmen, laborers, mechanics, furnishers of materials, and to all others entitled to protection
under public Contract Bonds in accordance with the Laws of this State, the provisidns of such Laws being
incorporated herein by reference as lheir interest may appear, all of whom shali have the right to sue upon this
Bond in the penal sum of; | |
(% )
THE CONDITION OF THIS OBLIGATION IS SUCH THAT, WHEREAS,

. The above bounded Principal has on the day of , 20 , by an

Instrument in writing, entered Into a Contract with the Local Authority to furnish ail materials, labor, tools,

'

equipment, supervision, and other accessories, and to do all work necessary to complete the requirements within

the Plans and Specifications for: . and

Addenda thereto, numbered ) Dated: and, which said

Specifications, Addenda and Dréwings are incorporated herein by reference, and made a part hereof.

NOW, THEREFORE, if the said principal shall well and truly in good sﬁfﬁcient and workmanlike manner,
faithfully perform said Contract and Agreement, and shall and will in all respects duly and faithfully perform all
and singular the covenant-conditions and agresments in and by said Contract agreed and covenanted by the
said Principal, to be observed and performed and according to the true intent and meaning of said Contract,
Plans and Specifications thereunder perform and complete the work required, and shall defend, indemnify and
save harmless éaid Local Authority against all damages, claims, demands, expenses, and charges of every kind

{including claims of patent infringement) arising out of injury or damage to persons or property by reascn of said




Contract and the work thereunder required of said Principal or arising from any act, omission or neglect of said
Principal, his agents, or employees with relation to said work and shall pay all costs, charges, rentals, and
expenses for labor, materials, supplies, and equipment, and deliver to the said Local Authority completed and’
ready for occupancy or operation and free from all liens, encumbrances, or claims for labor, materials or
otherwise, during the originat term of same, as well as du-ring any period of extension of said Contract that may
be granted on the part of the Local Authority; and shall promptly well and truly make payment to persons, firms,
corporations, subcontractors, workmen, labaorers, mechanics, furnishing materials for, or performing labor in
prosecution of work provided in such Contract, all moneys to them owing by said Principat for subcontractor's
work, labor and materials, workmen's compensation insurance, excise taxes or other lawful public charges,
provided, furhished, or applicable to the construction of such improvements, provided in such Contract, for the
said Local Authority and shall pay to the said Local Authority, all penalties provided for under the taws of this
State for the violation of any provisions of law and/or of the provisions of said Contract, and shall pay all other
expenses lawfully chargeable to the said Local Authority by reason of any default or neglect in the relation of said
Contract and said work-then the obligation shall be and become null and void, otherwiéé to remain in full force
and effect.

No modifications, omissions, or additions in or to the terms of said Contract, in the Plans and
Specifications, or in-the manner and mode of payment, shall in any manner affect the obligation of the
undersigned Surety in connection with the aforesaid Gontract.

. The undersigned hereby does further consent and yield to the jurisdiction of the Civi District Court for
the Parish \of Orleans, in the State of Louisiana and does hereby formally waive any pleas of jurisdiction on
account of the residence elsewhere of the undersigned Surety, as well as all pleas or discussions in regard to
the Contractor, its Principal under this Bond.

IN WITNESS WHEREOF, The above bonded parties have executed this Instrument under their several
Seals, and these presents duly signed by their undersigned representative pursuant to the authority of their
governing bodies;

IN THE PRESENCE OF:

ATTEST:. ' By:

Title;

Date:




BUSINESS ADDRESS:

(Caorporate Strety)

ATTEST: By:

Title: Attorney-in-Fact

Date:

BUSINESS ADDRESS:

The rate of premium on this bond is $ per thousand

The total amount of premium is §




REPRESENTATIONS AND WARRANTIES -
as fo

SALES TAX ON APPLICABLE MATERIALS AND EQUIPMENT
Contract #: 21-912-20

WHEREAS, pursuant to the provisions of R.S. 47:301 (8)(c) and due to the status of the Housing
Authority of New Orleans as an agency or instrumentality of the State of Louisiana with exemption
from payment of state and local sales or use taxes; and

WHEREAS, the parties hereto agree and commit themselves to interpret all agreeme'nts between
them according to the iaws of the State of Louisiana; and

WHEREAS, the parties hereto desire to enter into an agreement to allow the Owner to convey to
its contractors, subcontractors, vendors, and suppliers its status as exempt from Louisiana state
sales or use taxes, and local sales and use taxes as to transactions arising from a Contract for
the construction of the Owner's facilities which is the object of this Agreement;

NOW, THEREFORE, for the purpose of creating the requisite agency relationship with the
Owner, the Contractor hereby makes the following representations and warranties which are a
material part of this Contract and shall be binding as a part of any Contract resulting;

Contractor's Representations and Warranties

A. Contractor hereby acknowledges receipt of a Form R-1020 of the Louisiana Siate
Department of Revenue, and represents and warrants that the Contractor has completed the
Contractors portion thereof, and submitted the Form so completed as a required prior to contract
execution. By doing so, the Contractor hereby agrees to and accepts appointment as Owner’s
agent for the limited purpose of purchasing applicable materials and equipment to be installed or
affixed to Owner’s facilities built by the Contractor.

B. Contractor represents and warrants that ail purchases of “applicable materials and
equipment,” defined for all purposes, whether in this contract and notwithstanding any language
therein to the contrary, as materials and equipment which are affixed and made a part of the real
estate of the project or work, or which are permanently incorporated into the project or work, shall
be made in compliance with this agreement, and that the contractor shall not pay any State of
Louisiana sales or use taxes nor any sales or use taxes imposed by any other taxing authority
jocated in Louisiana.

C. Contractor represents and warrants that the Contractor will comply with all requirements
for sales tax exemption imposed by a local taxing authority, which compliance shall specifically
include without limitation completing all forms, submitting all documents of organization and/or
qualification to conduct business, obtaining all occupational licenses or other qualifications and/or
arranging for invoicing direct to owner.

D. Contractor represents and warrants that any tax exemption obtained under this agreement
shall be used only for the purchase of applicable materials and equipment for the construction of
the Owner's facilities that are the object of the contract herein contemplated, and further, that the
Contractor shall require any subcontractors to be bound by the same representation and warranty.




E. Contractor represents and warrants that in the event the Contractor’'s employees, agents,
subcontractors or any other entity making purchases on Contractor’s behalf shall abuse the tax
exemption herein contemplated whether by omission (example: failure to comply with statutes
and regulations) or commission (example: purchases not for use in Owner's work), then the
Contractor shall indemnify and hold harmless the Owner from all consequences resuiting from
such omissions or commissions during the term of the construction of Owner’s facilities and that
this indemnification shall survive the term of the Contract herein contemplated.

F. Contractor represents and warrants that the responsibility for compliance with applicabie
procedures and laws and record keeping required by law or by Owner lies with the Contractor,
and that the Contractor accepts and agrees to this duty.

IN WITNESS WHEREOF
Contractor now signs below:

Contractor:

Date:




R-1020 (4/12)

Designation of Construction Contractor

as Agent of a Gevernmental Entity
Sales Tax Exemption Certificate

e
Contributixg poa beiver qualicy of life

HOUSING AUTHORITY OF NEW CRLEAS
Legal Hama of Governmental Entity
States government, or an agancy, board, commission, or instrumentalily of the State of Louisiana or its political subdivisions, including

, an agency ¢f the United

parishes, municipalities and school boards, does hereby designale the following contraclor as its agent for the purpose of making sales

iax exempt purchases on behalfl of the governmenial body:

tHame of Contractar

Address

Gity State | 2IP

This designation of agency shall be effeclive for purchases of component construclion materials, laxable services and leases and rentals

of tangible personal property for tha following named consiruction project:

Construction Project Contract Number

EXTERIOR, INTERIOR REPAIRS TQ VARIOUS UNITS AT FISCHER H.C. 21-912-20

This designation and acceplance of agency is effective for the period

Beginning Data {mmlddfyyyy) End Date {mm'ddiyyyy)

Purchases for the narned project during this period by the designated contractor shall be considered as the Jegal equivalent of purchases
directly by the governmental bedy. Any materials purchased by this agent shall immedialefy, upon the venders delivery to the agent,
become the property of this government entity. This government entity, as principal, assumes direct fiability to the vendor for the payment
of any property, services, leases, or rentals made by this designated agent. This agreement does not void or supersede the obligations of
any patly created under any construction contract related 1o this project, including specifically any contractual obligation of the constnic-

fien contractor to submit paymen! to the vendors of materials or services for the project.

This contractor-agent Is not aulhorized 1o delegale this purchasing agency to others; separate designations of agency by
this governmental enlity are required for sach contraclor or sub-contractor who is 1o purchase on behalf of this govemmen-
tal entity. The undersigned hereby certify that this designation is the enfirely of the agency designation agreemenl belwaen
them. In crder for a purchase for an sligible governmental entity through a designated agent to bg eligible for sales tax exemp-

tion, the designation of agency must be made, accepted, and disclosed to the vendor before or at the tims of the purchase

fransaction.
Designation of Agency Acceptance of Agency

Signature of Arthorized Designator Date {mmlddlyyyy) Signature of Contractor or Subcondractor Authorized Accepior Date {mmidd.yyyy}
Hame of Authorized Designator Nams of Contractor’s or Subcontractor's Acceptor -
EVETTE HESTER, EXECUTIVE DIRECTOR
Harme of Goremmenta) Enty Name of Contractor
HOUSING AUTHORITY OF NEW ORLEANS
Addrass Address
4100 TOURO STREET
Ciy Stata ap Ciy State
NEW ORLEANS LA |70122

This designalion of agency form, when properly execuled by both the contracter and the governmenial entity, shall seive as evidence
of the sales tax exempt slatus that has besn confeired onto the conlractor. No cther exemplion certificate form is necessary 1o claim
exemplion from sales laxes. The agency agreement evidenced by this sales tax exemplion cerlificate must be implemented at the time
of contract execution with the govemmental antity. The contracl between the governmental entify and his agent must contain provisions

io authenticate the conferment of ageney.




HOUSING AUTHORITY OF NEW ORLEANS
INVITATION FOR BIDS
FOR ,
EXTERIOR AND INTERIOR REPAIRS TO VARIOUS UNITS
IN THE FISCHER HOUSING COMMUNITIES
IFB #21-912-20

SCOPE OF WORK MAKE READY

The Housing Authority of New Orleans is seeking a General Contractor for the Exterior and Interior
Repairs at Various Units (26) in the Fischer [}, 1V and VA and Senior Village Housing Community.
The Work pursuant to this Contract includes, except as otherwise specified, all supervision, labor,
fees, taxes, permit costs, equipment, materials, tools, temporary faciiities and transportation and
other direct or indirect costs and expenses incidental to the performance of the Work. The work
required consists of making all necessary repairs to the exterior and interior of the unit so that it
meets Federal Housing Quality Standards, all current building codes and will be ready for
occupancy upon Final Completion of work and accepted by HANO.

The scope of work entails removing, replacing installing, and repairing all materials which shall
include mold remediation, flooring, walls, ceilings, prep and painting, cabinets, counter tops, rough
and finish electrical, wiring, outlets, switches, plates, lighting, rough and finish plumbing, water
and drain lines, faucets, toilets, tubs, sinks, HVAC systems, bathroom fixtures, kitchen fixiures,
appliances, wood trim, doors, windows, and all necessary components that will make a compiete
and fully functional unit and ensure the work meets current building construction codes and
practices. The contractor is to field verify all dimensions and quantities. NOTE: Some units are
ADA compliant and all new materials must meet ADA requirements.

NOTE: General Requirements shall apply to ALL units in each section and specific items shall
be specific to each unit. Some items may be duplicated in both sections.

All Work shall be performed in such a manner that the units are ready for immediate occupancy
upon Final Completion of the Work. Work shall be completed in a manner as to ensure the units
meet Federal Housing Quality Standards (HQS). In general, the Work consists of, but is not
necessarily limited to:

e - Removal of all building contents including all furniture, personal items, window
treatment, debris, trash, etc. from units.

. Thoroughly cleaning each unit, including the removal and treatment of fungal growth

. Treatment for rodents, insects and termites _

. Repairing damaged wood framing and wallboard, including water damaged material.
Repairs shall include taping and finishing of waliboard material in preparation for-
paint.

. Removal of all existing flooring material (except ceramic tite) and instailing new
flooring material.

. Repairing or replacement of damaged interior lighting fixtures.

* Re-lamping of all interior lighting fixtures. '

. Repairing or replacement of damaged exterior lighting fixtures at exterior doors only
(i.e., front, rear/side and balcony dodrs). ' :

e Re-lamping of exterior lighting fixtures at exterior doors only (i.e., front, rear/side and

balcony doors).




¢ Installation of new treads and risers at interior stairs,
Repairing or replacement of damaged plumbing fixtures.

» Replacement of existing bath accessories.
¢ Replacement of existing window blinds.

+ Repairing or replacement of damaged windows and window components including, but
not necessarily limited to: sashes, locks, glass and screens.

« Replacement of all smoke /carbon monoxide detectors.

« Inspection, servicing and repairing of plumbing, HVAC and electrical systems.
» Replacement of ali existing appliances.

o Selective hardware replacement.

« Treatment for fungai growth

The previously noted items are general in nature and are provided to broadly define the Scope of
Work. Refer to GENERAL REQUIREMENTS, AND SPECIFIC ELEMENTS OF WORK for the full
Scope of Work.

GENERAL REQUIREMENTS

The following items are general in nature and apply to all buildings and units unless specifically
noted otherwise. Refer to SPECIFIC ELEMENTS OF WORK for additional information regarding
the individual units.

1. All construction shall comply with all applicable City, State and Federal Codes, Laws and
Ordinances.

2. All Work shall be performed in a neat, workman-like manner.

3. The performance of the Work shall be limited to weekdays and non-holidays only unless
specific approval is obtained from HANO. Work hours shall be: 7:00 AM to 5:00 PM, or
as may otherwise be restricted by City ordinance.

4. Workers may park in the drives of the individual houses included in this Scope of Work or
on the street immediately in front of the house. Other worker parking shall be in the staging
area designated by the Contractor as approved by HANO or as otherwise may be allowed
by Property Management in writing. Violators will be subject to having their vehicles towed
at their expense. .

5. The Contractor is responsible for paying for all permits, fees, taxes and licenses as
required to perform and complete the Work.

6. The Contractor shall field-verify all dimensions and existing conditions prior to submitting
a proposal. All contractors wishing to submit a proposal must visit the site prior to
submitting its proposal. HANO will establish the date and time for this review in a future
addendum.

7. The Contractor shall field-verify all dimensions and existing conditions prior to
commencing the Work.




10.

11.

12.
13.
14.
15.

~ 16.

17.

. The Contractor shall document the condition of each buitding/unit prior to the start of any

construction activities using photographs and video. Pre-construction documentation
must clearly denote existing damage to elements not to be repaired or replaced as part of
this Scope of Work. Pre-construction documentation shall be given to HANO prior to
starting construction activities.

A fuli-time project superintendent with a minimum of five (5) years’ experience in this type
of construction shall be assigned exclusively to this project. Submit name of proposed
superintendent along with a statement of qualifications prior to mobilizing on site or starting
any construction activities. Superintendent shall be on site at all times when Work is being
performed. Superintendent shall be in a supervisory role and shall not actively participate
in any physical construction activities on the project. Superintendent shall represent the
Contractor and shall have full authority to act on behalf of the Contractor.

The Contractor shall provide his own building and area security throughout the
construction period until Final Acceptance. Contractor will be given a key to each unit by
Property Management. Contractor is responsible for maintaining control of this key and
shall not give it to anyone other than the Project Superintendent. Making duplicates of
this key is strictly prohibited. Failure to properly maintain control of the key may be cause
for changing the locks at the Contractor's expense.

The Contractor shall be responsible for keeping the site in a clean and orderly manner.
Trash and debris shall be removed on a daily basis. Each area of Work shall be leftin a
broom-swept condition at the end of work day.

Workers are not allowed to have food or drink in the interior of the buildings.
Smoking inside the buiidings is strictly prohibited.
The use of alcoholic beverages and/or illegal drugs on HANO property is strictly prohibited.

Prior to starting construction activities, the Contractor shall remove all furniture, trash,
debris, personal items, decorative items, window treatment, etc. from each buiiding.
Windows shall be cleaned on both the exterior and interior sides of the windows. All
demolished elements of construction, building contents or other salvageable materials
shall become the property of the Contractor and shall be removed from the site on a daily
basis as the Work progresses.

The Contractor shall be responsible for providing his own trash removal on a daily basis.
HANO will designate an area for the placement of the Contractor's dumpster(s). The
Contractor shall be responsible for policing his dumpster(s). HANO assumes absolutely
no responsibility for the unauthorized use of the Contractor's dumpster(s) regardless of
source. Unauthorized use of the Contractor's dumpster(s) shall not be cause for an
increase-in the Contract Amount. ‘

The Contractor shall be responsible for providing his own temporary toilet facilities,
telephone service, and secured staging/storage area(s). The Contractor shall be
permitted to establish such areas where designated by HANO. The Contractor shall return
all areas used for this purpose to a condition equal to or better than its original condition.
Contractor shall at a minimum: (1) remove all leftover construction materials, trash and
debris.

Note: Contractor shall be responsible for mowing the grass within the staging area(s).




18.

19,

20.
21,

The Gontractor shall protect all existing construction and property. This includes, but is
not necessatily limited to: concrete paving and curbs, landscaping and turf, street and site
lighting components, vehicles, buildings and building components, etc. Should any of
these or other elements be damaged as a result of the Contractor’s activities, the
appropriate repairs and/or replacement shall’ be completed at the Contractor's sole
expense. HANO shall approve the proposed repairs and/or replacements prior to
performing the remedial work. Note: HANO will assume at the time of Substantial
Completion that any and all damage to existing construction elements in the area of the
Work are the result of the Contractor's performance of the Work unless documented
otherwise prior to the start of construction.

The Contractor shall be responsible, at his sole expense, for the repair and/or replacement
of any and all building components damaged during the performance of the Work. The
remedial work and/or replacement of building components shall be completed in a manner
satisfactory to HANO. HANO reserves the right to complete any remedial work and/or
replacement of building components at the Contractor’s expense.

No hazardous or flammable materials are to be stored on HANO property.

The Contractor shall guarantee the Work and -provide a one (1) year warranty from the
Date of Final Acceptance. Should any element of the Work have an extended warranty
(e.g., alc compressors), this extended warranty shall be endorsed over to HANO.

22. All materials indicated in the Scope of Work are intended to be new uniess specifically

23.

24.
25.
- 26.
27.

28,
29,

noted otherwise. Unidentified materials are to be assumed {o be new. :

Contractor shall be aliowed to use the utilities at the individual houses/units during the
performance of the Work. Contractor shail take all appropriate and reasonable measures
necessary as to not waste water and/or electricity. Should it be determined that water
and/for electricity is being excessively wasted, the Contractor will be subject to a back
charge for these utilities. Should a back charge be levied, it will be for the full amount of
the monthly bill for the period in which the infraction occurred.

Repairs to existing surfaces shall match the adjacent materials in style, texture, materials,
color, etc.

Should the Contractor observe the presence of, or damage caused by, termites, he is to
report this to HANO and Property Management immediately and in writing.

It is the Contractor's responsibility to coordinate directly with the appropriate utility
companies as required to complete the Work.

Interruption of utilities serving any units other than those included in the Scope of Work
shall be coordinated with Property Management a minimum of five (5) business days prior
to this disruption.

Upon completion of the construction activities, Contractor shall thoroughly clean each unit.

Final Completion is defined as when the Work, including all punch list work, has been
completed and no other construction activities or project closeout items are required.




GENERAL REQUIREMENTS

The following items apply to all buildings and all units unless specifically noted otherwise
in the SPECIFIC ELEMENTS OF WORK section.

1.

The Contractor shall inspect the entire electrical system, including panels, devices
and lighting fixtures to ensure that it is in proper working condition and will meet
current Code requirements. Repair and/or replace all necessary components as
necessary to bring the electrical system into good working condition and in
compliance with current Code. Components shall include, but are not necessarily
limited to: lighting fixtures, heat-vent-lights, range hood, ceiling fans and light kits,
receptacies, switches, wiring, boxes, breakers, fuses, panél boxes, etc. '

Each electrical receptacle is to be tested using an outlet tester. GFCl outlets shall
be tested for ground fault.

In addition to the Work described in ltem #1 under this section, perform the
following at all interior lighting fixtures: replace broken or missing lens, globes, etc.
and re-lamp all fixtures with LED bulbs. Repair and/or replace exterior lighting
fixtures at exterior doors only. Re-lamp these exterior fixtures with LED bulbs.

In addition to the Work described in ltem #1 under this section, remove and discard
all existing device plates and install new device plates for switches, receptacles,
blank plates, CATV outlets, etc. Ensure that All existing devices (switches,
receptacles, etc.) are the same color and replace any that are not consistent with
the majority color instafled. Ensure that all existing devices are properly instailed
and tight to the wall. Clean all devices that are to remain in place. '

Inspect the entire existing piumbing sysiem to ensure that it is in proper working
condition. Repair and/or replace all fixtures, fittings, trim and other components,

parts, etc. as needed to bring the plumbing system into good working order and to

meet current Code requirements. Components shall include, but are not
necessarily limited to: sinks, fittings and trim; lavatories, fittings and trim; water
heaters; valves, tubs, fittings and trim; piping, etc. Inspection shall include rodding
the sewer lines back to the cleanout at the street (up to Sewerage & Water Board
side of the line) to ensure that the lines are clear of obstructions. Obstructions that
can be cleared by rodding the line are part of the Base Proposal.

Install new faucet sprayers at all kitchen sinks that can accommodate one.
(Existing sprayers shall be removed and discarded.) Sprayer shall be heavy duty
and shall have minimum 4-foot reinforced hose.

When repairs necessitate the removal of existing wallboard, the Contractor shall
remove the existing insulation and install new insulation to match the existing.

The Contractor shall remove existing flooring finishes, including vinyl composition
tile, carpet, etc. (Existing ceramic floor tile is to remain unless specifically noted
otherwise.) Remove existing shoe molding and discard. Remove carpet tack
strip and properly repair resuitant damage, especially on concrete slabs.

Perform remedial work to existing floor sheathing as necessary to ensure a good
flooring installation. Skim coat all joints with leveling compound to ensure a




10.

11.

12

13.

smooth and level flooring installation.

NOTE: The installation of the new flooring may require undercutting the doors.
Adjustments to flooring transitions may also be required. If this is required, this work is
part of the base Scope of Work.

Repair and/or replace all damaged windows and window components o ensure the proper
operation of the windows as provided by the manufacturer's published literature.
Components include but are not necessarily limited to: sashes, locks, balances, glass,
screens, etc. New components shall match existing in style, material and color.

Remove existing ceiling fans and/or light kits and install new fans/light kits to match the
existing fans. Color and style shali be selected by Properly Management.

Remove existing stair carpet, treads and risers and install new treads and risers as follows:
New treads shall be pre-fabricated stain-grade pine with bull nose. Properly prepare
treads and apply two (2) coats of stain and two (2) coats of sealer. New risers shall be
paint-grade, trim quality pine or better. Properly prepare risers and apply one (1) coat
primer and two (2) finish coats. Stain and paint color shall be selected by the Property
Manager.

Contractor shail make repairs to the stair skirt as required to achieve an acceptable and
uniform finish as part of Base Proposal.

The Contractor shall repair and/or replace ali damaged drywall on walls and ceilings
throughout the unit. Mold, mildew and water resistant wallboard shall be used in wet
areas. All new or repaired drywall shall be properly prepared, taped and floated and
finished to match adjacent surfaces. All drywall repairs and replacements shall be
completed prior to painting the units. Wallboard thickness shall match the existing drywall
material. (For the purpose of this proposal, assume that the existing wallboard is 5/8-inch
gypsum board.) '

Properly clean (including the removal of stickers or other items deleterious to the final
finish), prepare, prime and paint all walls, ceilings, doors, standing and running trim. All
surfaces shall receive one (1) prime coat, and two (2) finish coats. Colors to be selected
by Property Management. Assume three different interior colors for each unit, one each
for walls, ceilings and standing & running trim. :

The Contractor shall repair and/or replace all interior building components that are
damaged, rotted, wet, termite-damaged or in an otherwise unacceptable condition.
Components include, but are not necessarily limited to: standing and running trim, stair
skirts, railings and balusters, doors, window stools, etc. All new andfor repaired
components shail match the existing in style, material and size. All new or repaired
components shall be properly prepared and shall receive one (1) prime coat and two (2)
finish coats of paint. Color to be selected by Property Management.

14.Repair and/or replace existing bathroom vanity cabinets and cabinet components

15.

(drawers, hardware, knobs, etc.), lavatories, top, and faucet and fittings as
necessary to ensure a complete and functional installation.

Remove all existing bathroom accessories, including: toilet, toilet seats, paper
holder, towel bars and rings, robe hooks and shower rods. Repair all resultant
damage to walls, cabinets, etc. Each full Bath is to receive new toilet, toilet seat,
two (2) towel bars, one (1) towel ring, paper holder and robe hook on door. Each




16.

17.

18.

19.

20,

21.

22,

half Bath is to receive new toilet seat, one (1) towel bar, one (1) towel ring, paper holder
and robe hook on door. To the extent possible, accessories shall be instailed at stud
locations: otherwise, install accessories using heavy duty wall anchors. Quality of
accessories shall be medium grade. Style and color shall be selected by Property
Management.

Note: Do not install accessories on cabinets uniess provisions are made to prevent
exposed fasteners on the interior of the cabinets. :

The contractor shall remove all fixtures in bathrooms to include tubs, toilets, sink and
cabinet. The contractor shall remove all ceramic wall and floor tiles in all bathrooms to
remove all subflooring. Once sub-fioor is installed furnish and install new ceramic wall

“base, floor tiles and threshold. Match existing in size, style and color to be'setected by

site management.

The contractor shall replace the complete toilet in ALL bathrooms with the American
Standard Cadet 3 Flo-Wise Tall Height 2 piece 1.28 GPF High Efficiency Elongated Toilet
and seat or an approved equal. Replace all components (wax ring, bolts, etc.) to make a
complete installation. Match existing color.

Remove existing, furnish and install new American Standard Princeton 60 inch steel tubs
or approved equal and cultured marble surround at all bathrooms throughout unit. Re-
install all necessary plumbing.

Remove all existing smoke/carbon monoxide detectors and properly discard. Install new
smoke/carbon monoxide detectors. All detectors shall be hardwired with battery backup.
Installation of detectors shall be fully Code compliant. Contractor shall pay particular
altention to ceiling fans and alc grilles & registers when installing the detectors to ensure
that the proper distances are maintained.

Prior to Final Acceptance, all flooring shall receive two coats of commercial grade wax or
sealer as recommended by the tile manufacturer. Provide the tile manufacturer’s
published maintenance instructions to Property Management.

All existing ceramic tile tub surrounds are to be removed. Remove existing drywall at the
tub surrounds and install new mold & mildew and water resistant gypsum board. Properly
prepare drywall and install new cultured marble tub surrounds. New tub surrounds shall
include one integral soap dish.

Repair and/or replace base and wall cabinets and/or cabinet components in kitchens and
bathrooms. Components include tops, drawers, hardware, shelving, etc. Match existing

‘components in style, material, grade and color.

23.Remove all kitchen counter tops and install new plastic faminate, post-formed tops and

splashes. Exercise special care in removing existing caulking to ensure that adjacent
surfaces are not damaged. Repair walls and/or other surfaces damaged during the
removal of the tops. Install new sidewall splashes to match tops. Color to be selected
from standard manufacturer's color selection by the Property Management.

Reinstall existing sinks and faucets. Provide new drain lines, traps and fittings at
all sinks.




24,

25,

26.

27.

28.

29.

30,

31.

The Contractor shall repair and/or replace all missing and/or damaged shelving and
shelving components at all closets to match the existing shelving. Repairs and
replacement shall be such as to ensure a complete shelving system. Install new bracket
and brace at center points of shelves over four feet (4') long. Components include: wire
shelving, supports, brackets, bracket braces, end caps, stc.

In addition to that noted in Item #4 under this section, inspect all water heaters and repair
and/or replace all components as necessary to ensure that it is in proper working order
and is in compliance with current Code. Components include: wiring, piping, drain pan,
and drain to exterior of building, etc. At a minimum, install new metallic conduit or metallic
sheathed cable approved for use as a grounding conductor with new fittings at all water
heaters.

Treat the entire building/unit — inside and out — for rodents and all types of insects. Locally
treat for termites in areas where termites are present and/or have caused damage. Report
termite damage to HANO and Property Management immediately and in writing.

Perform remedial work to interior doors as required to eliminate minor damage(s). Apply
primer coat of paint to repaired areas prior to applying full primer coat and finish coats as
specified in ltem #112 under section.

The Contractor shall inspect all interior door hardware components and replace missing,
damaged or inoperative hardware components as necessary to provide a complete and
functional installation. Components include, but are not necessarily limited to locksets,
privacy sets, passage sets, strike plates, keepers, hinges, ball catches, door stops, etc.
New hardware components shall match the existing in material, style and finish.

Some units have locksets on certain interior doors. These existing locksets are to be
removed and new passage or privacy installed as foliows:

a. Bedroom and Baths: Privacy set
b. Closets and all other doors; Passage set

Remove existing interior doors that are severely damaged and install new doors and
hardware to match existing in style, material and quality. Severely damaged is defined as
any defect that takes away from the integrity and/or appearance of the door that cannot
be repaired using reasonable measures.

Install new doors and hardware in door openings that do not have an existing door.

Inspect and service the HVAC system in its entirety, including equipment, ducts,
thermostats, grilles and registers, etc. Replace components as necessary to ensure a
HVAC system that is fully functional and is compliant with current Code. Components
include, but are not necessarily limited to: fans, coils, thermostats, capacitors, condensing
units, compressors, blowers, condensate lines and drain pans, relays, efc.

Remove all trash, debris, personal items, etc. that may be in the alc closets.
Perform remedial work to drywall as may be required to ensure an air-tight
enclosure. Clean condensate lines to ensure proper flow to the exterior.

32.The Contractor shall repair or replace All damaged exterior doors, including doors,

hardware, frames, trim, weather stripping, etc. to ensure that the door installation
is sound, watertight and fully functional. Exterior doors include front, side or rear
and balcony doors. NOTE: Some front doors are seven (7) feet tall.




Properly prepare and paint all exterior doors. Apply one (1) coat primer and two (2) coats
of finish paint. Color to be selected by Property Management.

33. The Contractor shall inspect the existing door beli system and components and replace
components as necessary to ensure that it is in proper working condition. Components
include: doorbell buttons, transformers, bells/chimes, wiring, etc. :

34. The Contractor shall replace all appliances to include — microwave, stovefrange, range
hood, dishwasher, refrigerator and stackable washer/dryer. All other washer and dryers,
if present, are specifically excluded from this portion of the Work and are to be discarded.

35. Install one {1) new, fully charged fire extinguisher in each unit under the kitchen sink.

36. All existing interior caulking is to be removed, the joints cleaned and primed (if required
by the caulking manufacturer) and new caulking applied. This work is to be performed in
the normal sequencing of the Work. '

37. Upon completion of the construction activities, Contractor shall give each unit a thorough
final cleaning. Final cleaning shall include at a minimum: removal of construction residue,
including unneeded labels; dusting, sweeping, mopping, application of floor wax or sealer;
windows glass inside and out; mirrors; etc.

38. Upon completion of final cleaning, install new air filters at return air grills.

NOTE: General Requirements shall apply to ALL units in this contract and Specific Elements of
Work are specific to the noted unit. Some items may be duplicated in each sections.

SPECIFIC ELEMENTS OF WORK

2105 L. B. Landry Bivd -3B/R Fischer IV

1. The contractor shall remove and replace all rotten, wet, water damaged wood on the front
and rear porches to include the steps, handrail, post caps, spindles, decking, and rough
framing. Caulk, prep, prime and paint. Match existing in size, style and color.

2 The contractor shall remove all existing taminated fiooring and old glue throughout unit.
Contractor shall prep floors as recommended by the manufacturer to accept new flooring.
Remove all base shoe molding and replace with new wood finger jointed base and shoe
molding. Match existing in size and style.

3. The contractor shall remove ALL existing subfioor throughout unit and make the necessary
repairs. Install additional blocking in between floor joist to meet current building codes
and construction practices to the floor joists and as needed to accept the new plywood.
Install new treated % inch plywood subfioor throughout unit.  Fill all cracks, knots and
skim all seams with wood filler. Sand to ensure a smooth finish to accept finish floor.
Ensure all flooring is nailed tight and sound.

4. The contractor shall furnish and install new Armstrong 6" x 48" Luxe Plank Vinyl Tile or
approved equivalent flooring up to the point where you can create an easy transition {o
all existing areas. Install new transition strip wherever needed. Style, size, and color
shall be selected by Owner. All flooring shall be cleaned as per manufacturer's
recommendation. :




5. The contractor shall remove all fixtures in bathrooms to include tubs, toilets, sink and
cabinet. The contractor shail remove all ceramic wall and floor tiles in all bathrooms to
remove all subflooring. Once sub-floor is installed furnish and install new ceramic wall
base, floor tiles and threshold. Match existing in size, style and color to be selected by
site management.

6. The contractor shall replace the complete toilet in ALL bathrooms with the American
Standard Cadet 3 Flo-Wise Tall Height 2 piece 1.28 GPF High Efficiency Elongated Toilet
and seat or an approved equal. Replace all components (wax ring, bolts, etc.) to make
a complete installation. Match existing color. :

7. Remove existing, furnish and instail new tubs and surround at all bathrooms thréughout
unit. The contractor will be responsible to replace any damaged ceramic floor tile as a
result of removing or installing the tubs. -

8. The contractor shall furnish and install ALL new wood base and wall cabinets, counter
top, sink, faucet, sprayer and necessary plumbing to make a complete instaliation. Match
existing size and layout {color and style to be selected by site staff). Note: If the unitis
equipped with a garbage disposal then the contractor shall replace aiso.

9. The contractor shall repair the exterior door locks to ensure they are in proper working
condition as designed by the manufacturer.

2036 L. B. Landry Blvd -3B/R Fischer IV

1. The coniractor shall remove and replace all rotten, wet, water damaged wood on the front
and rear porches to include the steps, handrail, post caps, spindles, decking, and rough
framing. Caulk, prep, prime and paint. Match existing in size, style and color.

2 The contractor shall remove all existing laminated flooring and old glue throughout unit.
Contractor shall prep floors as recommended by the manufacturer to accept new flooring.
Remove and replace all shoe molding and store for reinstallation. Any shoe molding
damaged as a result of removal, termite, rot or water damage shall be replaced with new.
Match existing in size and style.

3. The contractor shall remove ALL existing subfloor throughout unit and make the necessary
repairs. install additional blocking in between floor joist to meet current building codes
and construction practices to the floor joists and as needed to accept the new plywood.
Install new treated % inch plywood subfloor throughout unit. Fill all cracks, knots and skim
all seams with wood filler. Sand to ensure a smooth finish to accept finish floor. Ensure all
flooring is nailed tight and sound.

4. The contractor shall furnish and instali new Armstrong 6" x 48" Luxe Plank Vinyl Tile or
approved equivalent flooring up to the point where you can create an easy transition to all
existing areas. Install new transition strip wherever needed. Style, size, and color shall
be selected by Owner. Al flooring shall be cleaned as per manufacturer’'s
recommendation.




5. The contractor shall remove existing furnish and install new kitchen countertops. Match

existing in size and style. Color to be selected by site staff. Remove and replace existing
sink, faucet and plumbing. :

2044 L. B. Landry Blvd - 3B/R Fischer |V

1.

The contractor shall remove and replace all rotten, wet, water damaged wood on the front
and rear porches to include the steps, handrail, post caps, spindles, decking, and rough
framing. Caulk, prep, prime and paint. Match existing in size, style and color.

The coniractor shall remove ail existing laminated flooring and old glue throughout unit.
Contractor shall prep floors as recommended by the manufacturer to accept new flooring.
Remove and replace all shoe molding and store for reinstallation. Any shoe molding

' damaged as a result of removal, termite, rot or water damage shall be replaced with new.

Match existing in size and style.

The contractor shall remove ALL existing subfloor throughout unit and make the necessary
repairs. Install additional blocking in between floor joist to meet current building codes -
and construction practices to the floor joists and as needed to accept the new plywood.
Install new treated ¥% inch plywood subfloor throughout unit. Fill all cracks, knots and skim
all seams with wood filler. Sand to ensure a smooth finish to accept finish floor. Ensure all
flooring is nailed tight and sound.

The contractor shall furnish and install new Armstrong 6” x 48" Luxe Plank Vinyl Tile or
approved equivalent flooring up to the point where you can create an easy transition to all
existing areas. Install new transition strip wherever needed. Style, size, and color shall
be selected by Owner. All flooring shall be cleaned as per manufaciurer's
recommendation.

2025 L. B. Landry Blvd — 3 BIR Fischer IV

1.

The contractor shall remove and replace all rotten, wet, water damaged wood on the front
and rear porches to include the steps, handrail, post caps, spindies, decking, and rough
framing. Caulk, prep, prime and paint. Match existing in size, style and color.

The contractor shall remove all existing laminated flooring and old giue throughout unit.
Contractor shall prep floors as recommended by the manufacturer to accept new flooring.
Remove and replace all shoe molding and store for reinstallation. Any shoe molding
damaged as a result of removal, termite, rot or water damage shall be replaced with new.
Match existing in size and style.

The contractor shall remove ALL existing subfloor throughout unit and make the necessary
repairs. Install additional blocking in between floor joist to meet current building codes
and construction practices to the floor joists and as needed to accept the new plywood.
Install new treated % inch plywood subfloor throughout unit. Fill all cracks, knots and skim
all seams with wood filler. Sand to ensure a smooth finish to accept finish floor. Ensure ali
flooring is nailed tight and sound.




The contractor shall furnish and install new Armstrong 6" x 48" Luxe Plank Vinyl Tile or
approved equivalent flooring up to the point where you can create an easy transition to all
existing areas. Install new transition strip wherever needed. Style, size, and color shall
be selected by Owner. Al flooring shall be cleaned as per manufacturer’s
recommendation. -

The contractor shall remove existing furnish and install new kitchen countertops. Match
existing in size and style. Color to be selected by site staff. Remove and replace existing
sink, faucet and plumbing.

The contractor shall remove existing, furnish and install new attic access stairs. Maich
existing in size and style.

The contractor shall remove existing, furnish and install new door jamb and trim. Re-hang
existing door and ensure it works properly as designed. by the manufacturer. Match
existing in size and thickness. Replace weather stripping, threshold and sweeps.

The contractor shall replace all damaged, wet and warped hoards on the A/C condenser
stand. Replace with treated lumber. Match existing in size and thickness.

2048 Lebouef Street — 3 B/R Fischer IV

1.

The contractor shall remove and replace all rotten, wet, water damaged wood on the front
and rear porches to include the steps, handrail, post caps, spindles, decking, and rough
framing. Caulk, prep, prime and paint. Match existing in size, style and color.

The contractor shall remove all existing laminated flooring and old glue throughout unit.
Contractor shall prep floors as recommended by the manufacturer to accept new flooring.
Remove and replace all shoe molding and store for reinstallation. Any shoe molding
damaged as a result of removal, termite, rot or water damage shall be replaced with new.
Match existing in size and style.

The contractor shail remove ALL existing subfloor throughout unit and make the necessary
repairs. Install additional blocking in between floor joist to meet current building codes
and construction practices to the floor joists and as needed to accept the new plywood.
Install new treated % inch plywood subfloor throughout unit. Fill all cracks, knots and skim
all seams with wood filler. Sand to ensure a smooth finish to accept finish fleor. Ensure all
flooring is nailed tight and sound.

The contractor shall furnish and install new Armstrong 6” x 48" Luxe Plank Vinyl Tile or
approved equivalent flooring up to the point where you can create an easy transition to all
existing areas. Install new transition strip wherever needed. Style, size, and color shali
be selected by Owner. All flooring shall be cleaned as per manufacturer’s
recommendation. '

The contractor shall remove existing furnish and install new kitchen countertops. Match
existing in size and style. Color to be selected by site staff. Remove and replace existing

sink, faucet and plumbing.




The contractor shall remove existing, furnish and install new toilet and ail components to
make a complete fully functional fixture in hall bath. Match existing in size and style.

The contractor shalf remove existing, furnish and install new door jamb and trim at front
and rear doors. Re-hang existing door and ensure it works properly as designed by the
manufacturer. Match existing in size and thickness. Replace weather stripping, threshold
and sweeps.

The contractor shall replace all damaged, wet and warped boards on the A/C condenser
stand. Replace with treated lumber. Match existing in size and thickness.

The contractor shall remove all existing cable wire that is not enclosed in a box.

2000 Lebouef St — 3B/R Fischer IV

1.

The contractor shall remove and replace all rotten, wet, water damaged wood on the front
and rear porches to include the steps, handrail, post caps, spindles, decking, and rough
framing. Caulk, prep, prime and paint. Match existing in size, style and color.

The contractor shall remove all existing laminated flooring and old glue throughout unit.
Contractor shall prep floors as recommended by the manufacturer to accept new flooring.
Remove and replace all shoe molding and store for reinstallation. Any shoe molding
damaged as a result of removal, termite, rot or water damage shall be replaced with new.
Match existing in size and style.

The contractor shall remove ALL existing subfloor throughout unit and make the necessary
repairs. Install additional blocking in between floor joist to meet current building codes
and construction practices to the floor joists and as needed to accept the new plywood.
Install new treated % inch plywood subfloor throughout unit. Fill alt cracks, knots and skim
all seams with wood filler. Sand to ensure a smooth finish to accept finish floor. Ensure all
flooring is nailed tight and sound.

The contractor shall furnish and install new Armstrong 6” x 48" Luxe Plank Vinyl Tile or
approved equivalent flooring up to the point where you can create an easy transition to all
existing areas. Install new transition strip wherever needed. Style, size, and color shall
be selected by Owner. All flooring shall be cleaned as per manufacturer's
recommendation.

The contractor shall remove existing furnish and instail new kitchen countertops. Match
existing in size and style. Color to be selected by site staff. Remove and replace existing
sink, faucet and plumbing. :

The contractor shall remove existing; furnish and install new toilet and all components to
make a complete fully functional fixture in rear bath room. Match existing in size and style.

The contractor shall remove existing, furnish and install new door jamb and trim at front
and rear doors. Re-hang existing door and ensure it works properly as designed by the
manufacturer. Match existing in size and thickness. Replace weather stripping, threshold -
and sweeps.




8.

9.

The contractor shall replace all damaged, wet and warped boards on the A/C condenser
stand. Replace with treated lumber. Match existing in size and thickness.

The contractor shall remove existing, furnish and install new Frigidaire stackable washer
and dryer model number GLEH1642FS or an approved equal.

10. The contractor shall inspec't the entire electrical panel box and repiace all necessary

components to include breakers, wiring, cover, etc. and ensure the electrical system
meets current codes and is fully functional once complete.

2044 Lebouef St — 3B/R Fischer |V

1.

The contractor shall remove and replace all rotten, wet, water damaged wood on the front
and rear porches to include the steps, handrail, post caps, spindles, decking, and rough
framing. Caulk, prep, prime and paint. Match existing in size, style and color.

The contractor shall remove all existing laminated flooring and old glue throughout unit.
Contractor shall prep floors as recommended by the manufacturer to accept new flooring.
Remove and replace all shoe molding and store for reinstallation. Any shoe moiding
damaged as a result of removal, termite, rot or water damage shall be replaced with new.
Match existing in size and style. '

The contractor shall remove ALL existing subfloor throughout unit and make the necessary
repairs. Install additional biocking in between floor joist to meet current building codes
and construction practices to the floor joists and as needed to accept the new plywood.
Install new treated % inch plywood subfloor throughout unit. Fill all cracks, knots and skim
all seams with wood filler. Sand to ensure a smooth finish to accept finish floor. Ensure all
flooring is nailed tight and sound.

The contractor shall furnish and install new Armstrong 6" x 48" Luxe Plank Vinyl Tile or
approved equivalent flooring up to the point where you can create an easy transition to all
existing areas. Install new transition strip wherever needed. Style, size, and color shall
be selected by Owner. All flooring shall be cleaned as per manufacturer’s
recommendation.

The contractor shall remove existing furnish and install new kitchen countertops. Maich
existing in size and style. Color to be selected by site staff. Remove and replace existing
sink, faucet and plumbing.

The contractor shall remove existing, furnish and install new door jamb and trim at front
and rear doors. Re-hang existing door and ensure it works properly as designed by the
manufacturer. Match existing in size and thickness. Replace weather stripping, threshoid
and sweeps.

. The contractor shall reblace ali damaged, wet and warped boards on the A/C condenser

stand. Replace with treated lumber. Match existing in size and thickness.




2037 Lebouef St — 3B/R Fischer IV

1.

The contractor shail remove and replace all rotten, wet, water damaged waood on the front
and rear porches to include the steps, handrail, post caps, spindles, decking, and rough
framing. Caulk, prep, prime and paint. Match existing in size, style and color.

The contractor shall remove ali existing laminated flooring and old glue throughout unit.
Contractor shall prep floors as recommended by the manufacturer to accept new flooring.
Remove and replace all shoe moiding and store for reinstailation. Any shoe molding
damaged as a resuit of removal, termite, rot or water damage shall be replaced with new.

Match existing in size and style. '

The contractor shall remove ALL existing subfloor throughout unit and make the necessary
repairs. Install additional blocking in between floor joist to meet current building codes
and construction practices to the floor joists and as needed to accept the new plywood.
Install new treated % inch plywood subfloor throughout unit. Fill alt cracks, knots and skim
all seams with wood filler. Sand to ensure a smooth finish to accept finish floor. Ensure all
flooring is nailed tight and sound.

The contractor shall furnish and install new Armstrong 6" x 48" Luxe Plank Vinyl Tile or
approved equivalent flooring up to the point where you can create an easy transition to all
existing areas. Install new transition strip wherever needed. Style, size, and color shall
be selected by Owner. All flooring shall be cleaned as per manufacturer's
recommendation.

The contractor shall remove existing furnish and install new kitchen countertops. Match
existing in size and style. Color to be selected by site staff. Remove and replace existing
sink, faucet and plumbing.

The contractor shall remove existing, furnish and install new door jamb and trim at front
and rear doors. Re-hang existing door and ensure it works propetly as designed by the
manufacturer. Match existing in size and thickness. Replace-weather siripping, threshold
and sweeps.

The contractor shall replace all damaged, wet and warped boards on the A/C condenser
stand. Replace with treated lumber. Match existing in size and thickness.

2045 Lebouef St — 3B/R Fischer IV

1.

The contractor shali remove and replace all rotten, wet, water damaged wood on the front
and rear porches to include the steps, handrail, post caps, spindies, decking, and rough
framing. Caulk, prep, prime and paint. Match existing in size, style and color.

The contractor shall remove all existing laminated flooring and old glue throughout unit.
Contractor shall prep floors as recommended by the manufacturer to accept new flooring.
Remove and replace all shoe molding and store for reinstaliation. Any shoe molding
damaged as a result of removal, termite, rot or water damage shall be replaced with new.
Match existing in size and style. :

The contractor shali remove ALL existing subfloor throughout unit and make the necessary
repairs. [nstall additional blocking in between floor joist to meet current building codes




and construction practices to the floor joists and as needed to accept the new plywood.
Install new treated % inch plywood subfloor throughout unit. Fill alt cracks, knots and skim
all seams with wood filler. Sand to ensure a smooth finish to accept finish floor. Ensure all
flooring is nailed tight and sound.

The contractor shali furnish and install new Armstrong 6” x 48” Luxe Plank Vinyl Tile or
approved equivalent flooring up to the point where you can create an easy transition to ali
existing areas. Install new transition strip wherever needed. Style, size, and color shall
be selected by Owner. All flooring shail be cleaned as per manufacturer's
recommendation. :

The contractor shall remove existing furnish and instali new kitchen countertops. Match

existing in size and style. Color to be selected by site staff. Remove and replace existing
sink, faucet and plumbing.

The contractor shall remove existing, furnish and install new door jamb and trim at front
and rear doors. Re-hang existing door and ensure it works properly as designed by the
manufacturer. Match existing in size and thickness. Replace weather stripping, threshold
and sweeps.

The contractor shall replace all damaged, wet and warped boards on the A/C condenser
stand. Replace with treated lumber. Match existing in size and thickness.

The contractor shall replace the wet and damaged drywall in ceiling at A/G return air grill.
Investigate the possible water leak and make the necessary repairs. Tape, float and skim
to prepare for paint. Match existing finish.

2021 Lebouef St — 3B/R Fischer IV

1.

The contractor shall remove and replace alf rotten, wet, water damaged wood on the front
and rear porches to include the steps, handrail, post caps, spindles, decking, and rough
framing. Caulk, prep, prime and paint. Match existing in size, style and color.

The contractor shall remove all existing laminated flooring and old glue throughout unit.
Contractor shall prep floors as recommended by the manufacturer {o accept new flooring.
Remove and replace all shoe molding and store for reinstallation. Any shoe molding
damaged as a result of removal, termite, rot or water damage shall be replaced with new.
Match existing in size and style.

The contractor shall remove ALL existing subfloor throughout unit and make the necessary
repairs. Install additional blocking in between floor joist to meet current building codes
and construction practices to the floor joists and as needed to accept the new plywood.
Instail new treated % inch plywood subfloor throughout unit. Fill all cracks, knots and skim
all seams with wood filler. Sand to ensure a smooth finish to accept finish floor. Ensure all
flooring is nailed tight and sound.

The contractor shall furnish and install new Armstrong 6" x 48" Luxe Plank Vinyl Tile or
approved equivalent flooring up to the point where you can create an easy transition to all
existing areas. Install new transition strip wherever needed. Style, size, and color shall




be selected by Owner. All flooring shall be cleaned as per manufacturer's
recommendation.

The contractor shall remove existing furnish and install néw kitchen countertops. Match
existing in size and style. Color to be selected by site staff. Remove and replace existing
sink, faucet and plumbing.

The contractor shall remove existing, furnish and install new door jamb and trim at front
and rear doors. Re-hang existing door and ensure it works properly as designed by the
manufacturer. Match existing in size and thickness. Replace keyed alike deadbolt and
knob lockset, weather stripping, threshold and sweeps. '

The contractor shall replace all damaged, wet and warped boards on the A/C condenser

~stand. Replace with treated lumber. Match existing in size and thickness. '

2005 Lebouef St — 3B/R Fischer IV

1.

The contractor shall remove and replace all rotten, wet, water damaged wood onthe front
and rear porches to include the steps, handrail, post caps, spindles, decking, and rough
framing. Caulk, prep, prime and paint. Match existing in size, style and color.

The contractor shall remove tree growing through rear porch. Ensure stump is removed
from ground. '

The contractor shall remove all existing laminated flooring and old glue throughout unit.
Contractor shall prep floors as recommended by the manufacturer to accept new flooring.
Remove and replace all shoe molding and store for reinstallation. Any shoe molding
damaged as a result of removal, termite, rot or water damage shall be replaced with new.
Match existing in size and style.

The contractor shall remove ALL existing subfloor throughout unit and make the necessary
repairs. Install additional blocking in between floor joist to meet current building codes
and construction practices to the fioor joists and as needed to accept the new plywood.
Install new treated % inch plywood subfioor throughout unit. Fill alt cracks, knots and skim
all seams with wood filier. Sand to ensure a smooth finish to accept finish floor. Ensure all
flooring is nailed tight and sound.

The contractor shall furnish and install new Armstrong 6” x 48" Luxe Plank Vinyl Tile or
approved equivalent flooring up to the point where you can create an easy transition to all
existing areas. Install new transition strip wherever needed. Style, size, and color shall
be selected by Owner. All flooring shall be cleaned as per manufacturer’s
recommendation.

The contractor shall remove existing furnish and install new kitchen countertops. Match
existing in size and style. Color to be selected by site staff. Remove and replace existing
sink, faucet and plumbing.

The contractor shall replace right top drawer that's peeling. Match existing in size, style
and color.




8.

9.

The contractor shall remove existing, furnish and install new door jamb and trim at front
and rear doors. Re-hang existing door and ensure it works properly as designed by the
manufacturer. Match existing in size and thickness. Replace weather stripping, threshold
and sweeps.

The contractor shall replace all damaged, wet and warped boards on the A/C condenser
stand. Replace with treated lumber. Match existing in size and thickness.

~ 10. The contractor shall replace the wet and damaged drywall in ceiling in hall bathroom.

Investigate the possible water leak and make the necessary repairs. Tape, float and skim
to prepare for paint. Match existing finish.

11. The contractor shall replace all damaged vanity top in rear bathroom. Match existing in

size and style.

2200 Hendee St — 3BIR Fischer IV

1.

The contractor shall remove and replace all rotten, wet, water damaged wood on the front
and rear porches to include the steps, handraii, post caps, spindles, decking, and rough
framing. Caulk, prep, prime and paint. Match existing in size, style and color.

The contractor shall remove all existing faminated flooring and old glue throughout unit.
Contractor shall prep fioors as recommended by the manufacturer to accept new flooring.
Remove and replace all shoe molding and store for reinstallation. Any shoe molding
damaged as a result of removal, termite, rot or water damage shall be replaced with new.
Match existing in size and style.

The contractor shall remove ALL existing subfloor throughout unit and make the necessary
repairs. Install additional blocking in between floor joist to meet current building codes
and construction practices to the floor joists and as needed to accept the new plywood.
Install new treated % inch plywood subfloor throughout unit. Fill all cracks, knots and skim
all seams with wood filler. Sand to ensure a smooth finish to accept finish floor. Ensure all
flooring is nailed tight and sound.

The contractor shall furnish and install new Armstrong 6" x 48" Luxe Plank Vinyl Tile or
approved equivatent flooring up to the point where you can create an easy transition to ail
existing areas. Install new transition strip wherever needed. Style, size, and color shall
be selected by Owner. All flooring shall be cleaned as per manufacturer's
recommendation.

The contractor shall remove existing furnish and install new kitchen countertops. Match
existing in size and style. Color to be selected by site staff. Remove and replace existing
sink, faucet and plumbing.

The contractor shall remove existing, furnish and install new door jamb and trim at front
and rear doors. Re-hang existing door and ensure it works properly as designed by the
manufacturer. Match existing in size and thickness. Replace weather stripping, threshold

and sweeps. | '




7.

The contractor shall replace all damaged, wet and warped boards on the A/C condenser
stand. Replace with treated lumber. Match existing in size and thickness.

The contractor shall replace the wet and damaged drywalf in the wash room area. Use
water resistant drywall at all wet walls.  Investigate the possible plumbing leak at the
washer hookup and make the necessary repairs. Tape, float, skim and texture all surfaces
to prepare for paint. Ensure ail walls and ceilings have a smooth and even finish prior to
painting. Match existing in size and finish. :

2313 Hendee St — 5B/R Fischer {VA

1.

The contractor shall remove and replace all rotten, wet, water damagéd wood on the front
and rear porches to include the steps, handrail, post caps, spindles, decking, and rough
framing. Caulk, prep, prime and paint. Match existing in size, style and color.

The contractor shall remove all existing laminated flooring and old glue throughout unit.
Contractor shall prep floors as recommended by the manufacturer to accept new flooring.
Remove and replace all shoe molding and store for reinstallation. Any shoe molding
damaged as a result of removal, termite, rot or water damage shall be replaced with new.
Match existing in size and style.

The contractor shall remove ALL existing subfloor throughout unit and make the necessary
repairs. Install additional biocking in between floor joist to meet current building codes
and construction practices to the floor joists and as needed to accept the new plywood.
Install new treated % inch plywood subfloor throughout unit. Fill all cracks, knots and skim
all seams with wood filler. Sand to ensure a smooth finish to accept finish floor. Ensure all
flooring is nailed tight and sound.

The contractor shall furnish and install new Armstrong 6” x 48" Luxe Plank Vinyl Tile or
approved equivalent flooring up to the point where you can create an easy transition to all
existing areas. Install new transition strip wherever needed. Style, size, and color shall
be selected by Owner. All flooring shall be cleaned as per manufacturer's
recommendation.

The contractor shall remove existing furnish and install new kitchen countertops. Match
existing in size and style. Color to be selected by site staif. Remove and replace existing
sink, faucet and plumbing. :

The contractor shall remove existing, furnish and install new door jamb and trim at front
and rear doors. Re-hang existing door and ensure it works properly as designed by the
manufacturer. Match existing in size and thickness. Replace weather stripping, threshold
and sweeps. : '

The contractor shall replace all damaged, wet and warped boards on the A/C condenser
stand. Replace with tfreated lumber. Match existing in size and thickness.




2012 Hendee St — 4B/R Fischer il

1.
~ Contractor shall prep floors as recommended by the manufacturer to accept new flooring.

The contractor shall remove all existing vinyl flooring and old glue throughout unit.

Remove and replace all shoe molding and store for reinstallation. Any shoe molding
damaged as a result of removal, termite, rot or water damage shall be replaced with new.
Match existing in size and style.

The contractor shail remove any existing damaged subfloor on the second floor in the
Fischer I, & lil site with new treated plywood and make the necessary repairs. Install
additional blocking to the floor joists as needed to accept the new plywood. Install new
treated plywood subfloor to match existing in thickness. Fill all cracks, knots and skim ali
seams with wood filler. Sand to ensure a smooth finish to accept finish floor. Ensure all
flooring is nailed tight and sound.

The contractor shall include in his bid the cost for removal and replacement of 128 square
feet of sub flooring to be used for any unforeseen damage as a Project Contingency and
this amount shall be included in the lump sum Contract Amount and shall be a separate
line item on the Schedule of Values. Withdrawals from the Project Contingency shall be
made only with HANO's specific, written approval.

Should the Project Contingency be exceeded {with HANO’s approval), HANO will issue a
change order to increase the Contract Amount by the appropriate amount.

Should there be funds remaining in the Project Contingency, HANO will issue a deductive
change order by the appropriate amount.

The contractor shall furnish and install new Armstrong 6” x 48" Luxe Plank Vinyl Tile or
approved equivalent flooring up to the point where you can create an easy transition to all
existing areas. Install new transition strip wherever needed. Style, size, and color shall
be selected by Owner. All flooring shall be cleaned as per manufacturer's
recommendation.

The contractor shall remove existing furnish and install new kitchen countertops. Match
existing in size and style. Color to be selected by site staff. Remove and replace existing
sink, faucet and plumbing.

The contractor shall remove existing, furnish and install new metal pre-hung entry door at
front and rear of unit. Remove existing, furnish and install new keyed alike deadbolt and
knob lockset at all doors and ensure it works properly as designed by the manufacturer.
Match existing in size, style and finish. Install new door sweep.

2064 Hendee St — 3BIR Fischer Il

1.

The contractor shall remove all existing vinyl flooring and old glue throughout unit.

Contractor shall prep floors as recommended by the manufacturer to accept new flooring.

Remove and replace all shoe molding and store for reinstallation. Any shoe molding
damaged as a result of removal, termite, rot or water damage shall be replaced with new.

Match existing in size and style.




The contractor shall remove any existing damaged subfloor on the second floor in the
Fischer |, & 1l site with new treated plywood and make the necessary repairs. Install
additional blocking to the floor joists as needed to accept the new plywood. Install new
treated plywood subfloor to match existing in thickness. Fill all cracks, knots and skim all
seams with wood filler. Sand to ensure a smooth finish to accept finish floor. Ensure ali
flooring is nailed tight and sound.

The contractor shall include in his bid the cost for removal and replacement of 128 square
feet of sub flooring to be used for any unforeseen damage as a Project Contingency and
this amount shall be included in the lump sum Contract Amount and shall be a separate
line item on the Schedule of Values. Withdrawals from the Project Contingency shall be
made only with HANO's specific, written approval.

Should the Project Contingency be exceeded {with HANO’s approval), HANO will issue a
change order to increase the Contract Amount by the appropriate amount.

Should there be funds remaining in the Project Contingency, HANO will issue a deductive
change order by the appropriate amount.

The contractor shall furnish and install new Armstrong 6” x 48" Luxe Plank Vinyl Tile or
approved equivalent flooring up to the point where you can create an easy fransition to all
existing areas. [nstall new transition strip wherever needed. Style, size, and color shall
be selected by Owner. All flooring shall be cleaned as per manufacturer's
recommendation. o

The contractor shall remove existing, furnish and install new metal pre-hung entry door at
front, rear and balcony doors of unit. Remove existing, furnish and install new keyed alike
deadbolt and knob lockset at all doors and ensure it works properly as designed by the
manufacturer. Match existing in size, style and finish. Install new door sweep.

The contractor shall clean and pressure wash balcony porch.

1400 Hero St — 3B/R Fischer IV

1.

The contractor shall remove and replace all rotten, wet, water damaged wood on the front
and rear porches to include the steps, handrail, post caps, spindles, decking, and rough
framing. Caulk, prep, prime and paint. Match existing in size, style and color.

The contractor shall remove all existing laminated flooring and old glue throughout unit.
Contractor shall prep floors as recommended by the manufacturer to accept hew flooring.
Remove and replace all shoe molding and store for reinstallation. Any shoe molding -
damaged as a result of removal, termite, rot or water damage shall be replaced with new.
Match existing in size and style.

The contractor shall remove ALL existing subfloor throughout unit and make the necessary
repairs. [nstall additional blocking in between floor joist to meet current building codes
and construction practices to the floor joists and as needed to accept the new plywood.
Install new treated % inch plywood subfloor throughout unit. Fill all cracks, knots and skim
all seams with wood filler. Sand to ensure a smooth finish to accept finish floor. Ensure all
flooring is nailed tight and sound.




4.

7.

The contractor shall furnish and install new Armstrong 6” x 48” Luxe Plank Vinyl Tile or
approved equivalent flooring up to the point where you can create an easy transition to all -
existing areas. Instail new transition strip wherever needed. Style, size, and color shall
be selected by Owner. All flooring shall be cleaned as per manufacturer’s
recommendation.

The contractor shall remove existing furnish and install new kitchen countertops. ‘Match
existing in size and style. Color to be selected by site staff. Remove and replace existing
sink, faucet and plumbing.

The contractor shall remove existing, furnish and install new door jamb and trim at front
and rear doors. Re-hang existing door and ensure it works properly as designed by the
manufacturer. Match existing in size and thickness. Replace weather stripping, threshold
and sweeps. . :

The contractor shall replace all damaged, wet and '\}varped boards on the A/C condenser
stand. Replace with treated lumber. Match existing in size and thickness.

1420 Hero St — 3B/R Fischer IV Handicap Accessible -

NOTE: This unit is ADA compliant and all materials used in this unit has to meet all ADA
regulations.

1.

The contractor shall remove and replace all rotten, wet, water damaged wood on the
handicap ramp, front and rear porches to include the steps, handrail, post caps, spindles,
decking, and rough framing. Caulk, prep, prime and paint. Match existing in size, style
and color.

The contractor shall remove all existing laminated flooring and old glue throughout unit.
Contractor shall prep floors as recommended by the manufacturer to accept new flooring.
Remove and replace all shoe molding and store for reinstallation. Any shoe molding
damaged as a result of removal, termite, rot or water damage shall be replaced with new.
Match existing in size and style.

The contractor shall remove ALL existing subfloor throughout unit and make the necessary
repairs. install additional blocking in between floor joist to meet current building codes
and construction practices to the floor joists and as needed tc accept the new plywood.
Instail new treated % inch plywood subfloor throughout unit. Fill ali cracks, knots and skim
all seams with wood filler. Sand to ensure a smooth finish to accept finish floor. Ensure all
flooring is nailed tight and sound.

The contractor shall furnish and instali new Armstrong 6” x 48" Luxe Plank Vinyl Tile or
approved equivalent flooring up to the point where you can create an easy transition to all
existing areas. Install new transition strip wherever needed. Style, size, and color shall
be selected by Owner. . All flooring shall be cleaned as per manufacturer’s
recommendation.

The contractor shall furnish and install ALL new wood base and wall cabinets, counter
top, sink, faucet, sprayer and necessary plumbing to make a complete instailation. Match
existing size and layout (color and style to be selected by site staff).




6.

8.

The contractor shall remove existing, furnish and install new door jamb and trim at front
door. Re-hang existing door and ensure it works properly as designed by the
manufacturer. Match existing in size and thickness. Replace weather stripping, threshold
and sweeps.

The contractor shall remove existing, furnish and install new metal pre-hung entry door at
rear of unit. Remove existing, furnish and install new keyed alike deadboit and knob
lockset and ensure it works properly as designed by the manufacturer, Match existing in
size, style and finish. Install new door sweep.

The contractor shali replace all damaged, wet and warped boards on the A/C condenser
stand. Replace with treated lumber. Match existing in size and thickness.

1405 Hero St — 3BIR Fischer IVA_ Handicap Accessible

NOTE: This unit is ADA éompiiant and all materials used in this unit has to mest all ADA
regulations.

1.

The contractor shall remove and replace all rotten, wet, water damaged wood on the
handicap ramp, front and rear porches to include the steps, handrail, post caps, spindles,
decking, and rough framing. Caulk, prep, prime and paint. Match existing in size, style
and color.

The contractor shall remove all existing laminated flooring and oid glue throughout unit.
Contractor shall prep floors as recommended by the manufacturer to accept new flooring.
Remove and replace all shoe molding and store for reinstaliation. Any shoe molding
damaged as a result of removal, termite, rot or water damage shall be replaced with hew.
Match existing in size and style.

The contractor shall remove ALL existing subfloor throughout unit and make the necessary
repairs. Install additional blocking in between floor joist to meet current building codes
and construction practices to the floor joists and as needed to accept the new plywood.
Install new treated % inch plywood subfloor throughout unit. Fill all cracks, knots and skim
all seams with wood filler. Sand to ensure a smooth finish to accept finish floor. Ensure all
flooring is nailed tight and sound.

The contractor shall furnish and install new Armstrong 6" x 48" Luxe Piank Vinyl Tile or
approved equivalent flooring up to the point where you can create an easy transition to all
existing areas. Instail new transition strip wherever needed. Style, size, and color shall
be selected by Owner. Al flooring shall be cleaned as per manufacturer's
recommendation.

The contractor shall furnish and instali ALL new wood base and wall cabinets, counter
top, sink, faucet, sprayer and necessary plumbing to make a complete installation. Match
existing size and layout (color and style to be selected by site staff).

The contractor shall remove existing, furnish and install new door jamb and trim at front
door. Re-hang existing door and ensure it works properly as designed by the
manufacturer. Match existing in size and thickness. Replace weather stripping, threshold
and sweeps. :




7.

8.

9.

The contractor shall remove existing, furnish and install new metal pre-hung entry door at
rear of unit. Remove existing, furnish and install new keyed alike deadbolt and knob
fockset and ensure it works properly as designed by the manufacturer. Match existing in
size, style and finish. Install new door sweep.

The contractor shall replace all damaged, wet and warped boards on the A/C condenser
stand. Replace with treated lumber. Match existing in size and thickness.

The contractor shall replace all damage ceramic floor tiles in bathroom. Match existing in
size, style and color.

1504 Hero St — 2B/R Fischer IV

1.

The contractor shail remove and replace all rotten, wet, water damaged wood on the front
and rear porches to include the steps, handrail, post caps, spindles, decking, and rough
framing. Caulk, prep, prime and paint. Match existing in size, style and color.

The contractor shall remove all existing laminated flooring and old glue throughout unit.
Contractor shall prep floors as recommended by the manufacturer to accept new flooring.
Remove and replace all shoe molding and store for reinstallation. Any shoe molding
damaged as a result of removal, termite, rot or water damage shall be replaced with new.
Match existing in size and style. -

The contractor shall remove ALL existing subfloor throughout unit and make the necessary
repairs. Install additional blocking in between floor joist to meet current building codes
and construction practices to the floor joists and as needed to accept the new plywood.
Install new treated % inch plywood subfloor throughout unit. Fill alf cracks, knots and skim
all seams with wood filler. Sand to ensure a smooth finish to accept finish floor. Ensure all
flooring is nailed tight and sound.

The contractor shall furnish and install new Armstrong 6" x 48” Luxe Plank Vinyl Tile or
approved equivalent flooring up to the point where you can create an easy transition to all
existing areas. Install new transition strip wherever needed. Style, size, and color shail
be selected by Owner. All flooring shall be cleaned as per manufacturer’s
recommendation. '

The contractor shall remove existing furnish and install new kitchen countertops. Match
existing in size and style. Color to be selected by site staff. Remove and replace existing
sink, faucet and plumbing.

The contractor shall remove existing, furnish and install new door jamb and trim at front
and rear doors. Re-hang existing door and ensure it works properly as designed by the
manufacturer. Match existing in size and thickness. Replace weather stripping, threshold
and sweeps. '

The contractor shall reptace alt damaged, wet and warped boards on the A/C condenser
stand. Replace with treated lumber. Match existing in size and thickness.




1429 Shepard St — 3B/R Fischer IV

1.

The contractor shall remove and replace all rotten, wet, water damaged wood on the front
and rear porches to include the steps, handrail, post caps, spindles, decking, and rough
framing. Caulk, prep, prime and paint. Match existing in size, style and color.

The contractor shall remove all existing laminated fiooring and old glue throughout unit.
Contractor shall prep floors as recommended by the manufacturer to accept new flooring.
Remove and replace all shoe molding and store for reinstallation. Any shoe molding
damaged as a result of removal, termite, rot or water damage shall be replaced with new.
Match existing in size and style.

The contractor shall remove ALL existing subfloor throughout unit and make the necessary
repairs. Install additional blocking in between floor joist to meet current building codes
and construction practices to the floor joists and as needed to accept the new plywood.
Install new treated % inch plywood subfioor throughout unit. Fill all cracks, knots and skim
all seams with wood filler. Sand to ensure a smooth finish to accept finish floor. Ensure all
flooring is nailed tight and sound.

The contractor shall furnish and install new Armstrong 6" x 48” Luxe Plank Vinyl Tile or
approved equivalent flooring up to the point where you can create an easy transition to all
existing areas. Install new transition strip wherever needed. Style, size, and color shall
pe selected by Owner. All flooring shall be cleaned as per manufacturer's
recommendation.

The contractor shall remove existing furnish and install new kitchen countertops. Match
existing in size and style. Color to be selected by site staff. Remove and replace existing
sink, faucet and plumbing.

The contractor shall remove existing, furnish and install new door jamb and trim at front
and rear doors. Re-hang existing door and ensure it works properly as designed by the
manufacturer. Match existing in size and thickness. Replace weather stripping, threshold
and sweeps.

The contractor shall replace all damaged, wet and warped boards on the A/C condenser
stand. Replace with treated lumber. Match existing in size and thickness.

The contractor shall replace the bathroom vanity top in both bathrooms. Match existing in
size and style.

1505 Shepard St — 3B/R Fischer iV

1.

The contractor shall remove and replace all rotten, wet, water damaged wood on the front
and rear porches to include the steps, handrail, post caps, spindles, decking, and rough
framing. Caulk, prep, prime and paint. Maich existing in size, style and color.

The contractor shall remove all existing laminated flooring and old glue throughout unit.
Contractor shall prep floors as recommended by the manufacturer to accept new flooring.
Remove and replace all shoe molding and store for reinstallation. Any shoe molding




damaged as a result of removal, termite, rot or water damage shall be replaced with new.
Match existing in size and style.

The contractor shall remove ALL existing subfloor throughout unit and make the necessary
repairs. Install additional blocking in between floor joist to meet current building codes
and construction practices to the floor joists and as needed to accept the new plywood.
Install new treated % inch plywood subfloor throughout unit. Fill all cracks, knots and skim
all seams with wood filler. Sand to ensure a smooth finish to accept finish floor. Ensure all
flooring is nailed tight and sound.

_ The contractor shall furnish and install new Armstrong 6” x 48" Luxe Plank Vinyl Tile or

approved equivalent flooring up to the point where you can create an easy transition to all
existing areas. Install new transition strip wherever needed. Style, size, and color shall
be selected by Owner. All flooring shall be cleaned as per manufacturer’s
recommendation.

The contractor shail remove existing furnish and install new kitchen countertops. Match
existing in size and style. Color to be selected by site staff. Remove and replace existing
sink, faucet and plumbing.

The contractor shall remove existing, furnish and install new door jamb and trim at front
and rear doors. Re-hang existing door and ensure it works properly as designed by the
manufacturer. Match existing in size and thickness. Replace weather stripping, threshold
and sweeps. :

The contractor shall replace all damaged, wet and warped boards on the A/C condenser
stand. Replace with treated lumber. Match existing in size and thickness.

1401 Vespasian St — 3B/R Fischer |V

1.

The contractor shall remove and replace all rotten, wet, water damaged wood on the front
and rear porches to include the steps, handrail, post caps, spindles, decking, and rough
framing. Caulk, prep, prime and paint. Match existing in size, style and color.

The contractor shall remove all existing laminated flooring and old giue throughout unit.
Contractor shall prep floors as recommended by the manufacturer to accept new flooring.
Remove and replace alt shoe molding and store for reinstallation. Any shoe molding
damaged as a result of removal, termite, rot or water damage shall be reptaced with new.
Match existing in size and style.

The contractor shall remove ALL existing subfloor throughout unit and make the necessary
repairs. Install additional blocking in between floor joist to meet current building codes
and construction practices to the floor joists and as needed to accept the new plywood.
[nstall new treated % inch plywood subfloor throughout unit. Fill all cracks, knots and skim
all seams with wood filler. Sand to ensure a smooth finish to accept finish floor. Ensure ali
flooring is nailed tight and sound.

The contractor shall furnish and install new Armstrong 8" x 48" Luxe Plank Vinyl Tile or
approved equivalent flooring up to the point where you can create an easy transition to all
existing areas. Install new transition strip wherever needed. Style, size, and color shall




10.

be selected by Owner. All flooring shall be cleaned as per manufacturer's
recommendation.

The contractor shall remove existing furnish and install new kitchen countertops. Match
existing in size and style. Color to be selected by site staff. Remove and replace existing
sink, faucet and plumbing.

The contractor shall remove existing, furnish and install new door jamb and trim at front
and rear doors. Re-hang existing door and ensure it works properly as designed by the
manufacturer. Match existing in size and thickness. Replace weather stripping, threshold
and sweeps.

The contractor shall replace all damaged, wet and warped boards on the A/C condenser
stand. Replace with treated lumber. Match existing in size and thickness.

The contractor shail remove existing, furnish and instali new ceramic floor tiles. Contractor
shall prep floors as recommended by the manufacturer to accept new flooring. Remove
and replace all fixtures needed (vanity, toilet, etc.) to make a complete installation.
Remove and replace all shoe moiding and store for reinstailation. Any shoe molding
damaged as a result of removal, termite, rot or water damage shall be replaced with new.
Match existing in size and style.

Once the ceramic tiles are removed the contractor shall remove all existing damaged
subfloor and replace with new treated plywood. Install additional blocking to the floor joists
as needed to accept the new plywood. Install new treated plywood subfloor to match
existing in thickness. Fill all cracks, knots and skim all seams with wood filler. Sand to
ensure a smooth finish to accept finish floor. Ensure all flooring is nailed tight and sound.

The contractor shall remove existing, furnish and install new Frigidaire stackable washer
and dryer model number GLEH1642FS or an approved equal.

1417 Vespasian St — 3BIR Fischer IVA

1.

The contractor shall remove and replace all rotten, wet, water damaged wood on the front
and rear porches to inciude the steps, handrail, post caps, spindles, decking, and rough
framing. Caulk, prep, prime and paint. Match existing in size, style and color.

The contractor shall remove all existing laminated flooring and old glue throughout unit.
Contractor shall prep floors as recommended by the manufacturer to accept new flooring.
Remove and replace alt shoe molding and store for reinstallation. Any shoe molding
damaged as a result of removal, termite, rot or water damage shall be replaced with new.
Match existing in size and style.

The contractorshall remove ALL existing subfloor throughout unit and make the necessary
repairs. Install additional blocking in between floor joist to meet current building codes
and construction practices to the fioor joists and as needed to accept the new plywood.
Install new treated % inch plywood subfloor throughout unit. Fill all cracks, knots and skim
all seams with wood filler. Sand to ensure a smooth finish to accept finish fioor. Ensure ali
flooring is nailed tight and sound. "o :




4. The contractor shall furnish and install new Armstrong 6" x 48" Luxe Plank Vinyl Tile or
approved equivalent flooring up to the point where you can create an easy transition to all
existing areas. Install new transition strip wherever needed. Style, size, and color shall
be selected by Owner. Al flooring shall be cleaned as per manufacturer’s
recommendation.

5. The contractor shall furnish and install ALL new wood base and wall cabinets, counter
top, sink, faucet, sprayer and necessary plumbing to make a complete instaliation. Match
existing size and layout {color and style to be selected by site staff).

6. The contractor shall remove existing, furnish and install new door jamb and trim at front
and rear doors. Re-hang existing door and ensure it works properly as designed by the
manufacturer. Match existing in size and thickness. Replace weather stripping, threshold
and sweeps.

7. The contractor shall replace all damagéd, wet and warped boards on the A/C condenser
stand. Replace with treated lumber. Match existing in size and thickness. '

1861 L. B. Landry - Fischer SV - Handicap Accessible

4 The contractor shall ensure that all material required in this unit meets the requirements
of the Americans with Disability Act (ADA) to include cabinets, electrical, plumbing, tocks,
grab bars, etc. '

END
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SECTION 01330
SUBMITTAL PROCEDURES

PART 1 - GENERAL

1.01
A

SUMMARY

Provide types of submittals listed in individual sections and number of copies required below.

1.

2.
3.

QNG

Shop drawings, reviewed and annotated by the Contractor - transparency and two
blackline prints.

Product data - 4 copies.

Samples - 2, plus extra samples as required to indicate range of color, finish, and texture
to be expected.

Inspection and test reports - 4 copies.

Warranties - 4 copies.

Survey data - 4 copies.

Closeout submittals - 4 copies.

Project photographs - 8 8x10 color prints each month and at beginning and end of
construction. Include negatives.

Comply with project format for submittals.

Comply with submittal proceduras established by Architect including Architect’s submittal and
shop drawing stamp. Provide required resubmittals if original submittals are not approved.
Provide distribution of approved copies including modifications after submittals have been
approved.

Samples and shop drawings shall be prepared specifically for this project. Shop drawings shall
include dimensions and details, including adjacent construction and related work. Note special
coordination required. Note any deviations from requirements of the Contract Documents.

Provide warranties as specified; warranties shall not limit length of time for remedy of damages
Owner may have by legal statute. Warranties shail be signed by contractor, supplier or instailer
responsible for performance of warranty.

PART 2 - PRODUCTS - Not Applicable To This Section

PART 3 - EXECUTION - Not Applicable To This Section

END OF SECTION

SUBMITTAL PROCEDURES
01330-1
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SECTION 06100 - ROUGH CARPENTRY

PART 1 - GENERAL

1.1

A

1.2

1.3

RELATED DOCUMENTS

Drawings and general provisions of the Contract, including General and
Supplementary Conditions and Division 1 Specification Sections, apply to this Section.

SUMMARY

This Section includes the following:

QoA WN >

Framing with dimension lumber.
Utility shelving.

Sheathing.

Subflooring and underlayment.
Plywood backing panels.
Building wrap.

SUBMITTALS

Product Data: For each type of process and factory-fabricated product. Indicate
component materials and dimensions and include construction and application details.

1.

>

SN og

Include data for wood-preservative treatment from chemical treatment
manufacturer and certification by treating plant that treated materials comply with
requirements. Indicate type of preservative used, net amount of preservative
retained, and chemicai treatment manufacturer's written instructions for handling,
storing, installing, and finishing treated material.

Include data for fire-retardant treatment from chemical treatment manufacturer
and certification by treating plant that treated materials comply with requirements.
Include physical properties of treated materials, both before and after exposure
to elevated temperatures when tested according to ASTM D 5516 and
ASTM D 5664.

For products receiving a waterborne treatment, include statement that moisture
content of treated materials was reduced to levels specified before shipment to
Project site.

include copies of warranties from chemical treatment manufacturers for each
type of treatment.

Preservative-treated wood.

Fire-retardant-treated wood.

Power-driven fasteners.

Powder-actuated fasteners.

Expansion anchors.

Building wrap.

06100 -1 ROUGH CARPENTRY
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1.4

A

1.5

01/19

QUALITY ASSURANCE

Source Limitations for Fire-Retardant-Treated Wood: Obtain each type of fire-
retardant-treated wood product through one source from a single producer.

DELIVERY, STORAGE, AND HANDLING

Stack lumber, plywood, and other panels; place spacers between each bundle to
provide air circulation. Provide for air circulation around stacks and under coverings.

Covers for iumber, plywood, and other panels shall provide for transmission of water
vapors, polyethylene, sheet metal, and other impermeable materials shall not be used.

Store and handle products as recommended by the manufacturer for hot humid
climates; remove binding materials from stored materials.

Store materials off the ground and away from standing water.

Discard materials that have warped, cupped, swell, delaminated or otherwise
deteriorated.

PART 2 - PRODUCTS

2.1

A

MANUFACTURERS

Available Manufacturers: Subject to compliance with requirements, manufacturers
offering products that may be incorporated into the Work include, but are not limited to,
the following:

1.  Gypsum Sheathing Board:

a.  American Gypsum Co.

b.  G-P Gypsum Corporation.
C. National Gypsum Company.
d.  United States Gypsum Co.
e. Approved equal.

2. Building Wrap:

a. Celotex Corporation (The); Building Products Division.
b. DuPont (E. |. du Pont de Nemours and Company).

c. Parsec, Inc.

d Tenneco Building Products.

e Approved equal.

3.  Metal Framing Anchors:

Alpine Engineered Products, Inc.
Cleveland Steel Specialty Co.
Harlen Metal Products, Inc.
Simpson Strong-Tie Company, Inc.

oo o

06100 - 2 ROUGH CARPENTRY
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e. Southeastern Metals Manufacturing Co., Inc.
f. United Steel Products Company, Inc.
g.  Approved equal.

WOOD PRODUCTS, GENERAL

Lumber: DOC PS 20 and applicable rules of lumber grading agencies certified by the
American Lumber Standards Committee Board of Review.

1.  Factory mark each piece of lumber with grade stamp of grading agency.

2. Where nominal sizes are indicated, provide actual sizes required by DOC PS 20
for moisture content specified. Where actual sizes are indicated, they are
minimum dressed sizes for dry lumber.

Provide dressed lumber, S4S, unless otherwise indicated.

Provide dry lumber with 19 percent maximum moisture content at time of
dressing for 2-inch nominal thickness or less, unless otherwise indicated.

o

Wood Structural Panels:

1.  Plywood: Either DOC PS 1 or DOC PS 2, unless otherwise indicated.

2. Thickness: As indicated and or as needed to comply with requirements
specified.

3. Comply with "Code Plus" provisions in APA Form No.E30K, "APA
Design/Construction Guide; Residential & Commercial.”

4.  Factory mark panels according to indicated standard.

WOOD-PRESERVATIVE-TREATED MATERIALS

Preservative Treatment by Pressure Process: AWPA C2 (lumber) and AWPA C9
(plywood), used for sheathing and base plates. '

a.  Preservative Chemicals: Chromated copper arsenate (CCA).
b. Retention rate of 0.04 Ibs./cu. ft.

Lumber that is not in contact with the ground and is continuously protected from liquid
water may be treated according to AWPA P5 with inorganic boron (SBX).

a. Retention rate of 0.42 Ibs/cu.ft.

Kiln-dry material after treatment to maximum moisture content of 19 percent for lumber
and 15 percent for plywood. Do not use material that is warped or does not comply
with requirements.

Application: Treat all rough carpentry, unless otherwise indicated and the following:

1.  Preservative treatment for wood cants, nailers, curbs, equipment support bases,
blocking, stripping, and similar members in connection with roofing, flashing,
vapor barriers, and waterproofing.

2.  Preservative treatment for wood sills, sleepers, blocking, furring, stripping, and
similar concealed members in contact with masonry or concrete.

06100 - 3 ROUGH CARPENTRY
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2.4 FIRE-RETARDANT-TREATED MATERIALS

A.  General: Where fire-retardant-treated materials are indicated, provide materials that
comply with performance requirements in AWPA C20 (lumber) and AWPA C27
(plywood). Identify fire-retardant-treated wood with appropriate classification marking
of UL, U.S. Testing, Timber Products Inspection, or another independent testing and
inspecting agency.

1.  Use treatment for which chemical manufacturer publishes physical properties of
treated wood after exposure to elevated temperatures, when tested by a qualified
independent testing agency according to ASTM D 5664, for lumber and
ASTM D 5516, for plywood.

Use freatment that does not promote corrosion of metal fasteners.

Use Exterior type for exterior locations including all sheathing and where else as
indicated.

wN

2.5 DIMENSION LUMBER

A.  General: Provide dimension lumber of grades indicated according to the American
Lumber Standards Committee National Grading Rule provisions of the grading agency
indicated.

B.  Construction or Stud grade and any of the following species:

1.  Mixed southern pine; SPIB.
2. Hem-fir or Hem-fir {north); NLGA, WCLIB, or WWPA,
3. Spruce-pine-fir (south) or Spruce-pine-fir, NELMA, NLGA, WCLIB, or WWPA.

2.6 MISCELLANEOUS LUMBER

A.  General: Provide dimensional lumber field fabricated for support or attachment of
other construction, including the following:

Blocking.

Nailers.

Furring.

Grounds.
Concealed boards.

R wh -

B. For furring strips for installing plywood or hardboard paneling, select boards with no
knots capable of producing bent-over nails and damage to paneling.
2.7 SHEATHING

A.  Plywood Wall Sheathing: Exterior, Structural | sheathing.

1.  Span Rating: Not less than 32/16.
2. Thickness: Not less than 1/2 inch.

B. Glass-Mat Gypsum Wall Sheathing: ASTM C 1177/1177M.
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1. Product: Subject to compliance with requirements, provide "Dens-Glass Gold"
by G-P Gypsum Corp.

2. Type and Thickness: Regular, 1/2 inch thick.

3.  Size: Manufacturer’'s standard for vertical installation.

C. Plywood Roof Sheathing: Exterior, Structural | sheathing.

1. Span Rating: Not less than 32/16.
2. Thickness: Not less than 5/8 inch.

2.8 SUBFLOORING AND UNDERLAYMENT

A.  Plywood Combination Subfioor-Underlayment: DOC PS 1, Exterior, Structural |, C-C
Plugged single-floor panels.

Span Rating: Not iess than 24 oc.
Thickness: Not less than 7/8 inch.
Edge Detail: Square.

Edge Detail: Tongue and groove.
Surface Finish; Fully sanded face.

b wn =

B.  Plywood Subflooring: Exterior, Structural | single-fioor panels or sheathing.

1. Span Rating: Not less than 24 oc.
2. Thickness: Not less than 7/8 inch.

C. Plywood Underlayment for Resilient Flooring: DOC PS 1, Exterior B-C with fully
sanded face.

D. Plywood Underlayment for Ceramic Tile: DOC PS 1, Exterior, C-C Plugged, 5/8 inch
thick.

E. Plywood Underlayment for Carpet: DOC PS 1, Exposure 1 Underiayment.

2.9 PLYWOQOOD BACKING PANELS
A. Telephone and Electrical Equipment Backing Panels: DOC PS 1, Exposure 1, C-D
Plugged, fire-retardant treated, in thickness indicated or, if not indicated, not less than
1/2 inch thick.
2.10  FASTENERS

A. General: Provide fasteners of size and type indicated that comply with requirements
specified in this Article for material and manufacture,

1. Provide fasteners with hot-dip zinc coating complying with ASTM A 153/A 1563M
or of Type 304 stainless steel.

B. Nails and Brads: ASTM F 1667,

C. Power-Driven Fasteners: CABO NER-272.
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Wood Screws: ASME B18.6.1.
Lag Bolts: ASME B18.2.1.

Bolts: Steel bolts complying with ASTM A 307, Grade A; with ASTM A 563 hex nuts
and, flat washers.

Expansion Anchors: Anchor bolt and sleeve assembly of material indicated below with
capability to sustain, without failure, a load equal to 6 times the load imposed when
installed in unit masonry assemblies and equal to 4 times the load imposed when
installed in concrete as determined by testing per ASTM E 488 conducted by a
qualified independent testing and inspecting agency.

1.  Material: Carbon-steel components, zinc plated to comply with ASTM B 633,
Class Fe/Zn 5.

2. Material: Stainless steel with bolts and nuts complying with ASTM F 593 and
ASTM F 594, Alloy Group 1 or 2.

METAL FRAMING ANCHORS

General: Provide framing anchors made from hot-dip, zinc-coated steel sheet
complying with ASTM A 653/A 653M, G60 coating designation, of structural capacity,
type, and size indicated (nhot including the galvanized coating), and as follows:

1.  Allowable Design Loads: Provide products with allowable design loads, as
published by manufacturer, that meet or exceed those indicated. Manufacturer's
published values shall be determined from empirical data or by rational
engineering analysis and demonstrated by comprehensive testing performed by
a qualified independent testing agency.

Joist Hangers: U-shaped joist hangers 0.062 inch (15 gauge) thickness with 2-inch
long seat and 1-1/4-inch wide nailing flanges at least 85 percent of joist depth. Style U;
Simpson or equal.

Bridging: Rigid, V-section, nailless type, 0.062 inch thick (15 gauge), length to suit joist
size and spacing. Style NC or NCA; Simpson or equal.

Post Bases: Adjustable-socket type for bolting in place with standoff plate to raise post
1 inch above base and with 2-inch minimum side cover, socket 0.062 inch thick, and
standoff and adjustment plates 0.108 inch thick (9 gauge). EPB44T, Simpson or equal.

Joist Ties: Flat straps, with holes for fasteners, for tying joists fogether over supports.

1. Width: 1-1/4 inches.
2.  Thickness: 0.062 inch.
3. Length: 24 inches or as indicated.

Rafter Tie-Downs (Hurricane Ties): Bent strap tie for fastening rafters or roof trusses
to wall studs below, 2-1/4 inches wide by 0.062 inch thick (15 gauge). Tie fits over top
of rafter or truss and fastens to both sides of rafter or truss, face of top plates, and side
of stud below. H7; Simpson or equal.
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Floor-to-Floor Ties: Flat straps, with hoies for fasteners, for tying upper floor wall studs
to band joists and lower floor studs, 1-1/4 inches wide by 0.050 (16 gauge) inch thick
by 36 inches long. Style LSTI; Simpson or equal.

Hold-Downs: Brackets for bolting to wall studs and securing to foundation walls with
anchor bolts or to other hold-downs with threaded rods and designed with first of two
bolts placed seven bolt diameters from reinforced base. Style PHD; Simpson or equal.

Bolt Diameter: 3/4 inch.

Width: 2-1/2 inches.

Body Thickness: 0.138 inch (11gauge).

Base Reinforcement Thickness: 0.108 inch (10 gauge).

BN =

MISCELLANEOUS MATERIALS

Building Paper. Asphalt-saturated organic felt complying with ASTM D 226, Type |
(No. 15 asphalt felt), unperforated.

Building Wrap: Air-retarder sheeting made from polyolefins; cross-laminated films,
woven strands, or spun-bonded fibers; coated or uncoated; with or without
perforations; and complying with ASTM E 1677, Type L

1. Thickness: Not less than 3 mils.

2. Permeance: Not less than 10 perms.

3.  Flame-Spread Index: 25 or less per ASTM E 84.

4.  Allowabie Exposure Time: Not fess than three months.

Building Wrap Tape: Pressure-sensitive plastic tape recommended by building wrap
manufacturer for sealing joints and penetrations in building wrap.

Sheathing Tape: Pressure-sensitive plastic tape for sealing joints and penetrations in
sheathing and recommended by sheathing manufacturer for use with type of sheathing
required.

Adhesives for Field Gluing Panels to Framing: Formulation complying with APA AFG-
01 that is approved for use with type of construction panel indicated by both adhesive
and panel manufacturers.

Water-Repellent Preservative: NWWDA-tested and -accepted formulation containing
3-iodo-2-propynyl butyl carbamate, combined with an insecticide containing
chloropyrifos as its active ingredient.

PART 3 - EXECUTION

3.1

A.

INSTALLATION, GENERAL

Set rough carpentry to required levels and lines, with members plumb, true to line, cut,
and fitted. Fit rough carpentry to other construction; scribe and cope as needed for
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accurate fit. Locate furring, nailers, blocking, and similar supports to comply with
requirements for attaching other construction.

Do not use materials with defects that impair quality of rough carpentry or pieces that
are too small to use with minimum number of joints or optimum jeint arrangement.

Apply field treatment complying with AWPA M4 to cut surfaces of preservative-treated
lumber and plywood.

Securely attach rough carpentry work to substrate by anchoring and fastening as
indicated, complying with the following:

1.  CABO NER-272'for power-driven fasteners.
2. Published requirements of metal framing anchor manufacturer.
3. Table 2306.1, "Fastening Schedule," in the Standard Building Code.

Use common wire nails, unless otherwise indicated. Select fasteners of size that will
not fully penetrate members where opposite side will be exposed to view or will receive
finish materials. Make tight connections between members. Install fasteners without
splitting wood; predrill as required.

Use finishing nails for exposed work, unless otherwise indicated. Countersink nail
heads and fill holes with wood filler.

WOOD GROUND, BLOCKING, AND NAILER INSTALLATION

install where indicated and where reguired for screeding or attaching other work. Form
to shapes indicated and cut as required for true line and level of attached work.
Coordinate locations with other work invoived.

Attach items to substrates to support applied loading. Recess bolts and nuts flush with
surfaces, unless otherwise indicated. Build anchor bolts into masonry during
installation of masonry work. Where possible, secure anchor bolis to formwork before
concrete placement.

WOOD FURRING INSTALLATION

Install level and plumb with closure strips at edges and openings. Shim with wood as
required for tolerance of finish work.

1, Fire block furred spaces of walls, at each floor level and at ceiling, with wood
biocking or noncombustible materials accurately fitted to close furred spaces.

WOOD FRAMING INSTALLATION, GENERAL

Framing Standard: Comply with AFPA's "Manual for Wood Frame Construction,”
unless otherwise indicated.

Do not splice structural members between supports.

06100 - 8 ROUGH CARPENTRY




Modernization Department Standard Specification

HANO

C.

3.5

0119

Where built-up beams or girders of 2-inch nominal dimension lumber on edge are
required, fasten together with two rows of 20d nails spaced not less than 24 inches
o.c. Locate one row near top edge and other near bottom edge.

1. For continuous members, locate end joints over supports.

WALL AND PARTITION FRAMING INSTALLATION

General: Arrange studs so wide face of stud is perpendicular to direction of wall or
partition and narrow face is parallel. Provide double bottom and top plates using
members of 2-inch nominal thickness whose widths equal that of studs, except single
top plate may be used for non-load-bearing partitions. Anchor or nail plates to
supporting construction, unless otherwise indicated.

1. For exterior walls, provide 2-by-6-inch nominal size wood studs spaced 16 inches
0.¢., unless otherwise indicated.

2. For interior partitions and walls, provide 2-by-4-inch nominal size wood studs
spaced 16 inches 0.¢., unless otherwise indicated.

Construct corners and intersections with three or more studs. Provide blocking and
framing as indicated and as required to support facing materials, fixtures, speciaity
items, and trim.

1. Provide continuous horizontal blocking at midheight of partitions more than 96
inches high, using members of 2-inch nominal thickness and of same width as
wall or partitions.

Fire block concealed spaces of wood-framed walls and partitions at each floor level
and at ceiling line of top story. Where fire blocking is not inherent in framing system
used, provide closely fitted wood blocks of 2-inch nominal thick lumber of same width
as framing members.

Frame openings with multiple studs and headers. Provide nailed header members of
thickness equal to width of studs. Set headers on edge and support on jamb studs.

1.  For non-load-bearing partitions, provide double-jamb studs with headers not less
than 4-inch nominal depth for openings 48 inches and less in width, 6-inch
nominal depth for openings 4 to 6 feet in width, 8-inch nominal depth for
openings 6 to 10 feet in width, and not less than 10-inch nominal depth for
openings 10 to 12 feet in width.

2.  Forload-bearing walls, provide double-jamb studs for openings 6 feet and less in
width, and triple-jamb studs for wider openings. Provide headers of depth
indicated or, if not indicated, according to Table 802.7 in the international One-
and Two-Family Dwelling Code.

Provide bracing in exterior walls, at both walls of each external corner, full-story height,
unless otherwise indicated.

Provide bracing in walls, full-story height, unless otherwise indicated. Provide one of
the foliowing:
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1. Diagonal bracing at 45-degree angle using let-in 1-by-4-inch nominal size
boards.
2.  Plywood panels not less than 48 by 96 inches applied vertically.
3. In lieu of bracing at corners or at locations indicated, continuous gypsum
sheathing may be provided in panels not less than 48 by 96 inches applied
verticaily.

FLOOR JOIST FRAMING INSTALLATION

General; Install floor joists with crown edge up and support ends of each member with
not less than 1-1/2 inches of bearing on wood or metal, or 3 inches on masonry.
Attach floor joists as follows:

1. Where framed into wood supporting members, by using wood ledgers as
indicated or, if not indicated, by using metal joist hangers.

A frame opening with headers and trimmers supported by metal joist hangers; double
headers and trimmers where span of header exceeds 48 inches.

Do not notch in middle third of joists; limit notches to one-sixth depth of joist, one-third
at ends. Do not bore holes larger than 1/3 depth of joist; do not locate closer than 2
inches from top or bottom.

Provide solid blocking of 2-inch nominal thickness by depth of joist at ends of joists
unless nailed to header or band.

Lap members framing from opposite sides of beams, girders, or partitions not less than
6 inches or securely tie opposing members together. Provide solid blocking of 2-inch
nominal thickness by depth of joist over supports.

Anchor members paralleling masonry with 1/4-by-1-1/4-inch metal strap anchors
spaced not more than 96 inches o.c., extending over and fastening to 3 joists. Embed
anchors at least 6 inches into grouted masonry with ends bent at right angles and
extending 4 inches beyond bend.

Provide solid blocking between joists under jamb studs for openings.

Under non-load-bearing partitions, provide double joists separated by solid biocking

equal to depth of studs above.

1.  Provide triple joists separated as above, under partitions receiving ceramic tile
and similar heavy finishes or fixtures.

Provide bridging of type indicated below, at intervals of 96 inches o.c., between joists.

1.  Steel bridging installed to comply with bridging manufacturer's  written
instructions.

CEILING JOIST AND RAFTER FRAMING INSTALLATION
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Ceiling Joists: Install ceiling joists with crown edge up and complying with
requirements specified above for floor joists. Face nail to ends of parallel rafters.

1. Where ceiling joists are at right angles to rafters, provide additional short joists
parallel to rafters from wall plate to first joist; nail to ends of rafters and to top
plate and nail to first joist or anchor with framing anchors or metal straps.
Provide 2-by-4-inch nominal size stringers spaced 48 inches 0.c. crosswise over
main ceiling joists.

Rafters: Notch to fit exterior wall plates and use metal framing anchors. Double rafters
to form headers and trimmers at openings in roof framing, if any, and support with
metal hangers. Where rafters abut at ridge, place directly opposite each other and nail
to ridge member or use metal ridge hangers.

1. At valleys, provide double-valley rafters of size indicated or, if not indicated, of
same thickness as regular rafters and 2 inches deeper. Bevel ends of jack
rafters for full bearing against vailey rafters.

2. At hips, provide hip rafter of size indicated or, if not indicated, of same thickness
as regular rafters and 2 inches deeper. Bevel ends of jack rafters for full bearing
against hip rafter.

Provide collar beams (ties) as indicated or, if not indicated, provide 1-by-6-inch nominal
size boards between every third pair of rafters, but not more than 48 inches o.c.
Locate below ridge member, at third point of rafter span. Cut ends to fit roof slope and
nail to rafters.

Provide special framing as indicated for eaves, overhangs, dormers, and similar
conditions.

STAIR FRAMING INSTALLATION

Provide stair framing members of size, space, and configuration indicated or, if not
indicated, to comply with the following requirements:

1.  Stringer Size: 2-by-12-inch nominal size, minimum.

2. Notching: Notch stringers to receive treads, risers, and supports; leave at |least
3-1/2 inches of effective depth.

3. Stringer Spacing: At least 3 stringers for each 36-inch clear width of stair. .

Provide stair framing with no more than 3/16-inch variation between adjacent treads
and risers and no more than 3/8-inch variation between largest and smallest treads
and risers within each flight.

WOOD STRUCTURAL PANEL INSTALLATION

General: Comply with applicable recommendations contained in APA Form No. E30K,
"APA Design/Construction Guide: Residential & Commercial," for types of structural-
use panels and applications indicated.

1.  Comply with "Code Plus" provisions in above-referenced guide.
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Fastening Methods: Fasten panels as indicated below:
1. Combination Subfloor-Underlayment:

a.  Glue and nail toc wood framing.
b.  Screw to cold-formed metal framing.
c.  Space panels 1/8 inch apart at edges and ends.

2.  Subfiooring:

a.  Glue and nail to wood framing.
b.  Screw to cold-formed metal framing.
¢.  Space panels 1/8 inch apart at edges and ends.

3.  Sheathing:

a. Nail to wood framing.
b.  Screw to cold-formed metal framing.
c¢.  Space panels 1/8 inch apart at edges and ends.

4. Plywood Backing Panels: Nail or screw to supports.

GYPSUM SHEATHING

General: Fasten gypsum sheathing to supports with gaivanized roofing nails; comply
with GA-253 and manufacturer's recommended spacing and referenced fastening
schedule. Keep perimeter fasteners 3/8 inch from edges and ends of units.

[nstall 24-by-96-inch sheathing horizontally with long edges at right angies to studs with
V-grooved edge down and tongue edge up. Interlock tongue with groove to bring long
edges in contact with edges of adjacent board withouf forcing. Abut ends of boards
over centers of studs and stagger end joints of adjacent boards not less than one stud
spacing, two where possible.

BUILDING PAPER APPLICATION

Apply building paper horizontaily with 3-inch overlap and 6-inch end lap; fasten to
sheathing with galvanized staples or roofing nails. Cover upstanding flashing with 4-
inch overlap.

BUILDING WRAP APPLICATION

Cover wall sheathing with buitding wrap as indicated.

Comply with manufacturer's written instructions.

Cover upstanding flashing with 4-inch overiap.

Seal seams, edges, and penetrations with tape.

Extend into jambs of openings and seal corners with tape.

PN~

SHEATHING TAPE APPLICATION
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A.  Apply sheathing tape to joints between sheathing panels and at items penetrating
sheathing. Apply at upstanding flashing to overtap both flashing and sheathing.

END OF SECTION
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SECTION 06200 - FINISH CARPENTRY

PART 1 - GENERAL

1.1

A

1.2

1.3

1.4

RELATED DOCUMENTS

Drawings and general provisions of the Contract, including General and
Supplementary Conditions and Division 1 Specification Sections, apply to this Section.

SUMMARY

This Section includes the following:

Exterior standing and running trim of treated wood or fiber-cement.
Exterior cement-fiber siding.

Exterior cement-fiber soffits.

Interior standing and running trim for field-painted finish.

interior wood door frames.

Shelving and clothes rods.

Stairs and railings.

N O WN =~

SUBMITTALS

Product Data: For each type of process and factory-fabricated product. Include
construction details, material descriptions, dimensions of individual components and
profiles, textures, and colors.

1. Include data for wood-preservative treatment from chemical treatment
manufacturer and certification by treating plant that treated materiais comply with
requirements. Indicate type of preservative used, net amount of preservative
retained, and chemical treatment manufacturer's written instructions for handling,
storing, installing, and finishing treated material.

2.  For products receiving a waterborne freatment, include statement that moisture
content of treated materials was reduced to levels specified before shipment to
Project site.

Samples for Initial Selection: Color charts consisting of actual materials in small
sections for siding for each type of material indicated.

QUALITY ASSURANCE

instalfer Qualifications: A qualified installer.

Fire-Test-Response Characteristics: Where fire-retardant materials are indicated,

provide materials with specified fire-test-response characteristics as determined by a
testing and inspecting agency acceptable to authorities having jurisdiction. Identify
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materials with appropriate markings of applicable testing and inspecting agency on
surfaces of materials that will be concealed from view after installation.

DELIVERY, STORAGE, AND HANDLING

Protect materials against weather and contact with damp or wet surfaces. Stack
lumber, plywood, and other panels. Provide for air circulation within and around stacks
and under temporary coverings.

Deliver interior finish carpentry only when environmental conditions meet requirements
specified for installation areas. If finish carpentry must be stored in other than
instaltation areas, store only where environmental conditions meet requirements
specified for installation areas.

PROJECT CONDITIONS

Environmental Limitations: Do not deliver or install interior finish carpentry until
building is enclosed and weatherproof, wet work in space is completed and nominally
dry, and HVAC system is operating and maintaining temperature and relative humidity
at occupancy levels during the remainder of the construction period.

Weather Limitations: Proceed with installation only when existing and forecasted
weather conditions permit work to be performed according to manufacturer's written
instructions and warranty requirements and at least one coat of specified finish to be
applied without exposure to rain, snow, or dampness.

WARRANTY

Special Warranty for Siding: Manufacturer's standard form, signed by manufacturer,

Installer, and Contractor, in which manufacturer agrees to repair or replace siding that

fails in materials or workmanship within specified warranty period. Failures include, but

are not limited to, deformation or deterioration beyond normal weathering.

1. Warranty Period for Siding (Excluding Finish): 25 years from date of Substantial
Completion.

PART 2 - PRODUCTS

2.1

A.

MANUFACTURERS

Available Manufacturers: Subject to compliance with requirements, manufacturers
offering products that may be incorporated into the Work include, but are not limited to,
the following:

1. Fiber-Cement Siding and Soffit Materials:
Hardiplank; James Hardie.
WeatherBoards; Certain Teed.
Cemplanl; Cemplank, Inc.
Approved equal.

.00
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MATERIALS, GENERAL

Lumber: DOC PS 20 and applicable grading rules of inspection agencies certified by
the American Lumber Standards' Committee Board of Review.

1. Factory mark each piece of lumber with grade stamp of inspection agency
indicating grade, species, moisture content at time of surfacing, and mill.

Softwood Piywood: DOC PS 1.

Hardwood Plywood: HPVA HP-1.

WOOD-PRESERVATIVE-TREATED MATERIALS

Preservative Treatment by Pressure Process: Lumber shall be treated according to
AWPA C31 with Chromated copper arsenate (CCA).
a.  Retention rate of 0.04 Ibs/cu.ft.

1. Kiln-dry material after treatment to levels required for untreated material. Do not
use material that is warped or does not comply with requirements for untreated
material.

2. Mark each ftreated item with the Quality Mark Requirements of an inspection
agency approved by the American Lumber Standards' Committee Board of
Review.

3. Appilication; Exterior trim and trim at windows and exterior doors.

EXTERIOR STANDING AND RUNNING TRIM — CEMENT- FIBER

Flat Trim: Fiber-Cement four square smooth planks 1" to 3/4" in depth, width as
indicated, if not indicated provide 5-1/2” to 6" wide planks, primed finish.

Select flat trim units to project a minimum of 1/4" past the adjacent siding.

EXTERIOR STANDING AND RUNNING TRIM - WOOD

Grade Prime or D finish hem-fir; NLGA, WCLIB, or WWPA.
1.  Moldings for Opaque Finish (Painted): P-grade eastern white, ldaho white,
ponderosa, or sugar pine.

Moldings: Made to patterns included in WMMPA WM 7. Wood moldings made from

preservation treated kiln-dried stock and graded under WMMPA WM 4.

1. Moldings shall be as indicated, if none are indicated provide 3 standard patters
available for each application where moldings would be used and as follows:

2. Casing Pattern. WM 366, 11/16-by-2-1/4-inch featheredge casing.

3.  Stop Pattern: 1-1/8 by 5-1/2 inch square edge stop.

4.  Brick Mold: .

SIDING
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Siding Textures and Patterns: Where indicated, provide primed cement-fiber siding as
selected by Architect from manufacturer’s full range with the following requirements:

1. Horizontal wood grain pattern.

2.  Square edges, tapered planks.

3. Exposure as indicated or manufacturer's standard width as selected to limit
trimming foe installation of windows and doors.

EXTERIOR SOFFITS

Cement-fiber Soffits: Primed cement-fiber board, with board manufacturer's standard
exterior enamel primer.

1. Type: 1/2-inch thick flat panels, wood-grain textured.

INTERIOR STANDING AND RUNNING TRIM

Lumber Trim for Opaque Finish (Painted): Finished lumber (848), solid lumber, of any
listed species and grades:

1.  Grade D Select eastern white pine, lodgepole, white woods, ponderosa, or sugar
pine.

2. Grade A Finish alder, aspen, basswood, cottonwood, gum, magnolia, soft
maple, sycamore, tupelo, or yeliow poplar; NHLA.

Moldings: Made to patterns included in WMMPA WM 7. Wood moldings made from
kiln-dried stock and graded under WMMPA WM 4.

Base Pattern: WM 750, 9/16-by-4-1/4-inch beaded-edge base.
Shoe-Mold Pattern: WM 126, 1/2-by-3/4-inch quarter-round shoe mold.
Casing Pattern: WM 376, 11/16-by-2-1/4-inch beaded-edge casing.
Stop Pattern: WM 954, 3/8-by-1-3/8-inch bullnose stop.

PN~

SHELVING AND CLOTHES RODS

Shelving: 3/4-inch B-B Plywood with 1/2 inch thick hardwood edging.

1. Shelf Cleats: 3/4-by-5-1/2-inch boards with holes to receive clothes rods, of
same species and grade indicated above for interior lumber trim for opaque
finish.

Clothes Rods: 1-1/2-inch diameter, clear, kiln-dried hardwood rods or aluminum tubes.

STAIRS AND RAILINGS

tnterior Stairs:

1.  Treads: 1-1/16-inch, clear, kiln-dried, edge-giued, rift-sawn red oak or poplar
stepping with half-round nosing.

2. Risers: 3/4-inch finish boards as specified above for interior lumber trim for
opagque finish.
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Interior Balusters and Railings: Clear, kiln-dried yellow poplar of pattern indicated,
either solid or laminated.

Newel Posts: Clear, kiln-dried, turned yellow poplar newel posts of pattern and size
indicated.

MISCELLANEOUS MATERIALS

Fasteners for Exterior Finish Carpentry: Provide nails or screws of stainless steel or
hot-dipped galvanized steel, in sufficient length to penetrate minimum of 1-1/2 inches
into substrate, unless otherwise recommended by manufacturer:

Fasteners for Interior Finish Carpentry: Nails, screws, and other anchoring devices of
type, size, hot-dipped galvanized steel or stainless steel, required for application
indicated to provide secure attachment, concealed where possible.

Flashing: Comply with requirements in Section 0-7620 "Sheet Metal Flashing and
Trim" for flashing materials installed in finish carpentry.

Sealants: Comply with requirements in Section 07920 "Joint Sealants” for materials
required for sealing siding work.

FABRICATION

Wood Moisture Content: Comply with requirements of specified inspection agencies
and with manufacturer's written recommendations for moisture content of finish
carpentry at relative humidity conditions existing during time of fabrication and in
installation areas.

Back out or kerf backs of the following members, except members with ends exposed
in finished work:

1. Exterior standing and running trim wider than 5 inches.
2. Interior standing and running trim, except shoe and crown molds.

Ease edges of lumber less than 1 inch in nominal thickness to 1/16-inch radius and
edges of lumber 1 inch or more in nominal thickness to 1/8-inch radius.

PART 3 - EXECUTION

3.1

A.

3.2

EXAMINATION

Examine substrates, with Installer present, for compliance with requirements for
installation tolerances and other conditions affecting performance. Proceed with
installation only after unsatisfactory conditions have been corrected.

PREPARATION
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Clean substrates of projections and substances detrimental to application.

Before installing finish carpentry, condition materials to average prevailing humidity in
installation areas for a minimum of 24 hours[, unless longer conditioning is
recommended by manufacturer].

Prime lumber for exterior applications to be painted, including both faces and edges.
Cut to required lengths and prime ends. Comply with requirements in Division 9
Section "Painting."

INSTALLATION, GENERAL

Do not use materials that are unsound, warped, improperly treated or finished,
inadequately seasoned, or too small to fabricate with proper jointing arrangements.

1. Do not use manufactured units with defective surfaces, sizes, or patterns.

install finish carpentry level, plumb, true, and aligned with adjacent materials. Use
concealed shims where necessary for alignment.

1. Scribe and cut finish carpentry to fit adjoining work. Refinish and seal cuts as
recommended by manufacturer.

2. Countersink fasteners, fill surface flush, and sand where face fastening is
unavoidable.

3. Install to tolerance of 1/8 inch in 98 inches for level and plumb. Install adjoining
finish carpentry with 1/32-inch maximum offset for flush installation and 1/16-inch
maximum offset for reveal installation.

4, Install stairs with no more than 3/16-inch variation between adjacent {reads and
risers and with no more than 3/16-inch variation between largest and smallest
treads and risers within each flight.

5. Coordinate finish carpentry with materials and systems in or adjacent to it.
Provide cutouts for mechanical and electrical items that penetrate finish
carpentry.

STANDING AND RUNNING TRIM INSTALLATION

Install with minimum number of joints practical, using full-length pieces from maximum
lengths of lumber available. Do not use pieces less than 24 inches long, except where
necessary. Stagger joints in adjacent and related standing and running trim. Cope at
returns and miter at corners to produce tight-fitting joints with full-surface contact
throughout length of joint. Use scaif joints for end-to-end joints. Plane backs of
casings to provide uniform thickness across joints, where necessary for alignment.

1. Match color and grain pattern across joints.

2. Install trim after gypsum board joint finishing operations are completed.

3.  Drill pilot holes in hardwood before fastening to prevent splitting. Fasten to
prevent movement or warping. Countersink fastener heads on exposed
carpentry work and fill holes.

4.  Fit exterior joints to exclude water. Apply flat grain lumber with bark side
exposed to weather. '
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SIDING INSTALLATION

Horizontal Cement-Fiber Siding: Apply starter strip or molding along bottom edge of
sheathing or sill. Nail to wood farming and screw to metal framing at each stud. Do
not allow nails to penetrate more than one thickness of siding.

1. Leave 1/8-inch gap at trim and corners, unless otherwise recommended by
manufacturer, and apply sealant.

2, Butt joints only over framing or blocking, nailing top and bottom on each side and
staggering joints in subsequent courses.

Flashing: Install metal flashing as indicated on Drawings and as recommended by
siding manufacturer.

Install siding to comply with manufacturer's warranty requirements.

STAIR AND RAILING INSTALLATION |

Treads and Risers at Interior Stairs; Secure treads and risers by gluing and nailing to
rough carriages. Cope wall stringers to fit tightly over treads and risers.

Balusters: Dovetail or mortise balusters into treads, glue, and nail in place. Let into
railings and giue in place.

Newel Posts: Secure newel posts to stringers, rough carriages, and risers with
countersunk-head wood screws and glue.

Railings: Secure wall raiis with metal brackets. Fasten freestanding railings to newel
posts and to trim at walls with countersunk-head wood screws or rail bolts, and glue.
Assembile railings at goosenecks, easements, and splices with rail bolts and glue.
ADJUSTING

Replace finish carpentry that is damaged or does not comply with requirements. Finish
carpentry may be repaired or refinished if work complies with requirements and shows
no evidence of repair or refinishing. Adjust joinery for uniform appearance.

CLEANING

Clean finish carpentry on exposed and semiexposed surfaces. Touch up factory-

applied finishes to restore damaged or soiled areas.

END OF SECTION
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SECTION 09650
VINYL PLANK FL.OORING

PART 1 - GENERAL

1.01

A

1.02

A

B.

C.

1.03

A

B.
C.

SUMMARY
Provide vinyl plank flooring and all necessary floor preparation.
SUBMITTALS

Product Data: Submit manufacturer's product data and installation instructions for each material
and product used.

Samples: Submit two representative samples of each material specified indicaling visual
characteristics and finish. Include range samples if variation of finish is anticipated.

Extra Stock: Submit extra stock equal to 2% of total used,
QUALITY ASSURANCE

Comply with governing codes and regulations. Provide producis of acceptable manufacturers
which have been in satisfactory use in similar service for three years. Use experienced
instaliers. Deltver, handle, and store materials in accordance with manufacturer's instructions.

Performance:; Fire performance meeting requirements of building code and local authorities.

Provide materials and adhesives which do not contain asbestos.

PART 2 - PRODUCTS

2.01

A

B.

MATERIALS

Vinyl Plank Tile Fiooring:

1. Manufacturers: Armstrong World Industries, Azrock Industries, Tarkett or approved equal.
2.  Size: 6 by 48 inches.
3. Size: 8.7 by 48 inches.
4. Thickness: 1/8inch.
a. Commercial grade.
b. Light commercial grade.
¢. Residential grade.
5. Wearing Surface: Smooth.
8.  Wearing Surface: Embossed.

Auxiliary Materials:

1. Edge strips and terminations.
2.  Feature strips and inlaid borders.
3. Leveling compound.

VINYL PLANK FLOORING
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PART 3 - EXECUTION

3.01

A

INSTALLATION

Comply with manufacturer's instructions and recommendations. Install in proper relation to
adjacent work.

Prepare surfaces by cleaning, leveling and priming as required. Test adhesive for bond before
general installation. Level to 1/8" in 10" tolerance.

Tile Flooring: install tile with tight joints and with one-way pattern. Layout to prevent less than
1/2 tite units.

Clean, polish, and protect.

END OF SECTION
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SECTION 09912 - PAINTING

PART 1 - GENERAL

1.1

A

1.2

1.3

1.4

SUMMARY

This Section includes surface preparation and field painting of exposed exterior and
interior items and surfaces.

SUBMITTALS

Product Data: For each product indicated.

Samples; For each type of finish-coat material indicated.

QUALITY ASSURANCE

Benchmark Samples (Mockups): Provide a full-coat benchmark finish sample for each
type of coating and substrate required. Comply with procedures specified in PDCA P5.

1.  Wall Surfaces: Provide samples on at least 100 sq. ft.
2. Small Areas and items: Architect will designate items or areas required.
3. Final approval of colors will be from benchmark samples.

PROJECT CONDITIONS

Store materials not in use in tightly covered containers in a well-ventilated area at a
minimum ambient temperature of 45 deg F. Maintain storage containers in a clean
condition, free of foreign materials and residue.

Apply waterborne paints only when temperatures of surfaces to be painted and
surrounding air are between 50 and S0 deg F.

Apply solvent-thinned paints only when temperatures of surfaces to be painted and
surrounding air are between 45 and 95 deg F.

Do not apply paint in snow, rain, fog, or mist; or when relative humidity exceeds 85
percent; or at temperatures less than 5 deg F above the dew point; or to damp or wet
surfaces.

PART 2 - PRODUCTS

2.1

MANUFACTURERS
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Available Products: Subject o compliance with requirements, products that may be
incorporated into the Work include, but are not limited to, products listed in other Part 2
articles.

Manufacturers' Names: Shortened versions (shown in parentheses) of the following
manufacturers’ names are used in other Part 2 articles:

Benjamin Moore & Co. {(Benjamin Moore).

ICI Dulux Paint Centers (ICI Dulux Paints).
Kelly-Moore Paint Co. (Kelly-Moore}).

Mater Coatings Technologies, Inc. (Master Coatings).
PPG Industries, Inc. (Pittsburgh Paints).
Sherwin-Williams Co. (Sherwin-Williams).

Tnemec

NOoOORWON=

PAINT MATERIALS, GENERAL

Material Compatibility: Provide block fillers, primers, and finish-coat materials that are
compatible with one another and with the substrates indicated under conditions of
service and application, as demonstrated by manufacturer based on testing and field
experience.

Material Quality: Provide manufacturer's best-quality paint material of the various
coating types specified that are factory formulated and recommended by manufacturer
for application indicated. Paint-material containers not displaying manufacturer's
product identification will not be acceptable.

Colors: As selected from manufacturer's full range.

PREPARATORY COATS

Concrete Unit Masonry Block Filler: High-performance latex block filler of finish coat
manufacturer and recommended in writing by manufacturer for use with finish coat and
on substrate indicated.

Exterior Primer: Exterior alkyd or latex-based primer of finish coat manufacturer and
recommended in writing by manufacturer for use with finish coat and on substrate
indicated.

1.  Ferrous-Metal and Aluminum Substrates: Rust-inhibitive metal primer.

2.  Zinc-Coated Metal Substrates: Galvanized metal primer.

3. Where manufacturer does not recommend a separate primer formulation on
substrate indicated, use paint specified for finish coat.

Interior Primer: Interior latex-based or alkyd primer of finish coat manufacturer and
recommended in writing by manufacturer for use with finish coat and on substrate
indicated.

1.  Ferrous-Metal Substrates: Quick drying, rust-inhibitive metal primer.
2. Zinc-Coated Metal Substrates: Galvanized metal primer.
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Where manufacturer does not recommend a separate primer formulation on
substrate indicated, use paint specified for finish coat.

EXTERIOR FINISH COATS

Exterior Low-Luster Acrylic Paint:

N i

W

o o1

Benjamin Moore; Moorcraft Super Spec Low Lustre Latex House Paint No. 185.
ICI Dulux Paints; 2402-XXXX Dulux Professional Exterior 100 Percent Acrylic
Satin Finish.

Master Coating; Scuffmaster ScrubTough Polyurethane fortified eggshell coating.
Pittsburgh Paints; 6-2000 Series SpeedHide Exterior House & Trim Satin--Acrylic
Latex.

Sherwin-Williams; A-100 Exterior Latex Satin House & Trim Paint A82 Series.
Approved equal.

Exterior Full-Gloss Acrylic Enamel for Ferrous and Other Metals:

1.
2.
3

4.
5.

Benjamin Moore; Moore's IMC Acrylic Gloss Enamel M28.

IC] Dulux Paints; 3028-XXXX Dulux Interior/Exterior Acrylic Gloss Finish.
Pittsburgh Paints; 90-300 Series Pitt-Tech One Pack Interior/Exterior High
Performance Waterborne High Gloss DTM Industrial Enamels.

Sherwin-Williams; DTM Acrylic Coating Gloss (Waterborne) B66W100 Series.
Approved equal.

INTERIOR FINISH COATS

Interior Fiat Acrylic Paint:

N —

SN

Benjamin Moore; Moorecraft Super Spec Latex Flat No. 275.

IC| Dulux Paints; 1200-XXXX Dulux Professional Velvet Matte interior Flat Latex
Wall & Trim Finish.

Pittsburgh Paints; 6-70 Line SpeedHide [nterior Wall Flat-Latex Paint.
Sherwin-Williams; ProMar 200 Interior Latex Flat Wall Paint B30W200 Series.
Approved equal.

interior Low-Luster Acrylic Enamet:

N -

R e

Benjamin Moore; Moorcraft Super Spec Latex Eggshell Enamel No. 274.

ICI Dulux Paints; 1402-XXXX Dulux Professional Acrylic Eggshell Interior Wall &
Trim Enamel.

Master Coating; Scuffmaster ScrubTough Polyurethane fortified eggshell coating.
Pittsburgh Paints; 6-400 Series SpeedHide Eggshell Acrylic Latex Enamel.
Sherwin-Williams; ProMar 200 Interior Latex Egg-Shell Enamei B20W200 Series.
Approved equal. :

Interior Semigloss Acrylic Enamel:

1.

Benjamin Moore; Moorcraft Super Spec Latex Semi-Gloss Enamel No. 276.
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2. ICI Dulux Paints; 1406-XXXX Dulux Professional Acrylic Semi-Gloss Interior Wall
& Trim Enamel.

3.  Pittsburgh Paints; 6-500 Series SpeedHide Interior Semi-Gloss Latex.

4,  Sherwin-Williams;  ProMar 200 Interior Latex Semi-Gloss Enamel
B31W200 Series.

5. Approved equal.

Interior Full-Gloss Alkyd Enamel for Gypsum Board:

Benjamin Moore; Moore's IMC Urethane Alkyd Enamel No. M22.

[C| Dulux Paints; 4308-XXXX Devguard Alkyd Industrial Gloss Enamel.
Pittsburgh Paints; 7-814 Series Pittsburgh Paints  Industrial Gloss-Oil
Interior/Exterior Enamel.

4.  Sherwin-Williams; ProMar 200 Alkyd Gloss Enamel B35W200 Series.

5 Approved equal.

WM =

Interior Full-Gloss Alkyd Enamel for Wood and Metal Surfaces:

Benjamin Moore; Moore's IMC Urethane Alkyd Enamel No. M22.

[CI Dulux Paints; 4308-XXXX Devguard Alkyd Industrial Gloss Enamel.
Pittsburgh Paints; 7-814 Series Pitishurgh Paints Industrial Gloss-Oil
Interior/Exterior Enamel.

Sherwin-Williams; ProMar 200 Alkyd Gloss Enamel B35W200 Series.

Approved equal.

wn =

S

PART 3 - EXECUTION

3.1

APPLICATION

Comply with manufacturer’s procedures specified for inspection and acceptance of
surfaces to be painted.

Coordination of Work: Review other Sections in which primers are provided to ensure
compatibility of the total system for various substrates. On request, furnish information
on characteristics of finish materials to ensure use of compatible primers.

Remove hardware and hardware accessories, plates, machined surfaces, lighting
fixtures, and similar items aiready instalied that are not to be painted. If removal is
impractical or impossible because of size or weight of the item, provide surface-applied
protection before surface preparation and painting.

1.  After completing painting operations in each space or area, reinstall items
removed using workers skilled in the trades involved.

Surface Preparation: Clean and prepare surfaces to be painted according to
manufacturer's written instructions for each particular substrate condition and as
specified.

1. Provide barrier coats over incompatible primers or remove and reprime.
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Cementitious Materials: Remove efflorescence, chalk, dust, dirt, grease, oils,
and release agents. Roughen as required to remove glaze. [ hardeners or
sealers have been used fo improve curing, use mechanical methods of surface
preparation.

Wood: Clean surfaces of dirt, oil, and other foreign substances with scrapers,
mineral spirits, and sandpaper, as required. Sand surfaces exposed to view
smooth and dust off.

a. Scrape and ciean small, dry, seasoned knots, and apply a thin coat of
white shellac or other recommended knot sealer before applying primer.
After priming, fill holes and imperfections in finish surfaces with putty or
plastic wood filler. Sand smooth when dried.

b.  Prime, stain, or seal wood to be painted immediately on delivery. Prime
edges, ends, faces, undersides, and back sides of wood, including
cabinets, counters, cases, and paneling.

C. if transparent finish is required, backprime with spar varnish.

d.  Seal tops, bottoms, and cutouts of unprimed wood doors with a heavy coat
of varnish or sealer immediately on delivery.

Ferrous Metals: Clean ungalvanized ferrous-metal surfaces that have not been
shop coated; remove oil, grease, dirt, loose mill scale, and other foreign
substances. Use solvent or mechanical cleaning methods that comply with
SSPC's recommendations.

a. Treat bare and sandblasted or pickled clean metal with a metal treatment
wash coat before priming.

b. Touch up bare areas and shop-applied prime coats that have been
damaged. Wire-brush, clean with solvents recommended by paint
manufacturer, and touch up with same primer as the shop coat.

Galvanized Surfaces: Clean galvanized surfaces with nonpetroleum-based

solvents so surface is free of oil and surface contaminants. Remove

pretreatment from galvanized sheet metal fabricated from coil stock by
mechanical methods.

E. Material Preparation:

1.

2.

Maintain containers used in mixing and applying paint in a clean condition, free of
foreign materials and residue.

Stir material before application to produce a mixture of uniform density, Stir as
required during application. Do not stir surface film into material. If necessary,
remove surface film and strain material before using.

F. Exposed Surfaces: Include areas visible when permanent or built-in fixtures, grilles,
convector covers, covers for finned-tube radiation, and similar components are in
place. Extend coatings in these areas, as required, to maintain system integrity and
provide desired protection.

1.

Paint surfaces behind movable equipment and furniture the same as similar
exposed surfaces. Before final installation of equipment, paint surfaces behind
permanently fixed equipment or furniture with prime coat only.

Paint interior surfaces of ducts with a flat, nonspecular black paint where visible
through registers or grilles.

Paint back sides of access panels and removable or hinged covers to match
exposed surfaces.
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4.  Finish exterior doors on tops, bottoms, and side edges the same as exterior
faces.

Sand lightly between each succeeding enamel or varnish coat.

Scheduling Painting: Apply first coat to surfaces that have been cleaned, pretreated,
or otherwise prepared for painting as soon as practicable after preparation and before
subsequent surface deterioration.

1.  Omit primer over metal surfaces that have been shop primed and touchup
painted.

2. If undercoats, stains, or other conditions show through final coat of paint, apply
additional coats until paint film is of uniform finish, color, and appearance.

Application Procedures: Apply paints and coatings by brush, roller, spray, or other
applicators according to manufacturer's written instructions.

Minimum Coating Thickness: Apply paint materials no thinner than manufacturer's
recommended spreading rate. Provide total dry film thickness of the entire system as
recommended by manufacturer.

Block Fillers: Apply block fillers to concrete masonry block at a rate to ensure
complete coverage with pores filled.

Prime Coats: Before applying finish coats, apply a prime coat, as recommended by
manufacturer, to material that is required to be painted or finished and that has not
been prime coated by others. Recoat primed and sealed surfaces where evidence of
suction spots or unsealed areas in first coat appears, to ensure a finish coat with no
burn-through or other defects due to insufficient sealing.

Pigmented (Opaque) Finishes: Compietely cover surfaces as necessary to provide a
smooth, opaque surface of uniform finish, color, appearance, and coverage.
Cloudiness, spotting, holidays, laps, brush marks, runs, sags, ropiness, or other
surface imperfections wili not be acceptable.

Stipple Enamel Finish: Roll and redistribute paint to an even and fine texture. Leave
no evidence of rolling, such as laps, irregularity in texture, skid marks, or other surface
imperfections.

CLEANING AND PROTECTING

At the end of each workday, remove empty cans, rags, rubbish, and other discarded
paint materials from Project site.

Protect work of other trades, whether being painted or not, against damage from
painting. Correct damage by cleaning, repairing or replacing, and repainting.

Provide "Wet Paint" signs to protect newly painted finishes. After completing painting

operations, remove temporary protective wrappings provided by others to protect their
work.
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1. After work of other trades is complete, touch up and restore damaged or defaced
painted surfaces.

EXTERIOR PAINT SCHEDULE

Concrete, Stucco, and Masonry (Previously painted surfaces):
1. Acrylic Finish: Two finish coats.

a, Finish Coats: Exterior low-luster acrylic paint.
Concrete, Stucco, and Concrete Unit Masonry (New construction):

1. Acrylic Finish: One finish coat over a block filler at concrete masonry units; Two
finish coats at Concrete and Stucco..

a.  Block Filler: Concrete unit masonry block filler.
b.  Finish Coats: Exterior low-luster acrylic paint.
Smooth Wood Trim :

1. Alkyd-Enamel Finish: One finish coat over a primer, delete primer at previously
painted surfaces, use two finish coats.

a. Primer: Exterior wood primer for alkyd enamels.
b.  Finish Coats: Exterior full-gloss alkyd enamel.
Ferrous Metal:

1.  Alkyd-Enamel Finish: One finish coat over a rust-inhibitive primer at new
construction, two finish coats at previously painted metal.

a.  Primer: Exterior ferrous-metal primer (not required on shop-primed items).
b. Finish Coats; Exterior full-gloss alkyd enamel.
Zinc-Coated Metal (New construction):
1.  Alkyd-Enamel Finish: One finish coat over a galvanized metal primer,
a. Primer. Exterior galvanized metal primer.
b.  Finish Coats: Exterior full-gloss alkyd enamel.
Zinc-Coated Metal {Previously painted):
1. Alkyd-Enamel Finish: Two finish coats.

a.  Finish Coats: Exterior full-gloss alkyd enamel.
INTERIOR PAINT SCHEDULE

Concrete and Masonry (Other Than Concrete Unit Masonry):
1. Acrylic Finish: One finish coat over a primer.

a.  Primer: Interior concrete and masonry primer.
b.  Finish Coats: Interior flat acrylic paint.

Concrete Unit Masonry (New construction):
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1. Acrylic Finish: Two finish coats over a block filler.
a. Block Filler: Concrete unit masonry block filler.
b.  Finish Coats: Interior flat acrylic paint.
C. Gypsum Board:

1. Acrylic Finish: One finish coat (at previously painted gypsum board only); Two
finish coats (at new construction only) over a primer.

a.  Primer: Interior gypsum bhoard primer.
b. Finish Coats: Interior low-[uster acrylic enamel paint.

2. Alkyd-Enamel Finish (Baths and Kitchens). Two finish coats over a primer at
new construction; one finish coat over a primer at previously painted gypsum
board.

a.  Primer: Interior gypsum board primer.
b. Finish Coats: Interior semigloss alkyd enamel.

D.  Wood:
1. Alkyd-Enamel Finish: Two finish coats over a primer.

a. Primer: Interior wood primer for semigloss alkyd-enamel finishes.
b. Finish Coats: Interior full-gloss alkyd enamel for wood.

E. Zinc-Coated Metal:
1. Alkyd-Enamel Finish: Two finish coats over a primer.

a.  Primer: Interior zinc-coated metal primer.
b. Finish Coats: Interior semigloss alkyd enamel.

END OF SECTION
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