HOUSING AUTHORITY OF NEW ORLEANS
PROCUREMENT AND CONTRACTS DEPARTMENT
REPAIRS TO AREA LIGHTING AND ELECTRICAL EQUIPMENT
AT THE GUSTE HIGH RISE COMMUNITY

REQUEST FOR QUOTES #21-912-10

4100 TOURO STREET
NEW ORLEANS, LA 70122

PHONE: (504) 670-3249

FAX:  (504)286-8224

DATE: MONDAY, DECEMBER 21, 2020

COMPANY NAME:

ADDRESS:

CONTACT:

PHONE # FAX # EMAIL:
CONTRACT ADMINISTRATOR: DIANNE WILTZ-HUNLEY
QUOTE DUE BY: FRIDAY, JANUARY 15, 2021 @ 2:00 P.M,

This project shall he awarded only to a contractor licensed under State of Louisiana Contractors
Licensing Law La. R.S. 37:2150-2192 with a major classification in Building Construction andfor
Electrical Work.

PROJECT SCOPE OF WORK AND SPECIFICATIONS: SEE ATTACHED

PRE-BID/SITE VISIT:

A pre-bid meeting will be held via Zoom Phone/Video Conference, on WEDNESDAY, JANUARY 6, 2021,
at 10:00 a.m. followed by a site visit. The link to join the pre-bid meeting via Zoom Phone/Video Conference
will be provided to document holders, and posted on the HANO website prior to the pre-bid meeting

HANQ continues to rely on the Center for Disease Control (CDC), the Louisiana Department of Health, and the City of
New Orleans’ COVID-19 protocols which requires the use of masks and social distancing. Contractors attending this
site visit are urged to follow these guidelines.

SITE VISIT LOCATION: GUSTE HIGH RISE BUILDING
1301 SIMON BOULEVARD
NEW ORLEANS, LA 70113

CONSTRUCTION MANAGER: LANGSTON FORD (504) 915-4870

1. All quotes and required submittal documents shall be delivered, in accordance with the insfructions
to Bidders and Supplemental Instructions to Bidders contained herein.

2. All guotes are subject to form HUD-5370 General Conditions and Supplemental Conditions.

3. Refer to the Index of Submittal Documents for a list of required documents.

4. All requests for information should be submitted in writing pursuant to the Supplemental Instructions
to Bidders.

5. Davis-Bacon wage rates shall apply.

QUOTE VALID UNTIL:
QUOTE SUBMITTED AND AUTHORIZED BY: ON 20

HANO reserves the right to execute a Contract/Purchase Order with the responsible individual, firm, or
organization, which provide the greatest benefit to this agency, not necessarily the lowest price.
THIS IS NOT AN ORDER REQUEST
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HOUSING AUTHORITY OF NEW ORLEANS
PROCUREMENT AND CONTRACTS DEPARTMENT
REPAIRS TO AREA LIGHTING AND ELECTRICAL EQUIPMENT
AT THE GUSTE HIGH RISE COMMUNITY

REQUEST FOR QUOTES #21-912-10
INDEX OF SUBMITTAL DOCUMENTS

The Index of Submittal Documents is provided to assist prospective bidders in completing a responsive bid.
The Index of Documents contains a listing of all required bid submittal items.

Please review this table, and submit with your quote all documents that are checked as a "Required
Submittal”. The bid form must be signed and properly executed.

DOCUMENT REQUIRED SUBMITTAL SIGNATURE NOTARY!/
REQUIRED » CORPOATE SEAL
REQUIRED
QUOTE FORM
(PAGES QF/1 - QF/2) x!
v i v
(SAMPLE ng-\?Mnglng BOND IS All bids must pe accompanied_by: a bid guaran_tee, which shall be in the
form of a certified check, cashier's check, or bid bond for not more than
INCLUDED) ) , .
five percent of the contract price of work to be done, as an evidence of
goed faith of the bidder.
HUD FORM 5369-A
REPRESENTATIONS,
CERTIFICATIONS, AND OTHER
STATEMENTS OF BIDDERS v «J
PUBLIC AND INDIAN HOUSING
PROGRAM
CONTRACTOR’S
SUMMARY SHEET v ¥
CERTIFICATION OF
CONTRACTOR NON-EXCLUSION ¥ )
NON-COLLUSIVE AFFIDAVIT N N N
EMPLOYMENT, TRAINING AND
CONTRACTING POLICY ~J y
STATEMENT OF BIDDERS
QUALIFICATIONS ¥ \
EMPLOYEE VERIFICATION N ‘ J
AFFIDAVIT

SCHEDULE OF VALUES y vy

NOTE: ALL SUBMITTAL DOCUMENTS ARE REQUIRED BY THE DUE DATE AND TIME




U.S. Department of Housing and
Urban Development

Office of Public and Indian Housing

Instructions to Bidders for Contracts
Public and Indian Housing Programs
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1. Bid Preparation and Submission

all instructions, and, if applicable, the construction site (see also the
contract clause entitled Site Investigation and Conditions Affect-
ing the Work of the General Conditions of the Contract for Construc-
tion). Failure to do so will be at the bidders’ risk.

(b} All bids must be submitted on the forms provided by the Public
Housing Agency/Indian Housing Authority (PHA/IHA). Bidders shall
furnish all the information required by the solicitation. Bids must be
signed and the bidder's name typed or printed on the bid sheet and
each continuation sheet which requires the entry of information by
the bidder. Erasures or other changes must be initialed by the person
signing the bid. Bids signed by an agent shall be accompanied by
evidence of that agent’s authority. (Bidders should retain a copy of
their bid for their records.}

(¢} Bidders must submit as part of their bid a completed form HUD-
536%-A, “Representations, Certifications, and Other Statements of
Bidders.”

{d) Al bid documents shall be sealed in an envelope which shall be
clearly marked with the words “Bid Documents,” the Invitation for
Bids (IFB) number, any project or other identifying number, the
bidders name, and the date and time for receipt of bids.

(e} lthis solicitation requires bidding on allitems, failure to do so will
disqualify the bid. If bidding on all items is not required, bidders

should insert the words “No Bid” in the space provided for any item |

on which no price is submitted.

{f} Unless expressly authorized elsewhere in this solicitation, aiter-
nate bids will not be considered.

{g} Unless expressly authorized elsewhere in this solicitation, bids
submitted by telegraph or facsimile (fax) machines will not be
considered,

(h) If the proposed contract is for a Mutual Help project (as de-
scribed in 24 CFR Part 905, Subpart E) that involves Mutual Help
contributions of work, material, or equipment, supplemental informa-
tion regarding the bid advertisement is provided as an attachment to
this solicitation.

{a) Bidders are expected to examine the specifications, drawings, .

2. Explanations and Interpretations to Prospective
Bidders

{a) Any prospective bidder desiring an explanation or interpretation
of the solicitation, specifications, drawings, etc., must request it at
least 7 days before the scheduled time for bid opening. Requests
may be oral or written. Oral requests must be confirmed in writing.
The only oral clarifications that will be provided will be those clsarly
related to solicitation procedures, i.e., not substantive technical
information. No other oral explanalicn or interpretation will be
provided. Any information given a prospeciive bidder concerning
this solicitation will be furnished prompily to all other prospective
bidders as a written amendment lo the solicitation, if that information
is necessary in submitting bids, or if the lack of it would be prejudicial
to other prospective bidders.

(b) Any information obtained by, or provided to, a bidder other than
by formal amendment to the solicitation shall not constitute a change
to the solicitation.

3. Amendments to Invitations for Bids

(a} If this solicitation is amended, then all terms and conditions
which are not modified remain unchanged.

{b} Bidders shall acknowledge receipt of any amendment to this
solicitation (1) by signing and refurning the amendment, (2} by
identifying the amendment number and date on the bid form, or (3}
by letter, telegram, or facsimile, if those methods are authorized in
the solicitalion. The PHA/IHA must receive acknowledgement by the
time and at the place specified for receipt of bids. Bids which fail to
acknowledge the bidder's receipt of any amendment will result in the
refection of the bid if the amendment(s) contained information which
substantively changed the PHA’s/IHA's requirements.

{c) Amendments will be on file in the offices of the PHA/IHA and the
Architect at least 7 days before bid opening.

4. Responsibility of Prospective Contractor

{a) The PHA/HA wilf award coniracts only to responsible prospec-
tive caniractors who have the ability to perform successfully under
the terms and conditions of the proposed contract. In determining
the responsibility of a bidder, the PHA/IHA will consider such matters
as the bidder's:

{1} Integrity;

{2) Compliance with public policy;

(3) Record of past performance; and

{4} Financial and technical resources (including construction
and technical equipment).

{b) Before a bid is considered for award, the bidder may be re-
quested by the PHA/IHA to submit a statement or other documanta-
tion regarding any of the items in paragraph (a) above. Failure by the
bidder to provide such additional information shall render the bidder
nonresponsible and ineligible for award.
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5. Late Submissions, Modifications, and Withdrawal of Bids

(a) Any bid received at the place designated in the solicitation after
the exact time specitied for receipt will not be considered unless itis
received before award is made and it:

(1) Was sent by registered or certifled mail not later than the
fifth calendar day before the date specified for receipt of offers (e.g.,
an offer submitted in response to a solicitation requiring receipt of
offers by the 20th of the month must have been mailed by the 15th);

(2} Was sent by malil, or if authorized by the soficitalion, was

sent by telegram or via facsimile, and itis determined by the PHA/IHA .

that the late receipt was due solely to mishandling by the PHA/IHA
after receipt at the PHA/IHA; or

(3) Was sent by U.S, Postal Service Express Mail Next Day
Service - Post Office to Addressee, not later than 5:00 p.m. at the
place of mailing two working days prior to the date specified for
receipt of proposals. The term “working days" excludes weekends
and observed holidays.

{b) Any modificalion or withdrawal of a bid is subject 16 the same
conditions as in paragraph {a) of this provision.

(c} The only acceptable evidence to establish the date of mailing of
a late bid, modification, or withdrawal sent either by registered or
certified mail is the U.S. or Canadian Postal Service postmark boih
on the envelope or wrapper and on the original receipt from the U.S.
or Canadian Postal Service. Both postmarks must show a legible
date or the bid, modificalion, or withdrawal shall be processed as if
mailed late. “Postmark” means a printed, stamped, or othenvise
placed impression (exclusive of a postage meter machine Impres-
sion} that is readily identifiable without further action as having been
supplied and affixed by employees of the U.S. or Canadian Postal
Service on the date of mailing. Therefore, bidders should requestthe
postal clerk to place a hand cancellation bull’'s-eye postmark on hoth
the receipt and the envelope or wrapper.

(d) The only acceptable evidence to establish the time of receipt atthe .

PHA/IHA is the time/date stamp of PHA/IHA on the proposal wrapper or
other documentary evidence of receipt maintained by the PHA/IHA.

(e) The only acceptable evidence to establish the date of mailing of
a late bid, modification, or withdrawal sent by Express Mail Next Day
Service-Post Office to Addressee is the date entered by the post
office receiving clerk on the “Express Mail Next Day Service-Post
Office to Addressee” label and the postmark on both the envelope or
wrapper and on the original receipt from the U.S. Postal Service.
“Postmark” has the same meaning as defined in paragraph (c) of this
provision, excluding postmarks of the Canadian Postal Service.
Therefore, bidders should request the postal clerk to place a legible
hand cancellation bull's eye postmark on both the receipt and Failure
by a bidder to acknowledge receipt of the envelope or wrapper.

(fy Notwithstanding paragraph (a} of this provision, a late modifica-
tion of an otherwise successful bid that makes its terms more
favorable te the PHA/IHA will be considered at any time it is received
and may be accepted.

(@) Bids may be withdrawn by written notice, or if authorized by this
solicitation, by telegram {including mailgram} or facsimile machine
transmission received at any time before the exact time set for
opening of bids; provided that written confirmation of tefegraphic or
facsimile withdrawals over the signature of the bidder is mailed and
postmarked prior fo the specified bid opening fime. A bid may be

withdrawn In person by a bidder or its authorized representative if, °

before the exacttime setfor opening of bids, the identity of the person
requesting withdrawal is established and the person signs a receipt
for the bid.

6. Bid Opening

Al bids received by the date and time of receipt specified in the
solicitation will be publicly opened and read. The time and place of
opening will be as specified in the solicitation. Bidders and other
interesled persons may be present.

7. Service of Protest
(a) Definitions. As used in this provision:

“Interested party” means an aclual or prospective bidder whose
direct economic interest would be affecled by the award of the
contract.

“Protest” means a writlen objection by an interested party to this
soficitation or to a proposed or actual award of a contract pursuant
1o this solicitation.

{b} Protests shall be served on the Contracting Officer by obtaining
written and dated acknowledgement from —

The Housing Authority of New Orleans
Department of Procurement and Contracts
Audrey Plessy, Procurement Manager
4100 Touro Street

New Orieans, LA 70122

[Contracting Officer designate the official orlocation where a protest
may be served on the Contracting Officer}

(c} All protests shall be resclved in accordance with the PHA’s/
IHA's protest policy and procedures, copies of which are maintained
at the PHA/IHA.

8. Contract Award

(a) The PHA/IHA will evaluate bids in response fo this soliciiation
without discussions and will award a contract fo the responsible
bidder whose bid, conforming to the solicitation, will be most advan-
tageous to the PHA/IHA considering only price and any price-related
factors specified in the solicitation.

(b) if the apparent low bid received in response to this solicitation
exceeds the PHA's/IHA’s available funding for the proposed contract
work, the PHA/IHA may either accept separately priced items (see
8{e) below) or use the following procedure to determine contract
award. The PHA/THA shall apply in turi 1o each bid (proceeding in
order from the apparent fow bid to the high bid) each of the separately .
priced bid deductible items, if any, in their priority order set {orth in
this solicitation. If upon the application of the first deductible item to
all initial bids, a new low bid is within the PHA's/IHA’s available
funding, then award shall be made to that bidder. If no bid is within
the available funding amount, then the PHA/IHA shall apply the
second deductible item. The PHAMHA shall continue this process
until an evaluated low bid, if any, is within the PHA's/IHA’s available
funding. If upon the application of ail deductibles, no bid is within the
PHA's/IHA’s available funding, or if the solicitation does not request
separately priced deductiblas, the PHA/IHA shall follow its written
policy and procedures in making any award under this solicitation.

(c) Inthe case of tie low bids, award shall be made in accordance
with the PHA's/IHA's written policy and procedures.

(d) The PHA/IHA may reject any and all bids, accept other than the
lowestbid {e.qg., the apparent low bid is unreasonably low), and waive
informalities or minor irregularities in bids received, in accordance
with the PHA's/IHA's written policy and procedures.
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(e) Unless precluded elsewhere in the solicitation, the PHA/IHA
may accept any item or combination of items bid.

{fy The PHA/IHA may refect any bid as nonresponsive if it is
materially unbalanced as to the prices for the various items of work
to be performed. A bid is materially unbalanced when it is based on
prices significantly less than cost for some work and prices which are
significantly overstated for other work.

(g)y Awritten award shall be furnished to the successful bidder within
the period for acceptance specified in the bid and shall result in a
binding contract without further action by either party.

9: Bid Guarantee (applicable to construction and equip-
ment contracts exceeding $25,000)

All bids must be accompanied by a negotiable bid guarantee which
shall not be less than five percent (5%) of the amount of the bid. The
bid guarantee may be a cerlified check, bank draft, U.S. Government
Bonds at par value, or a bid bond secured by a surely company
acceptable to the U.S. Government and authorized to do business in
the state where the work is to be performed. In the case where the
work under the contract will be perfermed on an Indian reservation
area, the bid guarantee may also be an irrevocable Letter of Cradit

(see provision 10, Assurance of Completion, below). Certified -

checks and bank drafts must be made payable to the order of the
PHA/IHA. The bid guarantee shall insure the execution of the
contract and the furnishing of a methed of assurance of completion
by the successful bidder as required by the solicitation, Failure to
submit a bid guarantee with the bid shall result in the rejection of the
bid. Bid guaranfees submilied by unsuccessfut bidders will be
returned as soon as practicable after bid opening.

10. Assurance of Completion

(a) Unless otherwise provided in State law, the successful bidder
shall furnish an assurance of completion prior to the execution of any
contract under this solicitation. This assurance may be {Contracting
Cificer check applicable items] —

M/(i) a performance and payment bond in a penal sum of 100
percent of the coniract price; or, as may be required or permiited by
State law;

[ ] (2) separate performance and payment bonds, each for 50
percent or more of the coniract price;

[ 1 {3} a20 percent cash escrow;
[ ] (4) a25 percentirrevocable [elter of credit; or,

[ ] (5) an irrevocable letter of credit for 10 percent of the total
coniract price with a monitoring and disbursements agreement with

the IHA (applicable only to contracts awarded by an IHA under the

Indian Housing Programy.

(b) Bonds must be obtained from guarantee or surety companies
acceptable to the U.S. Government and authorized to do business in
the state where the work is to be performed. Individual sureties will
not be considered. U.S. Treasury Circular Number 570, published
annually in the Federal Register, lists companies approved to act as
sureties on bonds securing Government contracts, the maximum
underwriting limits on each contract bonded, and the States in which
the company is licensed to do business. Use of companies listed in
this circular is mandatory. Copies of the circular may be downloaded
on the U.S. Department of Treasury website http:/f
www.fms.treas.gov/c570/index.html, or ordered for a minimum fee
by contacting the Government Printing Office at (202) 512-2168.

{¢) Each bond shall clearly state the rate of premium and the total
amount of premium charged. The current power of altorney for the
person who signs for the surety company must be attached to the
bond. The effective date of the power of atlorney shall not precede
the date of the bond. The effective date of the bond shall be on or after
the execution date of the contract.

{d) Failure by the successful bidder to obtain the required assur-
ance of completion within the time specified, or within such extended
period as the PHA/IHA may grant based upon reasons determined
adequate by the PHA/IHA, shall render the bidder ineligible for
award. The PHA/IHA may then either award the contract fo the next
lowest responsible bidder or solicit new bids. The PHA/AHA may
retain the ineligible bidder's bid guarantee.

11. Preconstruction Conference {applicable to construction
coniracts)

After award of a contract under this solicitation and prior to the start
of work, the successful hidder will be required to attend a
preconstruction conference with representatives of the PHA/IHA and
its architect/engineer, and other interested parties convened by the
PHA/IHA. The conference will serve to acquaint the participants with
the general plan of the construction operation and all other require-
ments of the contract {e.g., Equal Employment Opportunily, L.abor
Standards). The PHA/IHA will provide the successful bidder with the
date, time, and place of the conference.

12. Indian Preference Requirements (applicable only if
this solicitation is for a contract to be performed on a
project for an Indian Housing Authority)

{a} HUD has determined that the coniract awarded under this
solicitation Is subject to the requirements of section 7(b) of the Indian
Self-Determination and Education Assistance Act (25 U.S.C. 450s(b)).
Section 7{b} requires that any contract or subcontract enteredinto for
the benetit of Indians shall require that, to the greatest extentifeasible

{1} Preferences and opportunities for training and employment
{other than core crew positions; see paragraph (h) below) in connec-
tion with the administration of such contracts or subcontracts be
given to qualified “Indians.” The Act defines “Indians™ to mean
persons who are members of an Indian firibe and defines “Indian
tribe” to mean any Indian tribe, band, nation, or other organized
group or community, including any Alaska Native village or regional
or village corporation as defined in or established pursuant to the
Alaska Native Claims Settiement Act, which is recognized as eligible
for the special programs and services provided by the United Stales
to indians because of their status as Indians; and,

{2) Preference in the award of contracts or subcontracts in
connection with the administration of contracls be given to Indian
organizations and to Indian-owned economic enterprises, as de-
fined in section 3 of the Indian Financing Act of 1974 {25 U.8.C.
1452). That Act defines “economic enterprise” to mean any Indian-
owned commercial, industrial, or business activity established or
organized for the purpose of profit, except that the Indian ownership
must constitute not less than 51 percent of the enterprise; “Indian
organization” to mean the governing body of any Indian tribe or entity
established or recognized by such governing bady; "Indian” to mean
any person who is a member of any tribe, band, group, pueblo, or
community which is recognized by the Federal Government as
eligible for services from the Bureau of Indian Affairs and any
“Native” as defined in the Alaska Native Claims Settlement Act; and
Indian “tribe” to mean any Indian tribe, band, group, pueblo, or
community including Native villages and Native groups (including
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corporations organized by Kenai, Juneau, Sitka, and Kodiak} as
defined in the Alaska Native Claims Settlement Act, which is recog-
nized by the Federal Government as eligible for services from the
Bureau of Indian Affairs.

(b} (1} The successful Contractor under this solicitation shall com-
ply with the requirements of this provision in awarding all subcon-
tracts under the contract and in providing training and employment
opportunities.

(2} A finding by the IHA that the contractor, either (i) awarded ~

a subcontract without using the procedure required by the 1HA, (i)
falsely represented that subcontracts would be awarded to Indian
enterprises or organizations; or, {iii) failed to comply with the
contractor's employment and training preference bid statement shall
be grounds for termination of the contract or for the assessment of
penalties or other remedies.

(c) lfspecified elsewhere in this solicitation, the IHA may restrict the
solicitation to qualified Indian-owned enterprises and Indian organi-
zations. If two or more (or a greater number as specified elsewhere
in the solicitation) qualified Indian-owned enterprises or organiza-
tions submit responsive bids, award shall be made to the qualified
enterprise or organization with the lowest responsive bid. if fewer
than the minimum required number of qualified indian-owned enter-
prises or organizations submit responsive bids, the IHA shall reject
all bids and readvertise the solicitation in accordance with paragraph
(d) below. ’ D

{d} If the IHA prefers not to restrict the solicitation as described in
paragraph {c) above, or if after having restricted a solicitation an
insufficlent number of qualified Indian enterprises or organizations
submit bids, the IHA may advertise for bids from non-Indian as well
as Indian-owned enterprises and Indian organizations. Award shail
be made to the qualified indian enterprise or organization with the
lowest responsive bid if that bid is -

(1) Within the maximum HUD-approved budget amount estab-
lished for the specific project or activity for which bids are being
solicited; and

{2) Nomorethanthe percentage specifiedin 24 CFR805.175(c)
higher than the total bid price of the lowest responsive bid from any
qualified bidder. 1f no responsive bid by a qualified Indian-owned
econcmic enlerprise or organization is within the stated range of the
totai bid price of the lowest responsive bid from any qualified
enterprise, award shall be made to the bidder with the lowest bid.

(e) Bidders sesking to qualify for preference in contracting or
subcontracting shall submit proof of Indian ownership with their bids.
Proof of Indian ownership shall include but not be limited to:

(1) Certification by a tribe or other evidence that the bidder is
an Indian. The IHA shall accept the certification of a tribe that an
individual is a membar.

(2) Evidence such as stock ownership, structure, manage-
ment, control, financing and salary or profit sharing arrangements of
the enterprise.

{fy (1) Al bidders must submit with their bids a statement describ-
ing how they will provide Indian preference in the award of subcon-
tracts. The specific requirements of that statement and the factors
to used by the IHA in determining the statement's adequacy are
included as an attachment to this solicitation. Any bid that fails to
include the required staterment shall be rejecled as nonresponsive.
The IHA may require that comparable statements be provided by
subcontractors to the successful Conlractor, and may require the
Contractor to reject any bid or proposal by a subcontractor that fails
to include the statement,

{2) Bidders and prospective subcontractors shall submit a
cerlification {supported by credible evidence) to the [HA in any
instance where the bidder or subcontraclor baelieves itis infeasible to
provide Indian preference in subconiracting. The acceptance or
rejection by the IHA of the certification shall be final. Rejection shall
disqualify the bid from further consideration.

{g) Allbidders must submit with their bids a staterent detailing their
employment and fraining opporunities and their plans to provide
preference to Indians in implementing the contract; and the number
or percentage of Indians anticipated to be employed and lrained.
Comparable statements from all proposed subcontractors must be
submitted. The criteria to be used by the IHA in determining the
statement(s)'s adequacy are included as an attachment to this
solicitation. Any bid that fails to include the required statement(s), or
that includes a statement that does not meet minimum standards
required by the IHA shall be rejected as nonresponsive.

(h) Core crew employees. A core crew employee is an individual
who is a bona fide employee of the contractor at the time the bid is
submitted; or an individual who was not employed by the bidder atthe
time the bid was submitted, but who is regularly employed by the
bidder in a supervisory or other key skilled position when work is
available. Bidders shall submit with their bids a list of all core crew
employees.

(iy Preference in contracting, subcontracting, employment, and
training shall apply nict anly on-site, on the reservation, or within the
IHA's jurisdiction, but also to contracts with firms that operate cutside
these areas (e.g., employment in modular or manufactured housing
construction facilities).

(i Bidders should contact the |HA to determine if any additional
local preference requirements are applicable to this solicitation.

(k) The IHA [ ] does [ ] does not {Coniracting Officer check
applicable box] maintain lists of Indian-ownad economic enterprises
and Indian organizations by specialty {(e.g., plumbing, electrical,
foundations), which are available o bidders to assist them in meeting
their responsibility to provide preference in conneclion with the
administration of contracts and subcontracis.

Previous edition is obsolete
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HOUSING AUTHORITY OF NEW ORLEANS
: PROCUREMENT AND CONTRACTS DEPARTMENT
REPAIRS TO AREA LIGHTING AND ELECTRICAL EQUIPMENT
AT THE GUSTE HIGH RISE COMMUNITY

REQUEST FOR QUOTES #21-912-10

SUPPLEMENTAL INSTRUCTIONS TO BIDDERS

The following supplements modify the “Instructions to Bidders for Contracts” form HUD-5369.
item #1: Modify Clause 1 — Bid Preparation and Submission:
1. Add the following subparagraph to paragraph (b):

(i) The Quote Form and each supplemental form that requires signatures must bear an
original signature.

2. Add the following subparagraph to paragraph (c):

(i) Bidders shall furnish those documents delineated as Required Submittals in the bid
package on the bid due date and time and/or listed on the “Index of Submittal
Documents” page contained herein.

3. Add the following subparagraph to paragraph (d}:

(iy Deliver one (1) complete set to the Department of Procurement and Contracts at the
following address:

Housing Authority of New Orleans
Department of Procurement and Contracts
4100 Touro Street,

New Orleans, Louisiana 70122
Audrey Plessy, Procurement Manager

The bidder must place on the outside of the envelope in the upper, left-hand corner the
following information when submitting their quote:

Contractor's Name and Address
Project Name and RFQ Number
Contractor’'s License Number
Date and Time quotes are due
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4. Add the following paragraph as an additional paragraph (i)

1. Construction materials that will become permanent improvements to property owned by
the Housing Authority of New Orleans purchased for use by the General Contractor or
Subcontractors and incorporated into the work under this contract are exempt from sales
tax. Bidders are expected to account for the sales tax exemption in preparation of the
bid.

{1} The successful bidder shall furnish completed Representations and
Warranties as to Sales Tax on Applicable Materials and Equipment and
State of Louisiana Department of Revenue Form R-1020, Designation of
Construction Contractor as Agent of a Governmental Entity forms prior o
execution of any contract under this solicitation. These forms will be
provided to the successful bidder after contract award.

5. Add the following as an additional paragraph (j)

1. Rules, Regulations and Licensing Requirements

The successful Offeror shall possess all of the required state and local licenses and certifications
required by the Louisiana State Licensing Board of Contractors to perform work of the type
required by this contract in the City of New Orleans. In addition, the offeror shall comply with all
laws, ordinances and regulations applicable to the services contemplated herein. Respondents
are presumed to be familiar with all federal, state and local laws, ordinances, codes, rules and
regulations that may in any way affect the delivery of contract services.

Item #2: Modify Clause 2 — Explanations and interpretations to Prospective Bidders:

1. Add the following subparagraph to (a)

(1) All requestsfexplanations shall be forwarded in writing no later than five (5)
calendar days prior to the quote due date and time to:

Housing Authority of New Orleans
Department of Procurement and Contracts
4400 Touro Street, New Orieans Louisiana 70122
Attn: Dianne Wiltz-Hunley, Contract Administrator
(504) 670-3249 (Office) - (504) 286-8224 (Fax)
Email — dwiliz@hano.org
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item #3: Clause 3 — Amendments to Invitations for B,idé:

1. Modify paragraph (¢) to read as follows:

Amendments to Request for Quotes will be on file in the offices of the Housing Authority
of New Orleans, Department of Procurement and Contracts at least 24 hours before the
date and time quotes are due.

Item #4: Modify Clause 4 - Responsibility of Prospective Contractor
1. Modify paragraph (a) to read as follows:

The PHA/IHA will award contracts only to responsible prospective Contractors who have the
abifity to perform successfully under the terms and conditions of the proposed contract. In
determining the responsibility of a bidder, the PHA/IHA will consider such matters as the bidder's:

{1) Integrity (5) Related project experience

(2) Compliance with public Policy (6) Skill

(3) Record of past performance {(7) Business judgment

{(4) Financial and technical resources {8) Reputation '
(including construction and technical equip.) {9) Quality of previous work on contracts

Additionally, a conviction of or plea of guilty or no contest to the following state crimes or
equivalent federal crimes shall permanently bar any person or the bidding entity from bidding on
public projects: )

(a) Public bribery

{b) Corrupt Influencing
{c) Extortion

(d) Money laundering

A conviction of or plea of guilty or no contest to the following state crimes or equivalent federal
crimes shall bar any person or the bidding entity from bidding on public projects for a period of
five years from the date of conviction or from the date of the entrance of the plea of guilty or no
contest:

(a) Theft

(b) Identity theft

(c) Theft of a business record

(d) False accounting

(e) Issuing worthless checks

(f) Bank fraud

(g) Forgery :

(h) Contractors; misapplication of payments

(i) Malfeasance in office
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2.

Madify paragraph (b) to read as follows:

Before a bid is considered for award, the apparent lowest, responsive bidder may be requested
by the PHA/IHA to submit a statement or other documentation regarding any of the items in
paragraph (a) above. Other documentation shalf include, but not be limited to:

1)
2)

3)

Schedule of Values

Sample Representations and Warranties as {o Sales tax on Applicable Materials and
Equipment

Designation of Construction Contractor as Agent of a Governmental Entity Sales Tax
Exemption Certificate

Failure by any bidder to provide such additional information within the timeframe
designated by HANO wiil render the bidder non-responsive and ineligible for contract
award. At that time, the lowest bidder will be determined to be the bidder with the lowest
bid and have submitted all documents timely, and will be required to comply with the
procedures set forth herein.

Item #6: Bid Opening

1.

Delete Clause 6, Bid Opening, in its entirety.

‘Insert the following paragraph:

All quotes received by the date and time of receipt specified in the solicitation will remain
sealed until the procurement and Contracts Department has established a time for
reviewing the quotes. A Bid Tabulation Sheet will be prepared, which will include the
Bidders and their price(s). The Bid Tabulation Sheet will be made available on the HANO
website or via request, to Bidders and all other interested parties.

Item #6: Representations, Certification, and Other Statement of Bidders — Form HUD
5369-A

1.

Clause 7. Small, Minority, Women-Owned Business Concern Representation

Bidders representing and certifying as a part of this bid/offer that it is a small, women
owned or a minority business concern must submit proof of certification from one of the
Louisiana Unified Certification Program certifying agencies, and register as a vendor with
the Housing Authority of New Orleans. Certification(s) shall be submitted to HANO prior
to execution of a contract/purchase order.

Delete Clause 12 from the Representations, Certifications and Other Statements of

Bidders Public and Indian Housing Programs, in its entirety. A Previous Participation
Certificate will not be required.
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. HOUSING AUTHORITY OF NEW ORLEANS
PROCUREMENT AND CONTRACTS DEPARTMENT
REPAIRS TO AREA LIGHTING AND ELECTRICAL EQUIPMENT
AT THE GUSTE HIGH RISE COMMUNITY

REQUEST FOR QUOTES #21-812-10

QUOTE FORM

PROJECT IDENTIFICATION:

THIS QUOTE IS SUBMITTED TO:

QUOTE FROM:

REPAIRS TO AREA LIGHTING AND ELECTRICAL _

EQUIPMENT AT THE GUSTE HIGH RISE COMMUNITY

REQUEST FOR QUOTES #21-912-10 _

FRIDAY, JANUARY 15, 2021 @ 2:00 P.M.

HOUSING AUTHORITY OF NEW ORLEANS
PROCUREMENT AND CONTRACTS DEPARTMENT
4100 TOURO STREET

NEW ORLEANS, LA 70122

(COMPANY NAME)

By:

(SIGNATURE)

(STREET ADDRESS)

(CITY, STATE, ZIP)

1) The undersigned OFFEROR agrees, if the Quote is accepted, o enter into an agreement with the
OWNER, in the form provided by the OWNER, to perform and furnish the Work as specified or
indicated herein for the price indicated in this Quote and in accordance with the other terms and

conditions of the Contract Documents.

2) In submitting this Quote, the OFFEROR declares and represents that:

+ The Owner has the right to reject this offer for just cause and to waive any informalities in the

submission process if it be in the public interest to do so;

« OFFEROR will sign and submit the Contract Agreement and other documents as required by

the Owner;

OFFEROR is familiar with the general, local, and site conditions;
OFFEROR has examined copies of all the Quote Documents;
OFFEROR is familiar with federal, state, and local laws and regulations;
OFFEROR has attached and made a condition of this quote all of the required submittal

documents, listed on the Index of Submittal Documents;.
« OFFEROR has received and acknowledged addenda on this form, if applicable;

QFM




REQUEST FOR QUOTES #21-912-10

Addendum Number: Date Received:

Addendum Number: Date Received:

3) The Offeror hereby proposes and agrees, if this Quotation is accepted, to enter into a Contract
for Repairs to Area Lighting and Electrical Equipment at the Guste High Rise Community, as
outlined in the scope of work, including the assumption of all obligations, duties, and

- responsibilities necessary for the successful completion of the Work, and to furnish all
materials and equipment required to perform the Wark including; tools, equipment, supplies,
transportation, facilities, labor, and supervision; insurance as specified in the Contract
Documents for the Repairs to Area Lighting and Electrical Equipment at the Guste High Rise
Community.

TOTAL LUMP SUM ANMOUNT OF:

(% )

(Use words) (Use figures)

4) OFFERER agrees to complete all work within the number of calendar days as indicated in the
Supplemental Contract Conditions.

5) OFFEROR agrees to pay Liquidated Damages in accordance with the provisions set forth in
the Supplemental Contract Conditions.

(Offeror’'s Name)

BY
(Signature)

(Printed or Typed Name)

Title:

Date:

QF/2




SAMPLE FORM OF BID BOND

BID BOND

KNOW ALL MEN BY THESE PRESENTS:

That we, as Principal, hereinafter called the
Principal, and a corporation duly organized under
the laws of the State of Louisiana, as Surety, are held and firmly bound unto the Housing
Authority of New Orleans (HANO), for the sum of Dollars ($ ), for

the payment of which sum well and truly to be made, the said Principal and the said Surety bind
ourselves, our heirs, executors, administrators, successors, and assigns, jointly and severally,
firmly be these presents.

WHEREAS, the Principal has submitted a bid for

Located at
(Identify project by number and brief description)

NOW THEREFORE, if the HANO shall accept the bid of the Principal and the Principal shall enter
into a contract with the HANO in accordance with the terms of such bid, and give such bond or
‘bonds as may be specified in the bidding or Contract Documents with good and sulfficient surety
for the faithful performance of such contract and for the prompt payment of labor and material
furnished in the prosecution thereof, or in the event of the failure of the Principal to enter such
Contract and give such bond or bonds, if the Principal shall pay to the HANO the difference not
to exceed the penaity hereof between the amount specified in said bid and such larger amount
for which the HANO may in good faith contract with another party to perform work covered by
said bid or an appropriate required amount as specified in the Invitation for Bids, the foregoing to
include any other purposes or items set out in, and to be subject to, provisions of La. R.S. 38:2241;
38:2216, as amended, then this obligation shall be null and void; otherwise to remain in full force
and effect.

IN WITNESS WHEREOF, the Principal and Surety have hereto set their hands and seals, this __
day of , 20

PRINCIPAL SURETY
(Name and Seal) (Attorney-in-Fact)
ATTEST:

ATTEST:




HOUSING AUTHORITY OF NEW ORLEANS
PROCUREMENT AND CONTRACTS DEPARTMENT
REPAIRS TO AREA LIGHTING AND ELECTRICAL EQUIPMENT
AT THE GUSTE HIGH RISE COMMUNITY

REQUEST FOR QUOTES #21-912-10
CONTRACTOR’S SUMMARY SHEET

If this Quote is submitted by a joint venture, each business shall provide the information
requested bel_ow.

Under penalties of perjury, as prescribed in 18 U.S.C. 01, the undersigned certifies that |
the statements set forth in this bid are true and correct.

(Offeror's Name)

(Louisiana Contractor’s License Number)

By: - )
{Printed or Typed Name)

Title:

Date:

(If a Corporation, President or Vice-President should sign; If a Partnership, a Partner should
sign. If some other Officer signs, evidence of authority must be submitted)

Address:

City, State, Zip:

Telephone No.:

Fax No.:

Email address:

Taxpayer |.D. No.:

Date Contractor Signed:
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1. Certificate of Independent Price Determination
{a)} The bidder certifies that--

(1) The prices in this bid have been arrived at independently,
without, for the purposse of restricting competition, any consultation,
communication, or agreement with any other bidder or competitor
relating 1o {i) those prices, {ii) the intention to submit a bid, or {iii} the
methods or factors used to calculate the prices offered,;

{2} The prices in this bid have noi been and will not be
knowingly disclosed by the bidder, directly or indirectly, to any other
bidder or competitor before bid opening (in the case of a sealed bid
solicitation) or contract award {in the case of a compelilive proposat
solicitation) unless otherwise required by faw; and

(3} No attempt has been made or will be made by the bidder to
induce any other concern fo submit or not to submit a bid for the
purpose of restricting competition.

(b) Each signature on the bid is considered to be a certification by
the signatory that the signatory--

(1) Is the person in the bidder's organization responsible for

determining the prices being offered in this bid or proposal, and that .

the signatory has not participated and will not participate in any
action contrary to subparagraphs (a)(1) through {a)(3) above; or

(2} (i} Has been authorized, in writing, to act as agent for the
following principals in cerlifying that those principals have not
participated, and will not participate in any action contrary to
subparagraphs {a)(l) through (a)(3) above.
finsert
full name of persors) in the bidder's organization responsible for
determining the prices offered in this bid or proposal, and the title of
his or her position in the bidder's organization];

(i} As an authorized agent, doss certify that the principals
named in subdivision (b}{2)(i} above have not participated, and will
not participate, in any action contrary to subparagraphs {a)(1)
through (a)(3} above; and

(i) As an agent, has not personally participated, and will
not participate in any action confrary to subparagraphs {(a)}(1)
through {a}3) above.

(c) [f the bidder deletes or modifies subparagraph (a)2 above, the
bidder must furnish with its bid a signed statement setling forth in
detail the circumstances of the disclosure.

[ ] [Contracting Officer check if following paragraph is applicable]

{d) Non-collusive affidavil. {applicable io contracts for construction
and equipment exceading $50,000)

{1} Each bidder shall execute, in the form provided by the PHA/
IHA, an affidavit to the effect that he/she has not colluded with any
other person, firm or corporation in regard to any bid submitted in
response to this solicitation. If the successful bidder did not submit
the affidavit with his/her bid, he/she must submit it within three (3}
working days of bid opening. Failure to submit the affidavit by that
date may render the bid nonresponsive. No contract award will be
made without a properly executed affidavit.

{2) A fully executed "Non-collusive Afﬁdayit“ 7[ }is, [ ]is not

included with the bid.

2. Contingent Fee Representation and Agreement
(a) Definitions. As used in this provision:

"Bona fide employee™ means a person, employed by a bidder
and subject to the bidder's supervision and contral as to time, place,
and manner of performance, who neither exerts, nor proposes to
exert improper influence to solicit or obtain contracts nor holds out
as being able to obtain any contract(s) through improper influence.

"improper influence” means any infiuence thatinduces or tends
to induce a PHAJ/IHA employee or officer to give consideration or to
actregarding a PHA/IHA contract on any basis other than the merits
of the matter.

{b) The bidder represents and certifies as part of its bid that, except
for full-fime bona fide employees working solely for the bidder, the
bidder:

(1} [ }has, [ 1has not employed or retained any person or
company to solicit or obtain this contract; and

{2} [ )has, [ ] has not paid or agreed to pay to any person or
company employed or retained to solicit or obtain this contract any
commission, perceniage, brokerage, or other fee contingent upon or
resutting from the award of this contract.

(¢} If the answer to either (a){1) or {a)(2) above is affirmative, the
bidder shall make an immediate and full written disclosure to the
PHA/IHA Contracting Officer.

{d) Any misrepresentation by the bidder shall give the PHA/IHA the
right to (1) terminate the contract; (2) at its discretion, deduct from
contract payments the amount of any commission, percentage,
brokerage, or other contingent fee; or (3) take other remedy
pursuant to the contract.

3. Certification and Disclosure Regarding Payments to
Influence Certain Federal Transactions {applicable to
contracts exceeding $100,000)

(a) The definitions and prohibitions contained in Section 1352 of
title 31, United States Code, are hereby incorporated by reference
in paragraph (b} of this certification.
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{b) The bidder, by signing ils bid, hereby cerlifics o the best of his
or her knowledge and belief as of December 23, 1989 that:

{1} No Federal appropriated funds have been paid or will be
paid to any person for influencing or attempting fo influence an
officer or employee of any agency, a Member of Congress, an officer
or employee of Congress, or an employee of a Member of Congress
cn his or her behalf in connection with the awarding of a contract
resulting from this solicitation;

(2) Ifany funds other than Federal appropriated funds {(includ-

ing profit or fee received under a covered Federal transaction) have

been patd, or will be paid, to any person for influencing or aftempting
to influence an officer or employee of any agency, a Member of
Congress, an officer or employee of Congress, or an employee of a
Member of Congress on his or her behalf in conneclion with this
solicitation, the bidder shall complete and submit, with its bid, OMB
standard form LLL, "Disclosure of Lobbying Activities;” and

{3) He or she will include the language of this certification in all
subcontracts af any tier and require that all recipients of subcontract
awards in excess of $100,000 shall certify and disclose accordingly.

(¢} Submission of this certification and disclosure is a prerequisite
for making or entering into this contract imposed by section 1352,
title 31, United States Code. Any person who makes an expenditure
prohibited under this provision or who fails to file or amend the
disclosure form to be filed or amended by this provision, shalt be
subject to a civil penalty of not less than $10,000, and not more than
$100,000, for each such failure,

{d) Indian tribes {except those chartered by Siates) and Indian
organizations as defined in section 4 of the Indian Self-Defermina-
tion and Education Asslstance Act (25 U.5.C. 450B) are exempt
from the requirements of this provision.

4. Organizational Conflicts of Interest Certification

The bidder certifies that to the best of its knowledge and belief and
except as otherwise disclosed, he or she does not have any

organizationai conflict of interest which is defined as a situation in .

which the nature of work to be performed under this proposed
contract and the bidder's organizational, financial, contractual, or
other inferests may, without some restriction on future activities:

(a) Resutt in an unfair compelitive advantage to the bidder, or,
(b) Impair the bidder's objectivily in performing the contract work.

[ 1 Inthe absence of any actual or apparent conflict, | hereby certify
that to the best of my knowledge and bslief, no actual or apparent
conflict of interest exists with regard to my possible performance of
this procurement.

5. Bidder's Certification of Eligibility

(a) By the submission of this bid, the bidder certifies that {o the best
of its knowledge and belief, neither it, nor any person or firm which
has an interest in the bidder's firm, nor any of the bidder's subcon-
tractors, is ineligible to:

{1) Be awarded contracts by any agency of the United States
Government, HUD, or the State in which this coniract is to be
performed; or,

{2) Participate in HUD programs pursuant to 24 CFR Part 24.
(b} The certification in paragraph (a} above is a material represen-
tation of fact upon which refiance was placed when making award.

If it is later determined that the bidder knowingly rendered an
erronecus certification, the contract may be terminated for default,

and the bidder may be debarred or suspended from participation in -

HUD programs and other Federal contract programs.

6. Minimum Bid Acceptance Period

{a)} "Acceptance period,” as used in this provision, means the
number of calendar days available to the PHA/IHA for awarding a
conlract from the date specified in this soficitation for receipt of bids.

{by This provision supsrsedes any language pertaining to the
acceptance period that may appear elsewhere in this solicitation.

(¢} The PHA/IHA requires a minimum acceptance period of
[Contracting Officer insert time period] calendar days.

(d} In the space provided immediately below, bidders may specify
a longer acceptance period than the PHA's/IHA's minimum require-
ment. The bidder allows the following acceptance period:
calendar days.

{e} A bid allowing less than the PHA's/IHA's minimum acceptance
period will be rejected.

(N The bidder agrees to execute all that it has undertaken to do, in
compliance with its bid, if thal bid is accepted in writing within {1} the
acceptance period stated in paragraph (c) above or {2} any longer
acceptance period stated in paragraph (d} above.

7.  Small, Minority, Women-Owned Business Concern
Representation

The bidder represents and certifies as part of its bid/ offer that it --

(a) [ 1is, [ ]is not a small business concern. "Small business
concern,” as used in this provision, means a concern, including its
affiliates, that is independently owned and operated, not dominant
in the field of operation in which it is bidding, and qualified as a smali
business under the criteria and size standards in 13 CFR 121.

{b} [ 1is, [ ]isnot awomen-owned business enterprise. "Women-
owned business enterprise," as used in this provision, means a
business that Is af least 51 percent owned by a woman or women
who are U.S. citizens and who also control and operate the business.

(¢) { 1is, [ }is not a minority business enterprise. "Minority
business enterprise,” as used In this provision, means a business
which is at least 51 percent owned or conirolled by one or more
rainority group members or, in the case of a publicly owned business,
at least 51 percent of its voling stock is owned by one or more
minority group members, and whose management and daily opera-
tions are controlled by one or more such individuals. For the purpose
of this definition, minorily group members are:

{Check the block applicable to you}

[ 1 Black Americans [ 1 Asian Pacific Americans

[ ] Hispanic Americans [ ] Asian Indian Americans

[ ] Native Americans [ ] Hasidic Jewish Americans

8. Indian-Owned Economic Enterprise and Indian
Organization Representation (applicable only if this
solicitation is for a contract to be performed on a project for an
Indian Housing Authority}

The bidder represents and certifies that it:

(a} [ lis, { ]is not an Indian-owned ecohomic enterprise.
"Economic enterprise,” as used In this provision, means any com-
mercial, industrial, or business activity established or organized for
the purpose of profit, which is at least 51 percent Indian owned.
"Indian,” as used in this provision, means any person who is a
member of any tribe, band, group, pueblo, or community which is
recognized by the Federal Government as eligible for services from
the Bureau of lndian Affairs and any "Native" as defined in the Alaska
Native Claims Seftlement Act.

() [ )is, [ ]is not an Indian organization. "Indian organization,"
as used in this provision, means the governing body of any Indian
tribe or entity established or recognized by such governing body.
Indian “fribe" means any Indian tribe, band, group, pueblo, or
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community including Native villages and Native groups (including
corporations organized by Kenai, Juneau, Sitka, and Kodiak) as
defined in the Alaska Matlve Claims Seitlement Act, which is
recognized by the Federal Government as eligible for services from
the Bureau of Indian Affairs.

9. Certification of Eligibility Under the Davis-Bacon
Act (applicable to construction contracts exceeding $2,000}

(a) By the submission of this bid, the bidder certifies that neither it
nior any persen or firm who has an interest in the bidder's firm is a
person or firm ineligible to be awarded contracts by the United States
Government by virtue of section 3{a) of the Davis-Bacon Act or 29
CFR 5.12(a)(1).

(b) No part of the contract resulling from this solicitation shall be
subcontracted to any person or firm ineligible to be awarded
contracts by the United States Government by virtue of section 3{a)
of the Davis-Bacon Act or 28 CFR 5.12(a)(1).

(c} The penalty for making false statements is presciibed in the U.
S. Criminal Code, 18 U.S.C. 1001.

10. Certification of Nonsegregated Facilities (applicable
to confracts exceeding $10,000)

{a) The bidder's attention is called to the clause entitled Equal

Employment Opportunity of the General Conditions of the Con-
tract for Construction.

(b} "Segregated facilities,” as used in this provision,-means any
wailing rooms, work areas, rest rooms and wash rooms, restavrants
and other eating areas, time clocks, locker rooms and other storage
or dressing areas, parking lots, drinking fountains, recreation or
entertainment areas, transportation, and housing facilities provided
for employees, that are segregated by explicit directive or are in fact
segregated on the basis of race, color, religion, or national origin
hecause of habit, local custom, or otherwise.

(c} By the submission of this bid, the bidder certifies that it does not
and will not maintain or provide for its employees any segregated
facilifies at any of its establishments, and that it does not and will not
permit its employees to perform their services at any location under
its control where segregated facilities are maintained. The bidder
agrees that a breach of this certification Is a violation of the Equal
Employment Opportunity clause in the contract.

{d} The bidder further agrees that {except where it has obtained
identical ceriifications from proposed subcontractors for specific
time periods) prior {0 entering into subcontracts which exceed
$10,000 and are not exempt from the requirements of the Equal
Employment Opporiunity clause, it will:

{1} Obtain identical cerlifications from the proposed subcon-

tractors;
{2} Retain the certifications in its files; and

(3) Forward the following notice to the proposed subcontrac-
{ors (except if the proposed subconfractors have submitted identical
cerfifications for specific time periods):

Notice to Prospective Subcontractors of Requirement for
Certifications of Nonsegregated Facilities

A Certification of Nonsegregated Faclilities must be submitted before
the award of a subcontract exceeding $10,000 which is not exempt
from the provisions of the Equal Employment Opportunity clause of
the prime contract. The certification may be submilted either for
each subcontract or for all subcontracts during a period (i.e.,
quarterly, semiannually, or annually).

Note: The penalty for making false statements in bids is prescribed
in 18 U.S5.C. 1001.

11. Clean Air and Water Certification (applicable to con-
tracts exceeding $100,000)

The bidder certifies that:

(a) Any facility to be used in the performance of this contract [ ]
is, [ ]isnot listed on the Environmental Protection Agency List of
Violating Facilities:

{b} The bidder will immediately notify the PHA/IHA Contracting
Officer, before award, of the receipt of any communication from the
Administrator, or a designee, of the Environmental Protection
Agency, indicating that any facifity that the bidder proposes to use
for the performance of the contract is under consideration o be
listed on the EPA List of Violating Facilities; and,

(c) --The bidder will include a certification substaniially the same as
this certification, including this paragraph (c), in every nonexempt
subcontract.

12. Previous Participation Certificate {applicable to
construction and equipment confracts exceeding $50,000)

{a) The bidder shall complete and submit with his/her bid the Form
HUD-2530, "Previous Pariicipation Certificate." If the successful
bidder does not submit the certificate with his/her bid, hefshe must
submit it within three (3) working days of bid opening. Failure to
submit the certificate by that date may render the bid nonresponsive.
No contract award will be made without a properly executed certifi-
cate.

(b} A fully executed "Previous Participation Certificate™
{ }is, [ )is not included with the bid.

13. Bidder's Signature

The bidder hereby certifies that the information contained in these
certifications and representations is accurate, complete, and
current.

(Signature and Date)

{Typed or Printed Name}

(Tille)

(Company Name)

{Company Address}

Previous edition is obsolete

Page 3of3
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HOUSING AUTHORITY OF NEW ORLEANS
PROCUREMENT AND CONTRACTS DEPARTMENT
REPAIRS TO AREA LIGHTING AND ELECTRICAL EQUIPMENT
AT THE GUSTE HIGH RISE COMMUNITY

REQUEST FOR QUOTES #21-912-10
CERTIFICATION OF CONTRACTOR NON-EXCLUSION

This certification applies to a sole proprietor or any bidding entity or any individual partner,
incorporator, director, manager, officer, organizer, or member, who has at least 10% ownership
in the bidding entity, for consideration for award of contracts, in accordance with LAR.S. 38:2227.

A conviction of or plea of guilty or no contest to the following state crimes or equivalent federal
crimes shall permanently bar any person or the bidding entity from bidding on public projects:

(a) Public bribery

(b} Corrupt Influencing
{¢) Extortion

(d) Money laundering

A conviction of or plea of guilty or no contest to the following state crimes or equivalent federal
crimes shall bar any person or the bidding entity from bidding on public projects for a period of
five years from the date of conviction or from the date of the entrance of the plea of guilty or no
contest: ' :

(a) Theft

(b) Identity theft

(c) Theft of a business record

(d) False accounting

(e) Issuing worthless checks

{(fy Bank fraud

{g) Forgery

(h) Contractors; misapplication of payments
(i) Malfeasance in office

The ﬁve;year prohibition shall apply only if the crime was committed during the solicitation or
execution of a contract or bid awarded pursuant to the provisions of LA R.S. Title 38, Chapter 10
— Public Contracts.

Should information be discovered about a bidding entity that would be cause for debarment,
suspension, exclusion, or determination of ineligibility for award of a contract, HANO shall report
and submit supporting documentation to the applicable regulatory agency.

| hereby attest that | have not been convicted of, or have not entered a plea of guilty or nolo
contender to any of the crimes listed above or equivalent crimes.

(Print) (Date)

{Signature)-




HOUSING AUTHORITY OF NEW ORLEANS
PROCUREMENT AND CONTRACTS DEPARTMENT
REPAIRS TO AREA LIGHTING AND ELECTRICAL EQUIPMENT
AT THE GUSTE HIGH RISE COMMUNITY

REQUEST FOR QUOTES #21-912-10

NON-COLLUSIVE AFFIDAVIT

(Prime Offeror)
STATE of
City/County of
Being duly sworn deposes and says:
(Name}

That he/she is
(A partner or officer of the firm of, etc.)

The party making the foregoing proposal or bid, that such proposal or bid is genuine and not
collusive or sham: that said bidder has not colluded, conspired, connived or agreed, directly or
indirectly with any bidder or person, o put in a sham bid or to refrain from bidding, and has not in
any manner, directly or indirectly, sought by agreement or collusion, or communication or
conference, with any person to fix the bid price or affiant or any other bidder, or to fix any overhead
profit or cost element of said bid price, or that any other bidder, or to secure any advantage against
the Housing Authority of New Orleans or any personal interest in the proposed contracts; and that
all statements in said proposal or bid are true.

Signature of

Bidder, if the Offeror is an individual

Partner, if the Offeror is a partnership

Officer, if the Offeror is a corporation

Subscribed and sworn to before me this : day of . 20

Notary Public

My Commission Expires ' ' . 20
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Partl:  Policy, Purpose, Requirements, Definitions

A. Introduction and Summary

The Housing Authority of New Orleans (HANO) has estabiished a policy whereby any contractor
that transacts business with HANO must meet the requirements of HANQ's Section 3 and
DBE/WBE policy as outlined in this document. This policy applies to all contracts valued at
$100,000 or greater. Contractors will: 1) offer Section 3 employment, training and employment
skill building programs for eligible Section 3 residents and 2) provide Section 3 Business
Concerns, Disadvantaged Business Enterprises (DBEs} as well as Woman Business Enterprises
{WBEs} with the maximum opportunity to participate in the performance of contracts awarded
by HANO. HANO will make a good faith effort to recruit as many Section 3 eligible residents
and businesses as possible for employment and instructional positions and contract
opportunities, in an effort to provide economic opportunities for area residents and area
business concerns.

This document serves to fulfill two (2) main objectives: 1) it outlines the Section 3 & Section 3
Business Concerns/DBE/WBE policy and program compliance measures of HANO, and 2) it
contains program déﬁnitions, requirements, required forms, information on program
assistance provided by HANG, and other information related to HANG’s Employment, Training -
and Contracting Policy. This document replaces all previous policies and is in immediate effect
as of the HANO Board approval date.

Summary of Requirements
Section 3 | Section 3 Training | DBE WBE Section 3 Contracting
Hiring & Internship Contracting | Contracting

Requirements
30% of Paid Training and 20% of the 5% of the 10% of the value of

new Internship Spots as | value of the | value of the | construction contracts
hires listed in Chart on contract contract
Page 17 3% of the value of non-

construction contracts
These requirements apply to all prime and subcontractors where the vaiue of the contract with
HANO is $100,000 or greater,
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B. Definitions
Local Hire: Employee Residing within Orleans Parish.
Low-Income Person: A family (including single persons) whose income does not exceed 80% of

the median income for the area, as determined by HUD, with adjustments for smaller and larger
families.

Very Low-Income Person: A family (including single persons) whose income does not exceed
. 50% of the median family income for the area, as determined by HUD, with adjustments for
smaller and larger families.

New Hires: Full-time employees not previously employed on this contract for permanent,
temporary or seasonal employment opportunities.

Section 3 Resident: A public housing resident, (HCVP) Housing Choice Voucher Program
Participant or an individual who is considered to be a low to very low income Orleans Parish
Resident.

Core Employees: Persons listed and verified as employed with company before the contract
execution date.

Contractor: Any entity which contracts for the performance of work generated by the
expenditure of Section 3 covered assistance, or performing work in connection with a Section
3 covered project.

Woman Business Enterprise (WBE): A business enterprise that is 51% or more owned,
controlled, and actively operated by one or more women.

.Disadvantaged Business Enterprise (DBE}: A business enterprise that is 51% or more owned,
controlled, and actively operated by one or more persons who are classified as part of a
socially and economically disadvantaged group. Such socially disadvantaged persons include
African-Americans, Hispanic Americans, Native Americans, Eskimos, Aleuts, Hasidic Jewish
Americans, Asian Pacific Americans and Asian Indian Americans.

Housing Authority (HA): Public Housing Agency

Housing Development: Housing owned, developed, or operated by public housing agencies in
accordance with HUD's public housing program regulations codified in 24 CFR Chapter IX.

Employment Opportunities Generated by Section 3 Covered Assistance: All employment
opportunities generated by the expenditure of Section 3 covered public assistance (i.e.,
operating assistance, development assistance and modernization assistance, (as described in
24 CFR Section 135.3 {a) (1)). With respect to Section 3 covered housing and community
development assistance, this term means all employment opportunities arising in connection
with Section 3 covered projects {as described in Section 135.3 (a) (2)), including management

4
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and administrative jobs. Management and administrative jobs include architectural,
engineering or related professional services required to prepare plans, drawings, specifications,
or work write-ups; and jobs directly related to administrative support of these activities, e.g.,
construction manager, relocation specialist, payroll clerk, etc,

HUD Youthbuild Programs: Programs that receive assistance under subtitle D of Title IV of the
National Affordable Housing Act, as amended by the Housing and Community Development Act
of 1992 (42 U.S.C. 12899), and provide disadvantaged youth with opportunities for
employment, education, leadership development, and training in the construction or
rehabilitation of housing for homeless individuals and members of low- and very low-income
families.

Recipient: Any entity which receives Section 3 covered assistance, directly from HUD or from
another recipient and includes, but is not limited to, any State unit of local government, PHA,
or other public body, public or private nonprofit organization, private agency or institution,
mortgagor, developer, limited dividend sponsor, builder, property manager, community
housing development organization, resident management corporation, resident council, or
cooperative association. Recipient also includes any successor, assignee or transferee of any
such entity, but does not include any ultimate beneficiary under the BUD program to which
Section 3 applies and does not include contractors. ” -

Section 3: Section 3 of the Housing and Urban Development Act of 1968, as amended (12
U.S.C. 1701u).

Section 3 Business Concern:

(1) Business concerns that are 51% or more owned by residents of the housing
development or developments for which the section 3 covered assistance is expended;
or

{2) Business concerns whose full-time, permanent workforce includes 30% of public
housing residents or fow or very low income local residents as employees; or

(3) HUD Youthbuild programs being carried out in the area in which the section 3 covered
assistance is expended; or

{4) Business concerns that subcontract in excess of 25% of the total amount of
subcontracts to business concerns identified in paragraphs (1} and (2} of this section.

Section 3 Covered Contracts: A contract or subcontract {including a professional service
contract) awarded by a recipient or contractor for work generated by the expenditure of
Section 3 covered assistance, or for work arising in connection with a Section 3 covered
project. Section 3 covered contracts do not include contracts awarded under HUD's
procurement program, which are governed by the Federal Acquisition Regulation (FAR).
Section 3 covered contracts also do not include contracts for the purchase of supplies and
materials only. However, whenever a contract for materials includes the installation of the
materials, the contract constitutes a Section 3 covered contract,
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Section 3 Covered Project: The construction, reconstruction, conversion or rehabilitation of
housing (including reduction and abatement of lead-based paint hazards), other public
construction which includes buildings or improvements (regardless of ownership) assisted
with housing or community development assistance.

Subcontractor: Any entity (other than a person who is an employee of the contractor) which
has a contract with a contractor to undertake a portion of the contractor’s obligation for the
performance of work generated by the expenditure of Section 3 covered assistance, or arising
in connection with a Section 3 covered project.

C. HANO Section 3 & DBE/WBE Policy Statements

i. Section 3 Policy Statement ,

Section 3 of the Housing and Urban Development Act of 1968, as amended (12 U.S.C.
1701, et seq.) {the “Act”} requires the Housing Authority of New Orleans to ensure that
employment and other economic and business opportunities generated by financial
assistance from the Department of Housing and Urban Development (“HUD”), are
directed to public housing residents and other low income persons, particularly recipients
of government housing assistance, and business concerns that provide economic
opportunities to low and very low income persons.

With the Housing Authority of New Orleans’ {HANGC) Board Resolution Number 2012-05,
HANO hereby reaffirms its commitment of ensuring that ali contractors and any tier
subcontractors that are awarded a contract of $100,000 or greater by HANO for work
generated through the expenditure of HUD funding shall take all necessary and
reasonable steps to provide meaningful, full-time, permanent employment and training
to Section 3 residents. It is further reaffirmed that all vendor/contractors and any tier
subcontractors that are awarded a contract of $100,000 or greater for work generated
through the expenditure of HUD funding shall take all necessary and reasonable steps to
provide contracting opportunities to Section 3 business concerns.

To comply with the Act and Board Resolution Number 2012-05, the requirements of this
policy is to obtain a reasonable level of success in the recruitment, employment, and
utilization of HANO residents and other eligibie persons and/or businesses by contractors
working on contracts partially or wholly funded with HUD monies. HANO shall examine
and consider a contractor’s potential for success in providing employment and business
opportunities to those covered under Section 3 prior to acting on any proposed contract
award.

In response to any Request for Proposals {RFP), Request for Qualifications (RFQ) or
[nvitation for Bids {IFB}, HANO will require submission of the Section 3 Opportunities Plan,
roster of Core Employees, and certification that the respondent will comply with the
requirements of Section 3 and this policy.
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HANGQ, in accordance with applicable laws and regulations, has established employment
and training requirements that contractors and subcontractors are expected to meet in
order to comply with Section 3 requirements. HANGO’s Section 3 requirement is thirty
percent {30%) of any new hires for the term of the contract shall be Section 3 eligible
workers, and 10% (construction) or 3% (non-construction) of the value of the contract
shall be awarded to Section 3 eligible Businesses. It is the contractor’s responsibility to
implement progressive efforts to attain Section 3 compliance. Failure to attain Section 3
compliance in accordance with their contract will subject them to penalties including, but
not limited to, the withholding of payments.

ii. DBE/WBE Policy Statement

Consistent with Presidential Executive Orders 11625, 12138, and 12432, and as
promulgated in 24 CFR Part 85 and in the Housing Authority of New Orleans’ (HANO)
Board Resolution Number 2012-05, HANO hereby modifies the numerical requirements
relative to contracting with Disadvantaged Business Enterprises (DBEs) and Woman
Business Enterprises {WBEs) and reaffirms its commitment of ensuring that ali contractors
and any tier subcontractors that are awarded a contract of $100,000 or greater for work
generated through the expenditure of HUD funding shall take all necessary and
reasonable steps to provide Disadvantaged Business Enterprises (DBEs) and Woman
Business Enterprises (WBEs) with the maximum opportunity to- participate in the
performance of contracts awarded by HANO.

HANO’s DBE requirement is 20% of the value of the contract will be awarded to DBEs
and 5% of the value of the contract will be awarded to WBEs.

To comply with this requirement and Board Resolution Number 2012-05, the
requirements of this policy is to obtain a reasonable level of success in the utilization of
eligible businesses by contractors working on contracts partially or wholly funded with
HUD monies. HANO shall examine and consider a contractor’s potential for success in
meeting these requirements prior to acting on any proposed contract award.

In response to any Request for Proposals (RFP), Request for Qualifications (RFQ) or
Invitation for Bids (IFB}, HANO will require submission of evidence and certification that
the bidder will comply with the requirements of this policy,

D. Section 3 New Hire & Contracting Requirements

Section 3 Numerical Requirements and Order of Preference:

In accordance with Section 3, HANO requires that all contractors and any tier subcontractors
shall provide training and employment opportunities to Section 3 residents to meet or exceed
a numerical requirement of 30% of all new hires.

HANO has established employment and training requirements that contractors and
subcontractors are expected to meet in order to comply with Section 3 requirements. It is the
contractor’s responsibility to implement progressive efforts to attain Section 3 compliance.

7
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Section 3 Hiring Preference
Contractors shall adhere to the following order of priority for employment purposes:

Priority 1: A low or very low-income resident of HANO housing site where the work is being done
Priority 2: A low or very low-income resident of any HANO housing developments

Priority 3: A participant in HUD Youthbuitd program in Orleans Parish

Priority 4: HANO Housing Choice Voucher Participant

Priority 5: a) A Very low-income resident of Orleans Parish

b) A Low-Income resident of Orleans Parish

Contracting Requirements

In accordance with Section 3, HANO requires that all contractors and any tier subcontractors
shall direct 10% of the contract value to Section 3 business concerns for construction
contracts and 3% for non-construction contracts in the following order of priority:

Priority 1: Business concerns that are 51% or more owned by residents of the HANO
housing development or developments for which the Section 3 covered
assistance is expended, or whose full-time, permanent workforce includes 30%
of these persons as employees; or

Priority 2: Business concerns that are 51% or more owned by residents of other HANO
housing developments that is expending the Section 3 covered assistance, or
whose full-time, permanent workforce includes 30% of these persons as
employees; or

Priority 3: HUD Youthbuild programs in Orleans Parish; or

Priority 4: Business concerns that are 51% or more owned by low or very-low income
Section 3 Orleans Parish residents, or whose permanent, full-time workforce
includes no less than 30% Section 3 residents, or that subcontract in excess of
25% of the total amount of subcontracts to business concerns identified in
paragraphs (1} and {2) of this section.

Section 3 businesses seeking a contract or subcontract shall be responsible for submitting
evidence, if requested, to demonstrate to the satisfaction of the contracting party that the
business concern is responsible and has the ability to perform successfuily under the terms and
conditions of the proposed contract.

Contractors must incorporate and enforce the provisions of the Section 3 policy and numerical
requirements in any and all tier subcontracts., Requirements relative to employment and
contracting with Section 3 residents and business concerns shall not apply to contracts less than
$100,000 and shall not apply to contracts for the purchase of supplies and materials unless the
contract for materials includes installation,

In some instances, the requirements relative to contracting with Section 3 business concerns
and DBEs/WBEs may overlap; however, participation can only count toward one requirement,
For example, if a subcontract is let to a Section 3 business concern that also qualifies as a DBE,
then the contractor may count the subcontract either towards its Section 3 contracting
requirements or towards its DBE contracting requirements; the contractor shall not be allowed
to count the participation towards both requirements.

8
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E. DBE/WBE Contract Requirements

Numerical Reguirements
HANO requires that all contractors and any tier subcontractors shall direct their subcontracting
opportunities to DBEs/WBEs as follows:

. Disadvaritaged Business Enterprises - 20% of the total value of contract
e« Woman Business Enterprises - 5% of the total value of contract

DBE and WBE businesses seeking a contract or subcontract shall be responsible for submitting
evidence, if requested, to demonstrate to the satisfaction of the contracting party that the
business concern is responsible and has the ability to perform successfully under the terms and
conditions of the proposed contract.

Contractors must incorporate and enforce the provisions of this policy and numerical
requirements in any and all tier subcontracts.

In some instances, the requirements relative to contracting with Section 3 business concerns
and DBEs/WBEs may overlap; however, an individual company’s-participation can only count
toward one requirement on a contract. For example, if a subcontract is let to a WBE concern
that also qualifies as a DBE, then the contractor may count the subcontract either towards its
WBE contracting requirements or towards its DBE contracting requirements; the contractor
shall not be allowed to count the participation towards both requirements.

Requirements relative to contracting with DBEs/WBEs shall not apply to contracts less than
$100,000 and shall not apply to contracts where the contractor is not subcontracting for any
work, materials, supplies, services, etc, or when the sole source or specified items are not
available from DBEs/WBEs.

100% of the participation of DBE/WBE suppiiers shall count towards the requirements as long
as the supplier maintains an inventory and/or significantly alters the product for distribution.
In cases where the DBE/WBE supplier does not maintain an inventory and/or does not
significantly aiter products for distribution, only 25% of the DBE/WBE supplier’s participation
shall count toward the requirements.
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Part Il- Procurement & Contractor Requirements and Procedures

A. Section 3 Contracting Requirements & Procedures

The procedures outlined herein shall apply to all contractors seeking contracting opportunities
with the Housing Authority of New Orleans.

As part of the response to an IFB, RFP, RFQ, or other solicitation, respondents (prime) are
required to submit a Section 3 Employment and Training Action Plan (SETAP) to identify overall
projected employment by type and phase, Section 3 hiring, training and contracting
requirements, objectives, and actions that will be implemented to ensure compliance with the
requirements of Section 3. {See Section lil for Section 3 Employment & Training Action Plan
format).

The HANO Section 3 Coordinator will be responsible for coordinating with the Department of
Procurement and Contracts to review the Section 3 Employment and Training Action Plan prior
to the award of the contract. Upon selection, HANO will work with the selected firm to finalize
the Section 3 Plan , including identification of HANO assistance to be provided (if anyj,
timelines for action, and review of reporting and compliance requirements. The Section 3
Employment and Training plan is separate and apart from the Disadvantaged/Women Business
Enterprise Plan and must be completed in addition to the DBE/WBE Plan.

I. Prior to Bid/Pre Certification Process: HANO Resident-Owned Businesses can Visit
www.hano.org, to complete and submit a Section 3 Business Concerns Application.

It. Bid/Proposal Phase: Contractors submitting bids and/or proposals to HANO shall be
required to complete and submit the following forms (Appendix):

e Section 3 Employment Action Plan

¢ Section 3 Training Action Plan

¢ Section 3 Contracting Action Plan

¢ Section 3 Employment and Training Schedule

e List of Core Employees (including date of hire for each core employee and address)

e Contracting Schedule

s letter of Intent

¢ Statement of Understanding

ill. Pre-Award Phase: Subsequent to the submission of bids/proposals, but prior to contract
award, contractors may be requested to provide additional information regarding the
submissions required in the Bid/Proposal Phase. Such requests may be made in instances
where the contractor does not show sufficient detail in their required Action Plans, where the
contractor’s required Schedules do not reflect achievement of the minimum stated
requirements, where the contractor has not identified the name of the Section 3
subcontractor{s) in the required Schedules and does not have signed Letters of Intent, or
where it is deemed necessary by HANQ's Section 3 Coordinator.
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1V, Contract Performance Phase:

Section 3 Contract Performance Monitaring

HANO shall monitor and evaluate the contractor’s Section 3 compliance towards achieving the
numerical requirements relative to Section 3 employment, training, and contracting
throughout the contract period. The contractor shall be responsible for providing the
following reports to HANO, which shall be submitted no later than 4:30 p.m., on the first
business day of each month throughout the contract period (Appendix):

e Core Employee List Subcontractors / New Contracts

* Section 3 Employment and Training Compliance Reports
* Section 3 Manhour Report

o Contracting Compliance Report

+ Section 3 [ncome Verification Form

o Employer Paid Training Report

Upon HANO’s request, the contractor and all tier level sub-contractors are required to provide
supporting documentation and proof of previous empioyment of any and all core emp[oyees
prior to working on a HANO project. : -

The contractor shall also ensure that for each Section 3 resident hired, a Section 3 Verification
Form is completed. The Section 3 Income Verification Form shall be completed by the
resident, and submitted to the contractor. This documentation should be included with the
monthly reports submitted to HANO.

The contractor shall be responsible for monitoring the compliance of any tier subcontractors.
In doing so, the contractor shall require monthly reports, in the formats provided, from its
iower tier subcontractors.

Determination of Compliance

Contractors and their subcontractors are required to demonstrate compliance with the
Section 3 employment and contracting requirements by meeting the numerical requirements
set forth above. Contractors who do not meet the contracting numerical requirements must
thoroughly document its inability to comply. In addition, HANO requires contractors that fail
to meet the contracting requirements set forth in this policy use the alternative measures
listed on page 16 to comply. Contractor’s efforts shall be directed towards identifying
methods to achieve success under this program through the following requirements:

Hiring:

s Target recruitment of Section 3 residents for training and employment by taking
steps such as:
o Prominently place a notice of commitments under Section 3 at the project
site or other places where applications for training and employment are
taken;
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o Contact HANO, HANO resident councils, HANO resident management
corporations, and HANO residents;

o Consider contracting with HANO Resident Councils and/or Resident
Management Corporations

o Contact HANO for a list of agencies which may be able to provide assistance
regarding opportunities for training which can he utilized on this contract;

o Contact local job training centers, employment service agencies, and
community organizations;

o Develop on-the-job training opportunities or participate in job training
programs;

o Develop or participate in certified Pre-Apprenticeship/Apprenticeship
Trainings Programs for construction trades on Construction Contracts and
Paid Internship/Summer Employment Opportunities for Non-Construction
Contracts.

o Advertise in the local media.

Keep a list of Section 3 area residents who apply on their own or by referral for
available positions.

Send to labor organizations or representatives of workers with whom the recipient,
contractor, or subcontractor has a collective bargaining agreement or other
understanding, a notice about contractual commitments under Section 3.

Select Section 3 area residents, particutarty HANO residents, for training and
employment positions,

Provide ongoing monitoring of the program by the contractor and its
subcontractors to ensure compliance and to identify problems or difficulties in
meeting the requirements, and implement strategies to overcome the problems.
Where problems or difficulties in meeting the requirements are encountered, take
aggressive efforts to rectify the matter. Such action shall include, but not be
limited to, convening a meeting with HANO to advise it of the problems and
proposed solutions. HANO will offer its assistance whenever possible.

Where feasible, adjust the initial Section 3 and DBE/WBE Action Plan to increase
the use of Section 3 residents in categories where the Plan has been successful to
compensate for those categories of lower success.

B. DBE/WBE Certification

Businesses wishing to participate in HANO contracts as DBEs/WBEs must be certified by HANO's
Section 3/DBE/WBE Coordinator, in the Department of Development & Modernization.
Businesses claiming DBE/WBE status must be certified in order to have their participation
counted toward the contracting requirements stated herein. [nterested businesses must
initiate the certification process by submitting an application for certification to the Housing
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Authority. Applications for certification may be obtained by visiting HANO's website at
www.hano.org.

Contracting Procedures:
The procedures outlined herein shall apply to all contractors seeking contracting opportunities
with the Housing Authority of New Orleans.

1. Prior to Bid/Pre Certification Process: If qualified, contractors can visit www.hano.org, to
complete and submit a Disadvantaged Business Enterprise Program Certification Application.

fl. Bid/Proposal Phase: Contractors submitting bids and/or proposals to HANO shall be required
to complete and submit the foilowing forms {Appendix):

DBE/WBE Contracting Action Plan
Contracting Schedule

Letter of Intent

Statement of Understanding

OO w@

ill. Pre-Award Phase: Subsequent to the submission of bids/proposals, but prior to contract
award, contractors may be requested to provide additional information regarding the
submissions required in the Bid/Proposal Phase. Such requests may be made in instances
where the contractor does not show sufficient detail in their required Action Plans, where the
contractor’s required Schedules do not reflect achievement of the minimum stated
requirements, where the contractor has not identified the name of the DBE/WBE
subcontractor{s) in the required Schedules and does not have signed Letters of Intent, or where
it is deemed necessary by HANO’s Compliance Officer.

IV. Contract Performance Phase: HANO shall monitor and evaluate the contractor’s compliance
towards achieving the numerical requirements relative to DBE/WBE contracting throughout the
contract period. The contractor shall be responsible for providing the following reports to
HANO, which shall be submitted no later than 4:30 p.m., on the tenth business day of each
month throughout the contract period:

¢ Contracting Compliance Report

The contractor shall be responsible for monitoring the compliance of any tier subcontractors.
In doing so, the contractor shall require monthly reports, in the formats provided, from its lower
tier subcontractors.

Contracting:

¢ Target recruitment of DBEs/WBEs by taking such steps as:
o Contact DBEs/WBEs in the HANO's directory;
o Prominently place a notice of commitment relative to DBE/WBE contracting
at the project site and other appropriate places;
o Contact HANO for a list of certified firms;

13
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o Contact other organizations which might be helpful in identifying
DBEs/W8Fs;
o Advertise in the local media.

s Make every effort to use DBEs/WB8Es included in HANO's directory of certified firms.
Such efforts may inciude, but are not fimited to:

o Dividing total work into smaller sub-tasks (i.e. by floor);

o Using multiple firms for the same type of work (i.e. two drywall
subcontractors or several plumbing suppliers); ,

o Exercise flexibility in utilizing DBEs/WBEs in other or additional areas than
initially proposed if necessary to meet the program objectives.

e Provide ongoing monitoring of the program by the contractor and its subcontractors
to ensure compliance and to identify problems or difficulties in meeting the
requirements, and implement strategies to overcome the problems. Where
problems or difficulties in meeting the requirements are encountered, take
aggressive efforts to rectify the matter. Such action shall include, but not be limited
to convening a meeting with HANO to advise it of the probiems and proposed
solutions. HANO will offer its assistance whenever possible.

e  Where feasible, adjust the initial DBE/WBE Contracting Action Plan to increase the
use of Section 3 business concerns in categories where the Plan has been successful,
to compensate for those categories of lower success.

C. Reporting Open Positions

Al HANO contractors and subcontractors are required to report all job openings in connection
with a contract resulting from any solicitation on HANQ’s Section 3/MWBE Program
Coordinator, and to the onsite/project Section 3 Coordinator as soon as the job becomes
available. This will aid in fulfiling the dual requirements of the shared job database by
connecting low-income residents in need of employment with contractors seeking to hire
Section 3 employees. Noncompliance with HANO's requirement may result in sanctions,
termination of the contract for default, and debarment or suspension from future HANO
contracts.

* For Construction Projects — All new hires must go through the on-site hiring process with the
Section 3 Coordinator

14
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Part lil- Compliance Requirements

Compliance Requirements for Section 3/DBE/WBE Contracting

If a contractor or subcontractor cannot meet the Section 3, DBE, WBE contracting requirements
it must thoroughly document its inability to comply. In addition, HANO requires contractors
that fail to meet the contracting requirements set forth in this policy use the following
alternative measures to comply:

s Contractors must contribute to HANQO's Section 3 Training Fund, which provides
training and other economic opportunities for HANO residents:

> Trade, Construction and Rehab Contractors must contribute 2% of the total
contract amount.

» Non-Construction Contractors (e.g. A&E, Consulting, Professional Services,
Technical) must contribute 1% of the total contract amount.

HANO will primarily use the Section 3 Training Fund to pay for resident self-sufficiency
programming through HANO’s partnerships with Local Colleges, State Approved Trade
Programs, paid Work Experience /internship Programs, Youth Summer Employment Programs
and various other employment and training programs for residents. The site in which the
construction or project is occurring will receive a portion of funds generated from that
respective site for programs and equipment related to resident training.

Compliance Requirement for Project Labor Agreements or Community Workforce Agreements

HANO shall require that a Project Labor Agreement or Community Workforce Agreement be
entered into between the trade unions and the developer, contractor, and subcontractors for
all projects whose collective value under HANO contracts is $25 million or more, The Project
Labor Agreement or Community Workforce Agreement shall comply with all requirements of
the HANO Section 3 and DBE/WBE Employment, Training, and Contracting Policy dated March
13, 2012. The unions, developers, contractors, and subcontractors shall consult with HANO,
resident leaders, and community stakeholders on the terms of the agreement prior to its
execution.
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Part IV —Training Requirements

Training Requirements for Construction Contracts

» HANO requires all construction contracts that are greater than (5100,000.00) one
hundred thousand dollars in total construction cost and is anticipated to exceed 6
months of construction; to include a detailed and well defined plan on how they will
provide a certified pre-apprenticeship or apprenticeship training programs to at least
(1) one Section 3 Resident in its priority order. (1) One additional Section 3 Resident in
its priority order will be provided training for every additional {$500,000) five hundred
thousand to ($1,000,000.00) one million doliars of the total contract value. The
training plan and trainings must be aligned with the scope of work in the contract and
approved by HANO. A training program participant can only count for (1) one training
slot per total contract amount. Those who do not offer a certified pre-apprenticeship
or apprenticeship training program will contribute into the HANO Section 3 Training
Fund as prescribed in the chart listed below.

Training Requirements for Non-Construction Contracts -

» HANO requires that ail non-Construction contracts that meet or exceed ($100,00.00)
one hundred thousand dollars in total contract value include a detailed and well
defined plan to provide paid internship or summer employment opportunities to
Section 3 Residents in its priority order, An internship/summer employment program
participant can only count for (1) one internship/summer employment slot per total
contract amount. Those who do not offer a HANQ approved paid internship or summer
employment opportunity will contribute into the HANO Section 3 Training Fund as
prescribed in the chart listed below.

* A Portion of All Funds Generated at A HANO Housing Site Will Remain At That Site for Resident Training Programs and Equipment

Total Contract Amaount

Number of Section 3
Training / Internship
Slots

Contribution to HANO Training Fund if
Training or Internship Slots Are not
Available

$7,000,000

At least $100,000, but less than $500,000 | 1 6% of the Total Contract Value up to
$25,000

At least $500,000, but less than 2 5% of the Total Contract Value up to

$1,000,000 $40,000

At least $1,000,000, but less than 3 4% of the Total Contract Value up to

42,000,000 $60,000

At least $2,000,000, but less than 4 3% of the Total Contract Value up to

$4,000,000 580,000

At least $4,000,000, but less than 10 2% of the Total Contract Value up to

$105,000

Board Approved March 13, 2012

57,000,000 or more 1 additional training | 1.5% of that Total Contract Value, with
slot for every no doltar limit
additional
$500,G00.00
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Part V — Contracting and Compliance Forms
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Housing Authority of New Orleans
Section 3 Individual Verification Form

The following information will be used to verify your individual eligibility under the Section 3
regulations as set forth in 24 CFR Part 135.

A Section 3 resident seeking the preference in training and employment shall certify and submit
evidence to demonstrate Section 3 eligibility.

1, ] , residing at
(print name) {address)
have a family size of ___and my total
{city, state, zip code)
annual income for the prior calendar year (20__)was § as is evidenced by the attached

documentation.

HANO Client Status (Check ONLY One of the Following)
2 | live in Public Housing at {insert development name)
g | am a Housing Choice Voucher recipient
T None of the above

Proof of income and residency is a requirement for an-individual to become Sectlon 3 certified.

Proof of residency {Check at least one and provide a copy with this form):
o Copy of current lease
O 2 Utility Bills for the past 2 months {Utility bills must be in the name as shown above)
O Notarized statement from an individual with at least one of the above documents in their name
altesting that the person seeking Section 3 Certification is living at their residence
0 One of the acceptable proofs of income listed halow
a Valid Federal or State ID

Proof of income {Check at least one and provide a copy with this form):

Copy of receipt of public assistance

Copy of Evidence of participation in a public assistance program

Proof of income (Check stub, W-2, Tax forms, 1099, employer letter on lettarhead, etc.)

Proof of Unemployed Status

1 Have Zero Income and did not receive any form of subsidy during the calendar year listed above

oCooo0o

[ have voluntarily provided the above information in conjunction with employment on a HANO related
project. | altest to the truthfulness of my statements fully understanding that this information is subject to
verification by the appropriate federal agencies.

Signature Date

Contact Phone:

Title 18, Section £001 of the U.S. Code states that a person is guilty of a fefony for knowingly and willingly making false or frandulent statements to any
department of the United States Goverument.

Willful falsification of any of the above statements may subject the contractor or subcontractor to civil or criminal prosecution, See Section 1001 of Title 18
and Section 231 of Title 31 of the U.S. Code.

18
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Consistent with the requirements of Section 3 of the Housing and Urban Development Act of
1968, as amended (12 U.S.C. 1701u} and with the Housing Authority of New Orleans’ (HANO)
Board Resolution Number 2012-05, HANO hereby reaffirms its commitment of ensuring that ali
gontractors and any tier subcontractors that are awarded a contract in excess of $100,000.00
by HANO for work generated through the expenditure of HUD funding shall take all necessary
and reasonable steps to provide meaningful, full-time, permanent employment and training to
Section 3 residents. It is further reaffirmed that all contractors and any tier subcontractors that
are awarded a contract in excess of $100,000.00 by HANO for work generated through the
expenditure of HUD funding shall take all necessary and reasonable steps to provide business
opportunities to Section 3 business concerns.

Definitions:

Low-Income Person:

A family (including single persons) whose income does not exceed 80% of the median income
for the area, as determined by the Secretary, with adjustments for smaller and larger families.

Very Low-Income Person:

A family (including single persons) whose income does not exceed 50% of the median family
income for the area, as determined by the Secretary, with adjustments for smaller and larger
families.

New Hires:
Fuli-time employees for permanent, temporary or seasonal employment opporiunities.

Section 3 Resident:

1) A low or very low income resident of HANO housing site where the work is being
done; or
2) A low or very low income resident of any HANO housing site; or

3 A participant in HUD Youthbuild program in Orleans Parish; or
4) A HANO Housing Choice Voucher Participant
5) a) A very low-income resident of Orleans Parish

b) A low-income resident of Orleans Parish

Statement of Numerical Requirements and Order of Preference:

In accordance with Section 3, HANQ requires that all contractors and any tier subcontractors
shall provide training and employment opportunities to Section 3 residents to meet or exceed a
numerical requirement of 30% of all new hires in the following order of priority:

Priority 1: A low or very low income resident of HANO housing site where the work is being
done
Priority 2: A low or very low income resident of any HANO housing site

Priority 3: A participant in HUD Youthbuild program in Orleans Parish
Priority 4: A HANO Housing Choice Voucher Participant
Priority 5: a) A very low-income resident of Orleans Parish

b) A low-income resident of Orleans Parish

19
Board Approved March 13,2012 Revised Reporting Forms June 20, 2018




310¢ nON uny{ suLIoq mcﬂpoﬂum PasIALYy 10T nm—. LB ©0>OHQQ< paeoyq

00€'69

08€ZY

oog'ey

uosiad g

Tp0 e UINSg L0278 L O ZIVS1oSeen IEH0d/BIo JaSNprU MWRyTOHY ‘WaiSAS SUOREIUSWNDOQ SHWI| 3WOIU| §L0Z Ad ONH = 83In0S,

“(@A0QE PaUIRNO SUWI JY) PIFIXS JOU S0P AWOIU| AjiLue) ISOYM 3U0) YSIIB4 SUEIQ JO JUIPISA aW0IUFMO| Y (

(aA0GE PSUIING S| 24} P29IXa JOU S0P JWOIUI AJIWE) ISOUM JUC) YSUEd SUBIIQ JO JUIPISAI Jwodul-mo] Alaa v (e (s
juedidipied J9YanoA adloy) buisnoy ONVH v 64

10 fysued sueapo Ul weisbosd ppnquinoa grM e uijuedioed (¢

20 fajis Buisnoy ONVYH AUE JO JUSPISIY SWOIU-MOT] AISA 1O MO Y (z

10 fauop Buiaq St oM JU) 219yMm 3)IS BUISNoy ONYH 10 JuapISay awoaul-mo] A1ap 1o moT v (1

JJUSPISAY £ UONRIAS JO UoIHUYRQ

00L'S9 00609 00L'9S 00525 0SZ' ¥ 000'2¥ 0S.'9€ S
| SUIODU| ﬂ_w.@omv MO

090'8€  O¥L'€e  OT¥'6C  00L'ST  08L0C  09¥'9L 008'cl SHu
SUIOIUY po\womv MOT]

00L0F  0S0'SS  0S¥'SE  008'Z¢  0SS'6Z 08292 000'€T Sty swoou)
(%05 Mo-] Kisp,
uosia uosia uoslod § UosIa UOSISd € U0SIddZ Uo0slad L A10b33ed
dZ d9 d d¥ J W 3WOodU] 8107 AL

009°59$ 9WoIU| UBIPaA] YsUEed SUBIMQ

8102 S1INITT FWOODNI ATTINVL TVANNY € NOILDJS
VNVISINOT ‘HSIMVd SNVATHO

(D Hed)
WLIO4 UOIJBIIILISA |ENPIAIPU| € UOIJ09S




HOUSING AUTHORITY OF NEW ORLEANS

SECTION 3 EMPLOYMENT ACTION PLAN

(Note: FINAL PLAN WILL BE INCORPORATED INTO CONTRACT, IF AWARDED.)

Provide a written Plan describing the process and steps that will be taken to ensure that the
requirements relative to the hiring of Section 3 residents will be met. Include in the description
what specific actions will be taken to ensure that subcontractors comply with the requirements.
The description must outline specific steps to be taken and detail the program or strategy to be
employed fo achieve the requirements. For construction and related contracts where the
General Contractor is unknown at the bid/proposal stage, Respondent must outline a process
for meeting the stated requirements and commit to providing a detailed job projection within 30
days of contract execution. Complete attached Employment and Training Schedule outlining
job projections by category and anticipated timeline.

NOTE: This plan shall incorporate actions to be taken by the bidder's/offeror’s proposed subcontractorsisuppliers.

Name: Title; Date:
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HOUSING AUTHORITY OF NEW ORLEANS

SECTION 3 TRAINING ACTION PLAN

{Note: FINAL PLAN WILL BE INCORPORATED INTO CONTRACT, IF AWARDED.)

Provide a written Plan describing the process and steps that will be taken to ensure that the
requirements relative to pre-apprenticeship training, apprenticeship training, paid and unpaid
internships of Section 3 residents will be met. Include in the description what types of
internships, trainings, trades and the specific actions that will be taken to ensure that
subcontractors comply with the requirements. The description must outline specific steps to be
taken and detail the program or strategy to be employed to achieve the requirements. For
construction and related contracts where the General Contractor or subcontractors are unknown
at the bid/proposal stage, Respondent must outline a process for meeting the stated
requirements and commit to providing a detailed job projection within 30 days of contract
execution. Complete attached Employment and Training Schedule outlining job projections by
category, internships, pre-apprenticeship trainings, apprenticeship trainings and anticipated
timeline.

NOTE: This plan shall incorporate actions to be taken by the bidder'sfofferor's proposed subcontractors/suppliers.

Name: Title: Date:
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HOUSING AUTHORITY OF NEW ORLEANS

CONTRACTING ACTION PLAN FOR SECTION 3/DBE/WBE

(FINAL PLAN WILL BE INCORPORATED INTO CONTRACT, IF AWARDED. )

Provide a written Plan describing the process and steps that will be taken to ensure that the
requirements relative to contracting with Section 3 businesses, Minority and Women Business
Enterprises will be met. Include in the description what specific actions will be taken to ensure
that subcontractors comply with the requirements. The description must outline specific steps
to be taken and detail the program or strategy to be employed to achieve the requirements.
Provide an outline of the specific contracts that will be awarded to Section 3/DBE/WBE
businesses, if known. Use additional sheets of paper, if necessary.

NOTE: This plan shall incorparate actions to be taken by the bidders/offeror's proposed subcontractorsfsuppliers.

Name; Title: Date:
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HOUSING AUTHORITY OF NEW ORLEANS
LIST OF CORE EMPLOYEES

CONTRACTOR NAME:

CONTRACT EXECUTION DATE:

List all regular, permanent employees who are currently performing work, or who normally perform work
for your company when work is available. Duplicate form if additional space is needed.

_EMP

83 | DATE OF HIRE JOB CLASSIFICATION

Core Employee: Contractor's regular, permanent employee who normally performs work for the
contractor when work is available.

Name: Title: Date:

24
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HOUSING AUTHORITY OF NEW ORLEANS

LETTER OF INTENT - Subcontractor Commitment Form

Ta: IFB#
Name of Prime Contractor

The undersigned will enter into a signed agreement with the Prime Contractor listed above. Copics of agreements
including, but not limited to joint ventures, subcontracts, supplier agreements or purchase orders referencing the TFB,

RFP, RFQ, or Purchase Order Number shall be forwvarded to HANO af:

Housing Authority of New Orleans
4100 Touro Street

New Oreans, Louisiana 70122

Attn: Section 3/DBEMBE Coordinator

Name of Subcontractor

Description of Work to Be Performed by Subcontractor

Contract Value (inclusive of change orders) $

Term of Contract (include start and end dates)

Subcontractor Status (Section 3, DBE, WBE)

By:
Prime Contract Signature

Prirded or Typed Name

Title:

Date:

if a corporate seal is not affixed, this document must be notarized. Provide Letter of Intent on Company Letterhead.

Subscribed and sworn o {Notary Pubilic}
{Seal)
before me this day of .20

My Commission expires:

Date Executed:

27
Board Approved March 13, 2012 Revised Reporting Forms June 20, 2018




HOUSING AUTHORITY OF NEW ORLEANS

STATEMENT OF UNDERSTANDING

iFB NO.

Under penalties of pe.r]'ury. as prescribed in 18 U.8.C. 1001, the undersigned ceriifies thatit:

Has prepared and submitled its bid/proposal to HANO with a full understanding of HANG's réquirements with

Q
respect to employment, training, and contracting with Section 3 residents, Section 3 business concerns,
Disadvantaged Business Fnterprises (DBEs), and Women Business Enterprises (WBEs); and

o Agreés to act in good faith to ensure that the specified requirements relative to employment, training, and
contracting are met; and

o The representations contained in the Section 3 Employment and Training Action Plan submitted with the
bidiproposal are true and carrect as of this date; and

o Proposes to use the services of the Section 3 business concerns, DBEs, and WBEs listed In the Contracting
Action Plan; and

o Will not alter the level of employment, training, and contracting with Section 3 residents, Section 3 business
concerns, DBEs, and WBESs identified in the Section 3 Employment and Training Schedule and in the
Coniracting Schedule without prior written notice to HANO, and

o Agrees to provide regutar compliance reports to HANO, at the intervals specified by HANO and in the format
specified by HANG; and

o Wil menitor, ensure, and report subcontractor compliance with respect to HANO's employment and contracting
requirements;

o Wil provide HANO with documentation in the format and timeframe requested by HANQ, such as subcontractor
certifications, employee income verifications, efc. to confirm eligibility of those employees, lrainees,
subconiractors claiming Section 3, DBE, and/or WBE status.

Bidder's/Offeror's Name
By:

Signature
Printed or Typed Name
Title:
Date:

If a corporate seal is not affixed, this document must be notarized.

Subscribed and sworn to {Notary Public)
(Seal)
before me this day of , 20

My Commission expires:

Date Executed:
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HOUSING AUTHORITY OF NEW ORLEANS

Section 3 Manhour Report

To be submitted before 5:00 p.m. on the first business day of the month

Contractor; Contract No.:

Coniract Start Date: Contract Completion Date:

Report for month of: 20

identify all Employees Including Section 3 residents who have performed work in connection with this project to

_date, All ‘employees mus appea

Certified Payroll For

For the period of this report, indicate:

Total Number of Manhours Worked by all Employees:

Total Number of Manhours Worked by Section 3 Employees:

Total Percentage of Manhours Worked by Section 3 Employees:

Name:

Title:

Date:,

**Attach Section 3 Resident Gertification Forms for each new hire reported.
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sy sy A O HOUSING AUTHORITY OF NEW ORLEANS

Contracting Compliance Report

To be submitted before 5:00 p.m. on the first business day of the month

Contractor: Contract No.:

Contract Start Date: Contract Completion Date:

Qriginal Confract Amount: §

Current Contract Amount {Including Change Orders); $

Report for month of; 20

List all Section 3/IDBE/WBE Subconfractors and Suppliers utilized on this contract to date. Copies of all
subcontract/supplier agreements executed during this reporting period must be submitted with report. Make
copies of form if additional space is needed.

BE CONTRACTORS ARE REQUIRED TO LIST ALEL SUBCONTRACTO
ica ol

ALL SECTION JDBE/WI
Nam

Total Amount Paid to Contractor by HANO:

This Period: $ To Date: $

Total Amount Paid by Contractor to Section 3 Business Concerns:

This Period: $ To Date: $

Total Amount Paid by Contractor to DBEs:

This Period: $ To Date: $

Total Amount Paid by Contractor to WBEs:

This Period: § To Date: $
Name:
Title:
Date;
32

Board Approved March 13,2012 Revised Reporting Forms May I, 2015




Honsrocg s Aoty F Ll Fieene

Section 3
Employment and Training Assessment

This Assessment is designed to capture polential Section 3 Certified candidates’ employment interest, work
experience and training information. Informalion will be forwarded to employers based upon the skills required for
the open positions. Applicants will be considered for positions without regard to race, color, religion, sex national
origin, age or marital stalus.

Personal information

Name Date
Address

City State Zip
Home Telephone Alt. Telephéne

Current Age Date of Birth

Do you reside at a HANO affordable housing site? ( }YES{( }NO
If Yes, Which Site: Name of Head of Household
Are you a HANO Housing Choice Voucher Participant { ) YES ( ) NO
If Yes, Name of Head of Household
Do you reside at a federally supported housing unit? { }YES ( )NO
Are you a HUD Youth Build Participant? ( YYES{ )NO

Education
Highest Level of Education (Grade Completed)

High School Diploma GED Some College

College List Degree Year Completed
Name of last School Attend City State
Last Year Attended

Employment

1. Have you ever worked before? Yes No

2. Are you currently working? Yes No Full Time Part Time

3. Current Job Title Hourly Rate

4. Have you ever completed an accupational skills training? If so, what, when and where.
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5. Do you have an occupational skills credential/license? If so, what and expiration date.

6. Have you ever participated or completed work readiness tréining? If so, when.

7. Are there any problems or issues that may prevent you from working consistently? if so, explain.

8. What type of environment would you like to work in? Indoors Outdoors

9. What types of machinery/office equipment to you know how to operate?

Employment History

Beginning
Name of Employer | Dates of Employment Hourly Rate
Address/ Cily/State Start/End Job Title Ending Hourly | Reason For Leaving
Rate-
{
Transporiation
1. Do you have a valid driver's license? Yes No State

2. Do you own a car or have access to reliable transportation to get to and from work?
Yes No If yes, make /modeliyear of car.




If no vehicle or license, what is your primary means of transportation?

References: DO NOT INCLUDE RELATIVES.

Name

Address

City State Zip Code

Telephone Position/Relationship,

Name

Address

City State Zip Code

Telephone Position/Releationship

Name

Address

City State Zip Code

Telephone Position/Releationship
Signature: Date:

Print Name:




SKILLS ASSESSMENT

I Place an (X) on the area(s) in which you have skills and list the number
of years of experience.

Finish Exteric
Door listallation
“Window Installatio

i} #0Of Years
| Experience

| # Of Years
4 Experience

"Project Assistant




Please place an (X) by the area(s) in which you are interested in training.

‘Electrical

Paining

‘Cement /. Masonry

‘Eenting

_Landscaping

“Plumbing

‘Wood Flooring installation

Hron Work:

‘Appliance In

Generallabor:

D

tallatio

‘Fixtures Installation 7"

CHAZMAT =i

LISTIOTHERS

'HAZWOPER

Truck Driving -

‘OSHA

Pipe laying -

“Green Construction -

I.

Comments




HOUSING AUTHORITY OF NEW ORLEANS
PROCUREMENT AND CONTRACTS DEPARTMENT
REPAIRS TO AREA LIGHTING AND ELECTRICAL EQUIPMENT
AT THE GUSTE HIGH RISE COMMUNITY

REQUEST FOR QUOTES #21-912-10

STATEMENT OF BIDDER’S QUALIFICATIONS

Each business of a joint venture must submit this form. Complete all blanks by entering the
requested information or “NA” if it Is not applicable to your business.

BUSINESS NAME:

AVG. ANNUAL SALES (LAST CURRENT NET WORTH: DATE BUSINESS STARTED:
3 YEARS): -

PARENT COMPANY (iF AFFILIATE): PREVIOUS BUSINESS NAME:

OFFICERS, OWNERS, OR PARTNERS

NAME OFFICIAL CAPACITY

PERSONS AUTHORIZED TO SIGN OFFERS AND CONTRACTS IN COMPANY NAME

NAME OFFICIAL CAPACITY
BANK REFERENCE
BANK NAME: ADDRESS:

CONTACT PERSON: TELEPHONE NO.:




STATEMENT OF BIDDER’S QUALIFICATIONS (CONT.) QUALITY ASSURANCE

YES NO

A. Has the Bidder successfully completed three similar projects within the past five years?

budget?

B. Qver the past five years, has the Bidder completed all of their projects within the contract time frame and

C. Over the past five years, has the Bidder ever been Terminated for Default by any public entity?

D. Over the past five years, has the Bidder ever bean issued a finding of non-compliance by HANO relative to
DBE, WBE and Section 3 Employment and Contracting?

Wage Requirements?

E. Over the past five years, has the Bidder ever been issued a finding of non-compliance relative to Davis Bacon

BUSINESS REFERENCES (Provide three existing or completed work activities by your
business which are similar to or support your ability to successfully complete the scope of
work.) Please attach additional pages if additional space is needed.

AGENCY/COMPANY NAME: ACTIVITY: DOLLAR AMOUNT:
DATE COMPLETED: CONTACT PERSON: TELEPHCNE NO.:
AGENCYICOMPANY NAME: ACTIVITY: DOLLAR AMOUNT:
DATE COMPLETED: CONTACT PERSON: TELEPHONE NOQ.:
AGENCY/COMPANY NAME: ACTIVITY: DOLLAR AMOUNT:
DATE COMPLETED: CONTACT PERSON: LI(E)I;EPHONE

The undersigned covenants and agrees to provide the Housing Authority of New Orleans
current, complete, and accurate information regarding their business’ status. The
undersigned further agrees to permit examination of books, records, and files by authorized
representatives of the Housing Authority of New Orleans or the U.S. Department of Housing
and Urban Development. Any material misrepresentation may be grounds for terminating
any contract which may be awarded and for initiating action under federal or state laws

concerning false statements.

SIGNATURE OF PRINCIPAL:

PRINTED NAME OF PRINCIPAL:

DATE SIGNED:




HOUSING AUTHORITY OF NEW ORLEANS
INVITATION FOR BIDS
FOR
REPAIRS TO AREA LIGHTING AND ELECTRICAL EQUIPMENT
AT THE GUSTE HIGH RISE COMMUNITY

IFB #21-912-10

EMPLOYEE VERIFICATION AFFIDAVIT
(Employer)

STATE OF

CITY/COUNTY OF

L Being duly sworn, attests and says that:
(Authorized Signatory)

a private organization,

(Name of Private Company/Employer)

duly registered in the aforementioned state, and contracted to perform work within the State of
Louisiana, herein attests that l/we (the employer) are in compliance with the United States
Department of Homeland Security's “E-Verify” program, which is mandated pursuant to La RS
38:2212.10. | further attest that l/we are registered in a status verification system to verify that all
new employees in my/our (the employer) employ are legal citizens of the United States, or are
legal aliens. Further, iwe shall continue to utilize a status verification system to confirm the legal
status of all new employees assigned to this project during the term of this contract. In further
compliance with the Immigration Reform and Immigrant Responsibility Act of 1996 administrated
by the U.S. Department of Homeland Security, l/we shall require all subcontractors to submit to
mefus (the employer) a sworn affidavit verifying its compliance with the Immigration Reform and
Immigrant Responsibility Act of 1996, 8 U.S.C. 1324(a).

Signature of

(Authorized Signatory)

(Printed Name/Title of Authorized Signatory)

Sworn to and Subscribed before me:

This day of , 20

Notary Public

My Commission Expires




B-1020 (4/52)

Designation of Construction Contractor

as Agent of a Governmental Entity
Sales Tax Exemption Certificate

Cestribating to w Foter quality of Ife

HOUSING AUTHORITY OF NEW ORLEANS
iegal Name of Governmaental Entity
States government, or an agency, board, commission, or instrumentality of the State of Louisiana or its political subdivisions, including

, an agency of the United

parishes, municipalities and school boards, does hereby designate the following contractor as its agent for the purpose of making sales

1ax exempt purchases on behall of the governmental body:

tHame of Contractor

Address

Gity - J State | 2ip

This designation of agency shall ba effective for purchases of compenent construction materials, taxable services and leases and rentals

of tangible personal property for the following named construction project:

Consiruction Profect Contract Humber

REPAIRS TO AREA LIGHTING AND ELECTRICAL EQUIPMENT, GUSTE HR| 21-912-10

This deslgnation and acceptance of agency Is effective for the period

Beginning Date (mm'ddyyy) Eng Date {mm'ddiyyyy)

Purchases for the named project during this period by the designated contractor shall ba considered as the legal squivalent of purchases
directly by the governmental body. Any materials purchased by this agen! shall immediatety, upon the vendor's detivery to the agent,
become the propenty of this government enlity. This government entity, as principal, assumes direct liability to the vendor for the payment
of any property, services, leases, or rentals made by this designaled agent, This agresmant doss not void or supersede the obligations of
any party created under any construction conltract related to this project, including specificalty any contractual obligation of the construc-

tion contractor to submit payment to the vendors of malerials or services for the project.

This confractor-ageni is nct authorized 1o delegate this purchasing agency fo others; separate designations of agency by
this govemmental entity are required for each contractor or sub-contracior who is to purchase on bohalf of this governmen-
ial entity. The undersigned hereby cerlify that this designation is the entirely of the agsncy designation agreement belween

them. In order for a purchase for an eligible governmental entity through a designated agent to be eligible for sales tax exernp-

tion, 1he designation of agency must be made, accepted, and disclosed to the vendor before or at the time of the purchass

ransaction,
Designation of Agency Acceptance of Agency
Signature of Authorized Designator Date (mmfdalyyyr) Signatura of Conlraclor or Subcontracior Authorized Acceplor Date {mmiddiyyyy)
Hama of Authorized Designakor MName of Conlractor's or Subcontractor’s Acceptor
EVETTE HESTER, EXECUTIVE DIRECTOR
Hame of Gevernmenta! Entiy Name of Gontractor
HOUSING AUTHORITY OF NEW ORLEANS
Addrgss Addiess
4100 TOURO STREET
CRy Swate | 4P Chy State
NEW ORLEANS LA |70122

This designation of agency form, when properly executed by both the contractor and the governmental entity, shall serve as evidence
of the sales tax exempt status that has been conferred onto the contractor. Mo other exemption cerdificate form is necessary {o claim
exemption from sales faxes. The agency agreement evidenced by this sales tax exemption certificate must be implemented at the time
of coniract execution with the governmental entity. The contract between the govemmental entity and his agent must contain provisions

{o authenlicate the conferment of agency.




SAMPLE
HOUSING AUTHORITY OF NEW ORLEANS
PROCUREMENT AND CONTRACTS DEPARTMENT
REPAIRS TO AREA LIGHTING AND ELECTRICAL EQUIPMENT
AT THE GUSTE HIGH RISE COMMUNITY

REQUEST FOR QUOTES #21-912-10
REPRESENTATIONS AND WARRANTIES
as to

SALES TAX ON APPLICABLE MATERIALS AND EQUIPMENT

Contract #:

WHEREAS, pursuant to the provisions of R.S. 47:301(8){c) and due to the status of the Housing
Authority of New Orleans as an agency or instrumentality of the State of Louisiana with exemption
from payment of state and local sales or use taxes; and

WHEREAS, the parties hereto agree and commit themselves to interpret aill agreements between
them according to the laws of the State of Louisiana; and

WHEREAS, the parties hereto desire to enter into an agreement to allow the Owner to convey to
its contractors, subcontractors, vendors, and suppliers its status as exempt from Louisiana state
sales or use taxes, and local sales and use taxes as to transactions arising from a Contract for
the construction of the Owner's facilities which is the object of this Agreement;

NOW, THEREFORE, for the purpose of creating the requisite agency relationship with the
Owner, the Contractor hereby makes the following representations and warranties which are a
material part of this Contract and shall be binding as a part of any Contract resulting;

Contractor's Representations and Warranties

A. Contractor hereby acknowledges receipt of a Form R-1020 of the Louisiana State
Department of Revenue, and represents and warrants that the Contractor has completed the
Contractors portion thereof, and submitted the Form so completed as a required prior to contract
execution. By doing so, the Contractor hereby agrees to and accepts appointment as Owner's
agent for the limited purpose of purchasing applicable materials and equipment to be installed or
affixed to Owner’s facilities built by the Contractor.

B. Contractor represents and warrants that all purchases of “applicable materials and
equipment,” defined for all purposes, whether in this contract and notwithstanding any language
therein to the contrary, as materials and equipment which are affixed and made a part of the real
estate of the project or work, or which are permanently incorporated into the project or work, shall
be made in compliance with this agreement, and that the contractor shall not pay any State of
Louisiana sales or use taxes nor any sales or use taxes imposed by any other taxing authority
located in Louisiana.

C. Contractor represents and warrants that the Contractor will comply with all requirements
for sales tax exemption imposed by a local taxing authority, which compliance shall specifically
include without limitation completing all forms, submitiing all documents of organization and/or
gualification to conduct business, obtaining all occupational licenses or other qualifications and/or
arranging for invoicing direct to owner.




D. Contractor represents and warrants that any tax exemption obtained under this agreement
shall be used only for the purchase of applicable materiais and equipment for the construction of
the Owner’s facilities that are the object of the contract herein contemplated, and further, that the
Contractor shall require any subcontractors to be bound by the same representation and warranty.

E. Contractor represents and warrants that in the event the Contractor's employees, agents,
subcontractors or any other entity making purchases on Contractor's behaif shall abuse the tax
exemption herein contemplated whether by omission {example: failure to comply with statutes
and regulations) or commission {example: purchases not for use in Owner's work), then the
Contractor shall indemnify and hold harmless the Owner from all consequences resulting from
such omissions or commissions during the term of the construction of Owner's facilities and that
this indemnification shall survive the term of the Contract herein contempiated.

F. Contractor represents and warrants that the responsibility for compliance with applicable
procedures and laws and record keeping required by law or by Owner lies with the Contractor,
and that the Contractor accepts and agrees to this duty.

IN WITNESS WHEREOF Contractor now signs below:

Contractor:

Date:




General Conditions for Construction U.8. Department of Housing and Urban
Development

Contracts - Public Housing Programs Office of Public and Indian Housing
OMB Approval No. 2577-0157 (t_axp. 3/31/2020)

Applicability. This form is applicable to any
construction/development contract greater than $150,000.

This form includes those clauses required by OMB's comman rule on grantee pracurement, implemented at HUD in 2 CFR 200, and
those requirements set forth in Section 3 of the Housing and Urban Development Act of 1968 and its amendment by the Housing and
Community Development Act of 1892, implemented by HUD at 24 CFR Part 135. The form is required for construction contracts
awarded by Public Housing Agencies (PHAS). X

The form is used by Housing Autharities in solicitations to provide necessary contract clauses. If the form were not used, HAs would be
unable to enforce their contracts.

Public reporting burden for this collection of information is estimated to average 1.0 hours per response, including the time for reviewing
instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection
of information. Responses to the collection of information are required to obtain a benefit or to retain a benefit.

The information requested does not lend itself to confidentiality.

HUD may not conduct ar sponsar, and a person is not required to respond to a colleclion of information unless it displays a currently
valid OMB number. i

Clause Page Clause Page
1 || Pefinitions 12 1 Administrative Requirements
. Contractor's Responsibility for Work 2 25. Contract Period 9
3. Architect's Dutles, Responsibllities and Authority 2 26. | Order of Precedence 9
4. Other Contracts 3 27. Payments g
ion Requirements |2 }] Contract Modifications K
5 Preconstruction Conference and Notice ta Proceed 3 29. Changes 1¢
6. Construction Progress Schadule 3 30. Suspension of Work 1
7. Site Investigation and Conditions Affecting the Work 3 31. Disputes 1
8 Differing Site Conditions 4 32. Default i
g. Specifications and Drawings fer Canstruclion 4 33 Liquidated 12
10. { As-Built Drawings 5 34. Temnination of Convenience 12
11. | Material and Workmanship 5 35. Assignment of Coniract 12
i2. | Pemits and Codes 5 386. insurance 12
13. | Heallh, Safety, and Accident Prevention 6 37. Subcontracts 13
W | Temporary Buildings and Transportation Materials g H Subecontracting with Small and Mincrity Firms, Women's v
Business Enterprise, and Labor Surplus Area Firms
18, { Availability and Use of Ulility Services 3] 38. Equat Employment Opporlunity 13
T} Protection of Existing Vegetation, Structures, A Employment, Training, and Conlracting Opportunities L
Equipment, WUilities, and Improvements 6 for Love-Inccme Persons, Section 3 of the Housing and
Urban Development Act of 1968
17. | Temporary Buildings and Transportation Materials 7 41. Interest of Members of Congress 15
B | Cean Arand Water 4 & Interest of Members, Officers, or Employees and L
Former Members, Officers, or Employess
19. | Energy Efficiency 7 43, Limitations on Payments Made to Influence 15
20. | Inspection and Acceptance of Construction 7 44. Royalties and Patents 15
21. | Use and Possessicn Prior to 8 45, Examination and Retention of Contractor's Records 15
22. | Wamanty of Tille 8 46. Labor Standards-Davis-Bacon and Related Acts 15
23. | Warranty of 8 47. Non-Federal Prevailing Wage Rates 19
24, | Prohibition Against 9 48, Procurement of Recovered 19
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1. Definitions

(a) “Architect® means the persan or other entity engaged by
the PHA to perfarm architectural, engineering, design,
and other services related to the work as provided for in
the contract. When a PHA uses an engineer to actin this
capacily, the terms “architect” and “engineer” shall be
synonymous. The Architect shall serve as a technical
representative of the Conftracting Officer. The Architect’s
authority is as set forth elsewhare in this contract.

(b) “Contract” means the coentract entered into between the
PHA and the Contractor, It includes the forms of Bid, the
Bid Bond, the Performance and Payment Bond or Bonds
or other assurance of completion, the Certifications,
Representations, and Other Statements of Bidders (form
HUD-5370), these General Conditions of the Contract for
Construction {form HUD-5370), the applicable wage rate
determinations from the U.S. Department of Labar, any
special conditions included elsewhere in the contract, the
specifications, and drawings. It includes all formal
changes to any of those documents by addendum,
change order, or other modification.

() “Contracting Officer” means the parson delegated the au-
tharity by the PHA to enter into, administer, andfor
terminate this contract and designated as such in writing
to the Contractor. The term includes any successor
Caontracting Officer and any duly authorized
representative of the Contracling Officer also designated
in writing. The Contracting Officer shall be deemed the
authorized agent of the PHA in all dealings with the
Contractor.

(d) "Contracior” means the person or ofher entity entering
into the coniract with the PHA to perform all of the work
required under the contract.

{e) “Drawings” means the drawings enumerated in the
schedule of drawings contained in the Specifications and
as described in the contract clause entifled Specifications
and Drawings for Canstruction herein,

{f) "HUD" means the United States of America acting through
the Department of Housing and Urban Developmant '
including the Secretary, or any other person designated to
act on its behalf. HUD has agreed, subject to the
provisions of an Annual Contributions Contract {ACC}, to
provide financial assistance to the PHA, which includes
assistance in financing the work to be performed under
this cantract, As defined elsewhere in these General
Conditions or the contract documends, the determination
of HUD may be required to authorize changes in the work
or for release of funds to the PHA for payment fo the
Contractor. Notwithstanding HUD’s role, nothing in this
coniract shall be construed to create any contractual
relationship between the Contractor and HUD.

{g) "Project” means the entire project, whether construction
or rehabilitation, the work for which is provided for in
whole or in part under this confract.

{h) “PHA" means the Public Housing Agency organized
under applicable state laws which is a party to this
conhiract.

{i) "Specifications® means the written description of the
technical requirements for construction and includes the
criteria and tests for determining whether the
requirements are mel.

(1) “Work® means materials, workmanship, and manufaciure
and fabrication of components. -

2. Contractor's Responsibility for Work

{a) The Contractor shall furnish all necessary labor,
materials, tools, equipment, and transpertation necessary
for performance of the work. The Contractor shalt also
furnish all necessary water, heat, light, and power not
made available to the Confractor by the PHA pursuant to
the clause entitled Availability and Use of Ulility Services
heein,

{b} The Contractor shall perform on the site, and with its own
organization, work equivalent to atlsast[ ] (12 percaent
unless otherwise indicated) of the total amount of work to
be performed under the order. This parcentage may be
reduced by a supplemental agreement to this order if,
during performing the work, the Contractor réquests a
reduction and the Contracting Officer determines that the
reduction would be to the advantage of the PHA.

(c) At all imes during performance of this contract and until
the work is completed and accepted, the Conlractor shall
directly superintend the work or assign and have on the
work site a competent superintendent who is satisfactory
lo the Contracting Officer and has authorily to act for the
Confractor.

(¢} The Cantractor shall be responsible for all damages to
persons or properly that occur as a result of the
Contractor's fault or negligence, and shall take proper
safety and health precautions to protect the work, the
workers, the public, and the property of others. The
Contractor shall hold and save the PHA, its officers and
agents, free and harmless from liability of any nature
occasioned by the Coniractor's performance. The
Contractor shall also be responsible for all materials
delivered and work performed until completion and
acceptance of the entire work, excapt for any comgpleted
unit of wark which may have been acecepted under the
ocontract

{e) The Contractor shall lay out the work from base lines and
bench marks indicated on the drawings and be
responsible for all lings, levels, and measurements of all
work executed under the contract, The Contractor shall
verify the figures before laying out the work and will be
held responsible for any error resulting from its failure to
doso.

{f The Centractor shall confine all operations {including
storage of materials) on PHA premises to areas
autherized or approved by the Contracting Officer.

{a) The Contracior shall at all imes keep the work area,
including storage areas, frae from accumulations of
waste materials. After completing the wark and before
final inspeciion, the Centractor shall (1) remove from the
premises all scaffalding, equipment, tools, and materials
{including rejected materials) that are not the property of
the PHA and all rubbish caused by its work; {2} leave the
work area in a clean, neat, and orderly condition
satisfactory to the Contracting Officer; (3} perform all
specified tests; and, (4) deliver the installation in
complete and operating condition.

{n) The Conlractor's responsibllity will terminate when all
work has baen completed, the final inspection made, and
the work accepted by the Contracting Officer. The
Caniractor will then be refeased from further obligation
axcept as required by the warranties specified elsewhere
in the contract.

3. Architect’s Duties, Responsibilities, and Authority

{a} The Architect for this contract, and any successor, shall
be designated in writing by the Contracting Officer.
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{b) The Architect shall serve as the Cantracting Officer's
technical representative with respect to architectural,
enginesring, and design matters related to the work
performed under the contract. The Architect may provide
girection on contract performance. Such direction shall be
within the scope of the contract and may notbe of a
nature which: (1) institutes additional work outside the
scope of the contract; {2) conslitutes a change as defined
in the Changes clause herein; {3) causes an increase or
decreass in the cost of the contract; (4) alters the
Caonstruction Progress Schedule; or (5) changes any of
the other express terms or conditions of the contract.

{c) The Architect’s duties and responsibilities may include but
shall not be limited to:

{1} Making periodic visits to the work site, and on the
basis of his/her on-site inspections, issuing written
reports to the PHA which shall include all observed
deficiencies. The Architect shall file a copy of the
report with the Contractor's designated representative
at the site;

{2) Making modifications in drawings and technical
specifications and assisting the Contracting Officer in
the preparation of change orders and other contract
maodifications for issuance by the Contracting Officer;

{3) Reviewing and making recommendations with respact
to - (i} the Contractor's construction progress
schedules; (i) the Contractor's shop and detailed
drawings; {iii} the machinery, mechanical and other
equipment and materials or other arlicles proposed
for use by the Contractor; and, (iv) the Contractor's
price breakdown and progress payment estimates;
and,

(4) Assisting in inspections, signing Cerlificates of
Completion, and making recommendations with
respect o acceptance of work completed under the
cantract,

4. Other Contracts

The PHA may undertake or award other contracts for
additional work at or near the site of the work under this
contract, The Contractor shall fully coaperate with the
other contractors and with PHA employees and shall
carefufly adapt scheduling and performing the work under
this contract to accommodate the additional work, heeding
any direction that may be provided by the Contracting
Officer. The Contractor shall not commit or permit any act
that will interfere with the performance of work by any
other contractar or by PHA employees

5. Pre-consfruction Cenference and Notice to Proceed

{a) Within ten calendar days of contract execution, and prior
to the commencement of work, the Centractor shall
altend a preconstruction conference with representatives
of the PHA, its Architect, and other interested parties
convened by the PHA. The conference will serve to
acquaint the participants with the general pian of the
construction operation and all ather requirements of the
contract. The PHA will provide the Contractor with the

date, time, and place of the conference.

{b) The contfractor shall begin work upon receipt of a written
Notice to Proceed from the Contracting Officer or
designee. The Contractor shall not begin work prior to
receiving such notice,

6. Construction Progress Schedule

(a) The Contractor shall, within five days after the work

cammences on the contract ar another period of time
determinad by the Gontracting Officer, prepare and
submit lo the Contracting Officer for approval three copies
of a practicable schedule showing the order in which the
Contractor preposes to perform the work, and the dates
on which the Coniractor contemplates starting and
campleting the several salient features of the work
(including acquiring labor, materials, and equipment). The
schedula shall be in the form of a progress chart of
suitable scale to indicate appropriately the percentage of
work scheduled for completion by any given date during
the period. If the Contractor fails to submit a schedule
within the time prescribed, the Contracting Officer may
withhold approval of progress payments or take other
remedies under the contract until the Contractor submits
the required schedule.

(b) The Contractor shall enter the actual progress on the

chart as required by the Contracting Officer, and
immediately deliver three copies of the annotated
schedule ta the Contracting Officer. If the Contracting
Officer determines, upon the basis of inspection
conducted pursuant to the clause entiled Inspection and
Acceptance of Construction, herein that the Conitractor is
not meeting the approved schedule, the Contractor shall
fake steps necessary o improve its progress, including
those that may be required by the Contracting Officer,
without additional cost to the PHA, In this circumstance,
the Contracting Officer may require the Contractor to
increase the number of shifts, overlime operations, days
of werk, and/or the amount of canstruction plant, and to
submit for approval any supplementary schadule or
schedules in chart form as the Contracting Officer deems
necessary to demonstrate how the approved rate of
progress will be regained.

(c) Failure of the Contractor to comply with the requirements

of the Contracting Officer under this clause shall be
grounds for a determination by the Coniracting Qificer that
the Contractor is not prosecuting the work with sufficient
diligence to ensure completion within the time

specified in the Contract. Upon making this

- determination, the Contracting Officer may terminate the

Contraclor's right to proceed with the work, or any
separable part of it, in accordance with the Default clause
of this contract.

7. Site Investigation and Conditions Affecting the Work

{a} The Contracior acknowledges that it has taken steps

reasonably necessary to asceriain the nature and [ocation
of the work, and that it has investigated and satisfied itself
as to the general and local conditions which can affect the
work or its cost, including but not limited to, (1) conditions
tearing upen transportation, disposal, handling, and
storage of materials; (2) the availability of labor, water,
electric power, and roads;(3) uncertainties of weather,
river stages, tides, or simitar physical cenditions at the
site; (4) the conformation and conditions of the ground;
and {5) the character of equipment and facilities needed
preliminary to and during work performance. The
Confractor also acknowledges that it has satisffed itself as
to the character, quality, and quantity of surface and
subsurface materials or obstacles to hs encountsred
insofar as this information is
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reasonably ascertainable from an inspection of the sile,
Including all explaratory work done by the PHA, as well
as from the drawings and specifications made a part of
this contract. Any failure of the Contractor to take the
actions described and acknowledged in this paragraph
will not relieve the Contractor from responsibility for
estimating properly the difficuity and cost of successfully
performing the work, or for proceeding to successfully
perform the work without additional expense to the PHA,

{b) The PHA assumes no responsibility for any conclusions
or interpretations made by the Contractor based on the
information made available by the PHA. Nor does the
PHA assume responsibility for any understanding
reached or representation made concerning conditions
which can affect the work by any of its officers or agents
before the execution of this contract, unless that
understanding or representation is expressly stated in
this contract.

8, Differing Site Conditions

(a) The Contractor shall promptly, and before the conditions
are disturbed, give a written notice to the Contracting
Officer of {1) subsurface or latent physical conditions at
the site which differ materially from those indicated in this
contract, or (2) unknown physical conditions at the
site{s), of an unusual nature, which differ materially from
those ordinarily encountered and generally recognized as
inhering in work of the character provided far in the
contract.

(b} The Contracting Officer shall investigate the site
conditions prompily after receiving the notice. Work shall
not proceed at the affected site, except at the
Contractor’s risk, until the Contracting Officer has
provided written instructions to the Contractor. if the
canditions do materially so differ and cause an increase
or decrease in the Conlractor's cost of, or the time
required for, performing any pait of the work under this
contract, whether or not changed as a result of the
ganditions, the Contractor shall file a claim in writing to
the PHA within ten days after receipt of such instruciions
and, in any event, before proceading with the work, An
equitable adjusiment in the contract price, the delivery
schedule, or both shall be made under this clause and
the contract modified in writing accordingly.

{c) No request by the Contractor for an equitable adjustment
to the contract under this dlause shall be allowed, unless
the Contractor has given the written notice required;
provided, that the time prescribed in (a) above for giving
written notice may be extended by the Contracting
Officar.

{d) No request by the Contractor for an equitable adjustment
to the contract for differing site conditions shall be
altowed if made after final payment under this contract.

9. Specifications and Drawings for Construction

(a) The Contractor shall keep on the work site a copy of the
drawings and specifications and shall at all times give the
Contracting Officer access thereto, Anything mentioned
in the specifications and not shown on the drawings, or
shown on the drawings and not mentioned in the
specifications, shall be of like effect as if shown or
mentioned in both. In case of difference befween
drawings and specifications, the specifications shall
gavem. In case of discrepancy in the figures, in the
drawings, or in the specifications, the matter shall be

promptly submitted to the Centracting Officer, who shall
promptly make a determination in writing. Any adjustment
by the Contractor without such a determination shall be at
its own risk and expense. The Contracting Officer shall
furnish from time to time such detailed drawings and other
information as considered necessary, unless

otherwise provided. :

{b) Wherever in the specifications or upon the drawings the

words “directed”, “required®, "ordered”, “designated”,
“prescribed”, or words of like import are used, it shall be
understood that the “direction”, “requirement’, "order”,
“designation”, or “prescription®, of the Contracling Officar
is intended and similarly the words “approved”,
“acceplable”, “salisfactory®, or words of like import shail
mean “approved by”, or “acceptable to™7 &~ Yatisfactory
to” the Contracting Officer, uniess otherwise expressly
stated,

{c) Where “as shown” "as indicated”, “as detailed”, or

of similar import are used, it shall be understood that the
rafarence is made to the drawings accompanying this
contract unless stated otherwise. The word “provided” as
used herein shall be understood to mean “provide
complete in place” that is “furnished and installed™.

{d) "Shop drawings” means drawings, submitted to the PHA

by the Coniractor, subcontractor, or any lower tier
subcontractar, showing in detait (1) the proposed
fabrication and assembly of structural elements and (2)
the installation (i.e., form, fit, and attachment details) of
materials of equipment, It includes drawings, diagrams,
layouts, schematics, descriptive literature, illustrations,
schedules, performance and test data, and similar
materials furnished by the Contractor to explain in detail
specific portions of the work required by the coniract. The
PHA may duplicate, use, and disclose in any manner and
for any purpose shop drawings delivered under this
confract.

{e} If this contract requires shop drawings, the Cantracior

shall coordinate all such drawings, and review them for
accuracy, completeness, and compliance with other
contract requirements and shall indicate its approval
thereon as evidence of such coordination and review.
Shop drawings submitted to the Contracting Officer
withowt evidence of the Contractor's approval may be
returned for resubmission. The Contracting Officer will
indicate an approval or disapproval of the shop drawings
and if nat approved as submitted shall indicate the PHA's
reasons therefore. Any work done before such approvat
shall be at the Contractor’s risk. Approval by the
Coniracling Officer shall not refleve the Contractor from
responsibility far any errors or omissions in such
drawings, nor from responsibility for complying with the
requirements of this coniract, except with respect ta
varialions described and approved in accordance with (f)
below

(i sho;ln drawings show variations from the contract

requirements, the Contractor shall describe such
variations in writing, separate from the drawings, at the
time of submission. If the Architect approves any such
variation and the Contracting Officer concurs, the
Contracting Officer shall issue an appropriate

modification to the contract, except that, if the variation is
minor or does not involve a change in price or in time of
performance, a modification need not be issued,

{g) It shall be the responsibility of the Contractor to make

timely requests of the PHA for such large scale and full
size drawings, color schemes, and other additional
Information, not already in his possession, which shall be
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required In the planning and production of the work. Such
requests may be submifled as the need arises, but each
such request shall be filed in ample time to permit
apprapriate action to be taken by all parties involved sa
as to avoid delay,

{h) The Contractor shall submit to the Contracting Officer for
approval four coples {unless otherwise indicated) of all
shop drawings as called for under the various headings
of these specifications. Three sets (unless otherwise
indicated) of all shop drawings, will be retained by the
PHA, and ane set will be returned to the Confractor. As
required by the Contracling Ofiicer, the Contractor, upon
completing the work under this contract, shall furnish a
complete set of all shop drawings as finally approved.
These drawings shall show all changes and revisions
made up to the time the work is completed and acceptad.

{i) This clause shall be included in all subconiracts at any tier,

It shall be the respensibility of the Contractor to ensure
that all shop drawings prepared by subcontractors are
submitted to the Contracting Officer.

10. As-Buiit Drawings

(a) “As-built drawings,” as used in this clause, means
drawings submitted by the Contractor or subcantractor at
any tier to show the construction of a particular structure
or work as actually cornpleted under the contract. “As-built
drawings” shall be synonymous with “Record
drawings.”

{b} As required by the Contracting Officer, the Contractor
shall provide the Contracting Officer accurate information
{0 be used in the preparation of permanent as-buiit
drawings. For this purpose, the Contracter shall record an
one set of contract drawings all changes from the
installations originally indicated, and record final locations
of underground lines by depth from finish grade and by
accurate horizontal offset distances to permanent surface
improvements such as buildings, curbs, or edges of
walks,

{c) This clause shall be included in all subcontracts at any
tier. It shall be the responsibility of the Caontractor to
ensure that all as-built drawings prepared by
subcontractors are submitted to the Contracting Officer,

11. Material and Warkmanship

{a) All equipment, material, and articles furnished under this
contract shall be new and of the most suitable grade for
the purpose intended, unless othenwise specifically
provided in this contract. References in the contract to
equipment, material, articles, or patented processes by
trade name, make, or catalog number, shall be regarded
as estabiishing a standard of quality and shall not be
construed as limiting competition. The Contractor may, at
its option, use any equipment, material, article, or
process that, in the judgment of, and as approved by the
Contracting Officer, is equal to that named in the
specifications, unless otherwise specifically provided in
this contract.

(b) Approval of equipment and materials.

{1} The Contractor shall obtain the Contracting Officer's
approval of the machinery and mechanical and other
equipment to be incarporated into the work. When
requesting approval, the Contractor shall fumish to the
Contracting Officer the name of the manufacturer, the
model number, and other Information concerning the
performance, capacity, nature, and rating of the

machinery and mechanical and other equipment.
When required by this contract or by the Coniracting
Officer, the Contractor shall also obtain the
Contracting Officer's approval of the materiat or
articles which the Contraclor contemplates
ineorporating into the work. When requaesting
approval, the Cantractor shall provide full information
concerning the material or arlicles. Machinery,
equipment, material, and aricles that do not have the
required approval shall be installed or used at the risk
of subsequent rejection.

{2) When required by the specifications or the .
Cenlracting Officer, the Contractor shall submit
appropriately marked samples (and cerificates
related to them) for approval at the Contractor’s
expense, with all shipping charges prepaid, The
Contractor shall label, or otherwise properly mark on
the container, the material or product represented, its
place of origin, the name of the producer, the
Contractor's name, and the identification of the
construction project for which the material or proeduct
is intended to be used.

{3) Certificates shall be submitted in triplicate, describing
each sample submitted for approval and certifying
that the material, equipment or accessory complies
with contract requirements. The certificates shall
inchude the name and brand of the product, name of
manufacturer, and the location where produced.

{(4) Approval of a sample shall not constitute a waiver of

the PHA right to demand full compliance with contract

requirements. Materials, equipment and accessories
may be rejected for cause even though samples have
been approved.

{5) Wherever materials are required to comply with
recognized standards or specifications, such
specifications shall be accepted as establishing the
technicat qualities and testing methods, but shall not
govern the number of tests required to be made nor
maodify other contract requirements, The Contracting
Officer may require laboratory test reports on items
submitted for approval or may approve materials on
the basis of data submitted in cerlificates with
samples, Check tests will be made on materials
delivered for use only as frequently as the Conlracting
Officer determines necessary to insure compliance of
materials with the specifications. The Contractor will
assume all costs of retesting materials which fail to
meet ¢ontract requirements and/or testing materials
offered in substifution for those found deficient.

{6) After approval, samples will be kept in the Project
office until completion of work, They may be built into
the work after a substantial quantity of the materials
they represent has been builtin and accepted.

{c) Requirements conceming lead-based paint. The

Contractor shall comply with the requirements concerning
lead-based paint contained in the Lead-Based Paint
Poisoning Prevention Act {42 U.S.C. 4821-4846) as
implemented by 24 CFR Part 35.

12. Permits and Codes

(a) The Contractor shall give all notices and comply with all

applicable laws, ordinances, codes, rules and regulations.
Notwithstanding the requirement of the Contractor fo
comply with the drawings and specifications in the
contract, all work installed shalt comply with all applicable
codes and regulations as amended by any
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waivers. Before installing the work, the Contractor shall
examine the drawings and the specifications for
compliance wilh applicable codes and regulations
bearing on the work and shall immediately report any
discrepancy it may discover to the Contracting Officer.
Where the requirements of the drawings and
specifications fail to comply with the applicable code or
regulation, the Contracting Officer shall modify the
contract by change order pursuant to the clause entitled
Changes herein to conform to the code or regulation.

{b) The Contractor shall secure and pay for all permits, fees,
and licenses necessary for the proper execution and
completion of the work. Where the PHA can arrange for
the issuance of all or part of these permits, fees and
licenses, without cost to the Contractor, the contract
amount shall be reduced accordingly.

13. Health, Safety, and Accident Prevention

(a) In performing this contract, the Contractor shali:

(1) Ensure that no laborer or mechanic shall be required
to work in surroundings or under working conditions
which are unsanitary, hazardous, or dangerous to
hisfher heaith and/or safety as determined under
construction safety and health standards promulgated
by the Secretary of Labor by regulation,

{2) Protect the lives, health, and safety of other persons;

(3) Prevent damage to properly, materials, supplies, and
equipiment; and,

(4) Avoid work intemuptions.

{b) For these purposes, the Contractor shall:

{1) Comply with regulations and standards issued by the
Secretary of Labor at 29 CFR Part 1926. Failure to
comply may result in imposition of sanctlions pursuant
to the Conltract Work Hours and Safety Standards Act
{Public Law 21-54, 83 Stat. 96), 40 .8.C. 3701 et
seq.; and

(2) Include the terms of this clause in every subcontract
so that such terms will be binding on each
subcontractor.

(¢} The Contractor shall maintain an accurate record of
exposure data on all accidents incident to work performed
under this contract resulting in death, traumatic injury,
accupational disease, or damage to property, materials,
suppties, or equipment, and shall report this data in the
manner prescribed by 29 CFR Part
1904.

(d) The Contracting Officer shall notify the Contractor of any
nancompliance with these requirements and of the
correclive action required. This natice, when delivered to
the Contractor or the Contractor's representative at the
site of the work, shall be deemed sufficient notice of the
nancompliance and corrective action required. After
receiving the notice, the Contracter shall immediately
take cormective action. If the Contractor fails or refuses to
take corrective action promptly, the Contracting Officer
may issute an order stopping all or part of the work until
satisfactory corrective action has been taken. The
Caontractor shall not base any claim or request for
equitable adjustment for additional ime or meney on any
stop order issuad under these circumstances.

(e) The Cantractor shall be responsible for its subcontractors’
compliance with the provisions of this clause, The
Coniractor shallt take such gction with respect to any
subcontract as the PHA, the Secrelary of Housing and
Urban Development, or the Secrelary of Labor shall
direct as a means of enforcing such provisions.

14. Temporary Heating

The Contractor shall provide and pay for temporary
heating, covering, and enclosuras necessary to propearly
protect all work and matertals against damage by
dampness and cold, to dry out the work, and to facilitate
the completion of the work. Any permanent heating
equipment used shall be turned over to the PHA in the
condition and at the time required by the specifications.

15. Availability and Use of Utility Services

(a) The PHA shall make all reasonably required amounts of
ulilities available to the Contractor from existing outlets
and supplies, as specified in the contract. Unless
otherwise provided in the contract, the amount of each
utility service consumed shall be charged 1o or paid for by
the Contractor at prevailing rates charged to the PHA or,
where the utility is produced by the PHA, at reasonable
rates determined by the Contracting Officer. The
Contractor shall carefully conserve any utililies furnished
without charge.

{b) The Contractor, at its expense and in a manner
satisfactory to the Contracting Officer, shall install and
maintain all necessary temporary connections and
distribution lines, and all meters required to measure the
amount of each utility used for the purpose of
determining charges. Before final acceptance of the work
by the PHA, the Contraclor shall remove all the
temporary connections, distribution lines, meters, and
associated paraphernalia.

16. Protection of Existing Vegetation, Structures,
Equipment, Utilities, and Improvements

(a} The Contractor shall preserve and protect all structures,
equipment, and vegetalion {such as trees, shrubs, and
grass) onh or adjacent to the work site, which are not fo be
removed under this coniract, and which do not
unreasonably interfere with the work required under this
confract.

(b) The Contractor shall only remove trees when specifically
authorized lo do so, and shall avoid damaging vegetation
that will remain in place. If any limbs or branches of trees
are broken during performance of this contract, or by the
carelass aperation of equipment, or by workmen, the
Contractor shall trim those iimbs or branches with a clean
cut and paint the cut with a tree-pruning compound as
directed by the Contracting Officer.

{c) The Contractor shall protect from damage all existing
improvements and utilities (1) at or near the work site and
(2} on adjacent property of a third party, the locations of
which are made known to or should be known by the
Contractor. Prior to disturbing the ground at the
construclion site, the Contractor shall ensure that all
underground utility lines are clearly marked.

(d) The Cantractor shall shore up, brace, underpin, secure,
and protect as necessary all foundations and cother paris
of existing structures adjacent to, adjoining, and in the
vicinity of the site, which may be affected by the
excavations or other operations connected with the
construction of the project.

(e} Any equipment temporarily removed as a result of waork
under this contract shall be protected, cleaned, and
reptaced in the same condition as at the time of award of
this contract.
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{f) New work which connects to existing work shall
correspand in all respects with that to which it connects
and/or be simitar lo existing work unless otherwise
required by the specificalions.

{g) No structural members shall be altered or In any way
weakened without the written authorization of the
Contracting Officer, unless such work Is clearly specified

in the plans or specifications.

{h} If the removal of the existing work exposes discolored or
unfinished surfaces, or work out of alignment, such
surfaces shall be refinished, or the material replaced as
necessary to make the continuous work uniform and
harmoniaus, This, however, shall not be construed to
require the refinishing or reconstruction of dissimilar
finishes previously exposed, or finished surfaces in good

19.

The contactor shall comply with the Clean Air Act, as
amended, 42 USC 7401 et seq., the Federal Water
Pollution Control Water Act, as amended, 33 U.S.C. 1251
el seq., and standards Issued pursuant thereto in the
facilities in which this contract is to be performed.

Energy Efficiency

The Contractor shall comply with mandatory standards
and policies relating to energy efficiency which are
contained in the enargy conservation plan issued in
compliance with the Energy Policy and Conservation Act
{Pub.L. 94-163) for the State In which the work under the
contract is perfarmed.

condition, but in different planes or on different levels 20. Inspection and Acceptance of Construction

when brought together by the removal of intervening
wark, unless such refinishing or reconstruction Is
specified In the plans or specifications.

{i) The Contracior shall give all required nofices to any
adjoining or adjacent property owner or other party bafore
the commencement of any work.

() The Contractor shall indemnify and save harmless the
PHA fram any damages on account of setlement ar the
Joss of lateral support of adjoining property, any damages
from changes in topography affecting drainage, and from
all loss or expense and all damages for which the PHA
may become liable in consequence of such injury or
damage to adjoining and adjacent structures and their
premises.

(k) The Contractor shall repair any damage to vegetation,
structures, equipment, ulilities, or improvements,
including those that are the property of a third party,
resulting from failure to comply with the requirements of
this cantract or failure to exercise reasonable care in
performing the work. If the Contractor fails or refuses to
repair the damage promptly, the Contracting Officer may
have the necessary work performed and charge the cost
to the Contractor.

17. Temporary Buildings and Transportation of Materials

{a) Temporary buildings {e.g., sterage sheds, shaps, offices,
sanitary facilities} and utiliies may be erected by the
Contractor only with the approval of the Contracting
Officer and shall be built with [abor and materials
furnished by the Contractor without expense to the PHA.
The temporary buildings and utifities shall remain the
praperty of the Confractor and shall be removed by the
Conlractor al its expense upon completion of the wark.
With the written consent of the Contracting Officer, the
buildings and utilities may be abandoned and need not
be removed.

{b) The Confractor shall, as directed by the Contracting
Officer, use only established roadways, or use temporary
roadways constructed by the Contractor when and as
authorized by the Conlracting Officer. When materials are
transported in prosecuting the work, vehicles shall not be
loaded beyond the loading capacity recommended by the
manufacturer of the vehicle or prescribed by any federal,
state, or local law or regulation. When it is necessary to
cross curbs or sidewalks, the Contractor shall protect them
from damage. The Contractor shall repair or pay far the
repair of any damaged curbs, sidewalks, or roads.

18. Clean Air and Water

(a) Definitions. As used in this clause -

{1) “Acceptance” means the act of an authorized
representative of the PHA by which the PHA approves
and assumes ownership of the work performed under this
contract. Acceptance may be partiaf or complete.

{2} “Inspection™ means examining and testing the work
performed under the confract {including, when
appropriate, raw materials, equipment, cemponents, and
intermediate assemblies) fo determine whether it
cenforms to contract requirements. )

(3) “Testing” means that element of inspection that
determines the properties or slements, including
functional operation of materials, equipment, or their
components, by the application of established scientific
principles and procedures.

{b) The Contractor shalf maintain an adequate inspection

system and perform such inspections as will ensure that
the work performed under the contract conforms to
contract requirements. Ali work is subject lo PHA
inspeclion and test at all places and at all reasonable
times before acceptance to ensure strict compliance with
the terms of the contract,

{c) PHA inspections and tesis are for ihe sale benefit of the

PHA and do not: {1) relieve the Contractor of
responsibility for providing adequalte quality control
measures; {2) relieve the Contractor of responsibility for
loss or damage of the material before acceptance; (3)
constitute or imply acceptance; or, (4) affect the
continuing rights of the PHA after acceptance of the
completed work under paragraph (j) below.

{d) The presence or absence of the PHA inspector does not

relieve the Contractar from any contract requirement, nor
is the inspector authorized to change any term or
condition of the specifications without the Contracting
Officer's written authorization. All instructions and
approvals with respect to the work shall be given to the
Contragtor by the Contracting Officer.

{e) The Contractor shali promptly furnish, without additional

charge, all facilities, labor, and material reasonably
needed for performing such safe and convenient
inspections and tests as may be required by the
Contracting Officer. The PHA may charge to the
Conlractor any additional cost of inspection or test when
work is not ready at the time specified by the Contractor
for inspection or test, or when prior rejaction makes
reinspection or retest necessary. The PHA shall perform
all inspections and tests in a manner that will not
unnecessarily delay the work. Special, full size, and
perfarmance tests shall be performed as described in the
contract.
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{fY The PHA may conduct rautine inspections of the
censtruction site on a daify basis,

{g) The Contractor shall, without charge, replace or correct
work found by the PHA not to conform to cantract
requirements, unless the PHA decides that itis in its
interast to accept the work with an appropriate
adjusiment in contract price. The Contractor shall
promptiy segregate and remove rejected material from
the premises.

{h) If the Contractor does not promptiy replace or correct
rejected work, the PHA may {1) by coniract or atherwise,
replace or correct the work and charge the cost to the
Contractar, ar (2) terminate for default the Contractor's
right to proceed.

(i} If any work requiring inspection is covered up without ap-
proval of the PHA, it must, if requested by the Contracting
Officer, be uncovered at the expense of the Contractor. If
at any time before final acceptance of the entire work, the
PHA considers it necessary or advisable, 1o examine
work already comnpleted by removing or tearing it out, the
Caontractor, shall on requast, promptly furnish all
necessary facilities, labor, and material. If such work is
found to be defactive or nonconforming in any material
respect due to the fault of the Contractor crits
subcontractors, the Confractor shall defray all the
expenses of the examination and of satisfactory
reconstruction. i, however, such work is found to meet
the requirements of the contract, the Contracting Officer
shall make an equitable adjustment to cover the cost of
the examination and reconstruction, including, if
completion of the work was thereby delayed, an
extension of time.

(i) The Contractor shall notify the Contracting Officer, in
writing, as to the date when in its opinion all or a
designated portion of the work will be substantially
completed and ready for inspection. if the Architect
determines that the state of preparedness is as
represented, the PHA will promptly arrange for the
inspection. Unless othenwvise specified in the contract, the
PHA shall accept, as soon as practicable after completion
and inspection, all viork required by the contract or that
portion of the work the Conlracting Officer determines and
designates can be accepted separately. Acceplance shall
be final and conclusive except for latent defects, fraud,
gross mistakes amounting to fraud, or the PHA’s right
under any warranty or guarantee.

21. Use and Possession Prior to Completion

(a) The PHA shall have the right to take possession of or use
any completed or partially completed part of the work.
Before taking possession of or using any work, the
Contracting Officer shall furnish the Contractor a list of
items of work remaining to be performed or corrected on
those portions of the work that the PHA intends to take
possession of or use. However, failure of the Contracting
Officer to list any item of work shall not relieve the
Contractor of respansibility for complying with the terms of
the contract. The PHA's possesston or use shall not be
deemed an acceplance of any work under the contract.

{b) While the PHA has such possession or use, the
Cantractor shall be relieved of the responsibility for (1) the
loss of or damage to the work resulting from the PHA's
possession or use, notwithstanding the terms of the
clause entitled Permits and Codes herein; (2) all
maintenance costs on the areas occupied; and, {3)
furnishing heat, light, power, and water used in the areas

occupied without praper remuneration therefore. If prior
possession or use by the PHA delays the progress of the
work or causes additional expense to the Contractor, an
equitable adjustment shall be made in the contract price
or the time of cempletion, and the contract shall be
madifled in writing accerdingly.

22, Warranty of Fitle

The Contractor warrants good {itle to afl materials,
supplies, and equipment incorporated in the work and
agrees {o deliver the premises together with all
improvements thereon free from any claims, liens or
charges, and agrees further that neither it nor any other
person, firm or corporation shall have any right to a lien
upon the premises or anything appurtenant thereto,

23. Warranty of Construction

{a) In addition io any other warranties in this coniract, the
Contractor warrants, except as provided in paragraph (j)
of this clause, that work performed under this contract
conforms to the contract requirements and is free of any
defect in equipment, material, or workmanship performed
by the Contractor or any subcentractor or supplier at any
tier. This warranty shall continue for a period of
(one year unless otherwise indicated) from the dale of finat
acceptance of the work, If the PHA 1akes possession of
any part of the work before finat acceptance, this warranty
shall continue for a period of {one year unless otherwise
indicated) from the date that the PHA takes

possession.

(b) The Contractor shall remedy, at the Contractor's
expense, any failure to conform, or any defect. In
addition, the Contractor shall remedy, at the Contractor’s
expense, any damage to PHA-owned or controlled real or
parsonal property when the damage is the result of—

(1) The Contracter's faiture fo conform to contract require-
ments; or
{2) Any defects of equipment, material, workmanship or
design fumished by the Contractor,

(c) The Contractor shall restore any work damaged in
fuffilling the terms and conditiens of this clause. The
Contractor's warranty with respect to work repaired or
replaced will run for (one year unless otherwise indicated)
from the date of repair or replacement.

(d} The Contracting Officer shall natify the Contractor, in
writing, within a reasonable time after the discovery of
any failure, defect or damage.

{e) If the Contractor fails o remedy any failure, defect, or
damage within a reasonable time after receipt of notice,
he PHA shall have the right to replace, repair or
olherwise remedy the failure, defect, or damage at the
Contractor's expense,

(f) With respect to all warranlies, express or implied, from
subcontractors, manufacturers, or suppliers for work
performed and matenals furnished under this contract,
the Contractor shall:

(1) Obtain all warranties lhat would be given in normal
commercial practice;

(2) Require all warranties to be executed in writing, for the

~ benefit of the PHA; and,

{3) Enforce all warranties for the benefit of the PHA.

{g) In the event the Cantractor's warranty under paragraph
(a) of this clause has expired, the PHA may bring suit at
its own expense lo enforce a subconiractor's,
manufacturer’s or supplier’s warranty.
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(h} Unless a defect is caused by the negligence of the

Contractor or subcontractor or supplier at any tier, the
GConiractor shall not be liable for the repair of any defect of
material or design furnished by the PHA nor for the repair
of any damage that results from any defect in PHA
furnished material or design.

{i) Notwithstanding any provisions herein to the contrary, the

establishment of the time periods in paragraphs {a) and
{c) above relate only to the specific obligation of the
Contractor to correct the work, and have no refationship
to the time within which its abligation to comply with the
contract may be sought to be enforced, nor to the time
within which proceedings may be commenced to
establish the Conltractor’s liability with respect toits
obligation other than specificaily to correct the work.

{j) This warranty shall not limit the PHA’s rights under the

24.

25.

28.

27,

Inspeciion and Acceptance of Construction clause of this
contract with respect to lalent defecls, gross mistakes or
fraud.

Prohibition Against Liens
The Contractor is prohibited from placing a fian on the

PHA's praperty. This prohibilion shal apply to alt
subcontractors at any tier and all materials suppliers.

Requi

Contract Period

this contractwithin 47 £ calendar days of the
effective date of the contract, or within the time scheduls
established in the nolice 1o proceed issued by the
Contracting Officer.

Order of Provisions

In the event of a conflict between these General

Conditions and the Specifications, the General

Conditions shall prevall. In the event of a conflict between
the contract and any applicable state or local law or
regulation, the state or local law or regulation shall
prevail; provided that such state or local law or regulation
does not conflict with, or is less restrictive than applicable
federal law, regulation, or Executive Qrder. In the event of
such a conflict, applicable federal law, regulation, and
Executive Order shall prevail.

Payments

{a) The PHA shall pay the Conlractor the price as provided in

this coniract.

{b) The PHA shall make progress payments approximately

every 30 days as lhe work proceeds, on seslimates of
work accomplished which meets the standards of quality
established under the contract, as approved by the
Contracting Officer. The PHA may, subject to written
determination and approval of the Contracting Officer,
make more frequent payments to contractors which are
qualified smail businesses,

{c) Before the first progress payment under this contract, the

Contractor shall furnish, in such detail as requested by
the Contracting Officer, a breakdown of the total contract
price showing the amount included therein for each
principal category of the work, which shall substantiate
the payment amount requested in order to provide a

basis for determining progress payments. The breakdown
shall be approved by the Gontracting Officer and must be
acceptable o HUD. i the contract covers more than one
project, the Contractor shall furnish a separate

breakdown for each. The values and quantities employed
in making up this breakdown are for determining the
amount of progress payments and shall not be construed
as a basis for additions to or deductions from the contract
price. The Contractor shall prorate ils overhead and profit
over the construction perod of the contract,

{d) The Contractor shall submit, on forms provided by the

PHA, periodic estimates showing the value of the work
performed during each period based upon the approved

submitted not fater than days in advance of
the date set for payment and are subject to corraction and
revision as required. The estimates must be approved by
the Confracting Officer with the concumrence of the
Architect prior to payment. If the contract covers more
than one project, the Contractor shall furnish a

separale progress payment estimate for each.

{e) Along with each request for progress payments and the

required estimates, the Contractor shall furish the
fallowing certification, or payment shall not be made: |
hereby cerlify, {a the best of my knowledge and belief,
that:

{1) The amounts requested are only for performance in
accordance with the specificalions, terms, and
conditions of the contract;

{2) Payments to subcontraciors and suppliers have been
made from previous payments received under the
cantract, and timely payments will be made from the
proceeds of the payment covered by this certification,
in accordance with subconiract agreements; and,

{3) This request for progress payments does not include
any amounts which the prime contractor intends to
withhold ar retain from a subcontractor or supplier in
accordance with the terms and conditions of the
subcontract.

Narme:

Titke:

Dater

{f} Except as otherwise provided in State law, the PHA shall

retain ten {10) percent of the amount of progress
payments until completion and acceptance of all work
under the contract; except, that if upon completion of 50
percent of the work, the Contracting Officer, after
consuiting with the Architect, determines that the
Contractor's performance and progress are salisfaclory,
the PHA may make the remaining payments in full for the
work subsequently completed. If the Contracting Officer
subsequently determinss that the Contractor's
performance and progress are unsatisfactory, the PHA
shall reinstate the ten (10) percent {or other percentage
as provided in State law) retainage until such time as the
Contracting Officer determines that performance and
progress are satisfactory.

{g) The Contracting Officer may authorize material delivered

on the site and preparatory work done to be taken into
censideration when computing progress payments.
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Materiat delivered to the Contractor at locations ather than
the site may also be taken into consideration if the
Contractor furnishes satisfactory evidence that {1) it has
acquired title to such material; (2) the material is properly
stored in a bonded warehouse, storage yard, or similar
suitable place as may be approved by the Contracting
Officer; (3) the material is insured to cover its full value;
and {4) the material will be used to perform this contract.
Before any progress payment which includes delivered
material is made, the Contractor shall furnish such
documentation as the Contracling Officer may require to
assure the pratection of the PHA's interest in such
materials. The Contractor shall remain responsible for
such stored material notwithstanding the transfer of title
to the PHA.

({h) All material and work covered by progress payments
made shall, af the time of payment become the sole
property of the PHA, but this shall not be construed as (1)
relieving the Contractor from the sole respansibility for all
material and work upon which payments have been made
or the restoration of any damaged work; or, (2) waiving the
right of the PHA to require the fuffilliment of alf of the terms
of the contract. In the event the work of the Contractor has
been damaged by cther contraclors or persons other than
emnployees of the PHA in the course of their emplayment,
the Contractor shall restore such damaged work without
cost to the PHA and to seek redress for its damage only
from those who direcily
caused it.

(i) The PHA shalt make the final payment due the Contractor
under this contract after {1} completion and final
acceptance of all work; and (2) presentation of release of
all claims against the PHA arising by virtue of this contract,
other than claims, in stated amounts, that the Contractor
has specifically excepted from the operation of the release.
Each such exception shall embrace no more than one
claim, the basis and scope of which shall be clearly
defined. The amounts for such excepted clatms shall not
be included in the request for final payment. A release may
also be required of the assignea if the Contractor's claim to
amounis payable under this contract
has bean assigned.

{}y Prior to making any payment, the Contracting Cfficer may
require the Contractor to furnish receipts or other
evidence of payment from alt persons performing waork
and supplying material to the Contractor, if the
Contracting Officer determines such evidence is
necessary to substantiate claimed costs.

{k) The PHA shall not; {1} determine or adjust any claims for
payment or disputes arising there under between the
Contractor and its subcontractors or material suppliers;
ar, {2} withhold any manays for the protection of the
subcontractors or material suppliers. The failure or
refusal of the PHA to withhold moneys from the
Contractor shail in nowise impair the obligations of any
surely or surelies under any bonds furnished under this
contract.

28, Contract Modifications

(a) Only the Contracting Officer has authority to modify any
terrn or condition of this cantract. Any contract
modification shall be authorized in writing.

{b) The Contracling Officer may modify the contract
unilaterally (1) pursuant to a specific authorization stated
i & contract clause (e.g., Changes}; or (2) for
administrative matters which do not change the rights or

responsibilities of the parties (e.g., change in the PHA
address). All other contract modifications shall be in the
form of supplemental agreements signed by the
Contractor and the Contracting Officer.

(¢) When a proposed modiftcation requires the approval of
HUD prior to its issuance {e.g., a change order that
exceeds the PHA's approved threshold), such
modification shall not be effective until the required
appraval is received by the PHA.

29. Changes

{a) The Conltracting Officer may, at any time, without notice
lo the sureties, by written order designated or indicated
to be a change order, make changes in the work within
the general scope of the contract including changes:
{1)In the specifications (including drawings and designs);
{2}In the methad or manner of performance of the work;

{3) PHA-furnished facilittes, equipment, materials,
services, or site; or,

{4) Directing the acceleration in the performance of the
work.

(b} Any other written order or oral order {which, as used in
this paragraph (b), includes direction, instruction,
interpretation, or determination) from the Confracting
Officer that causes a change shall be treated as a
change order under this clauss; provided, that the
Contractar gives the Contracting Officer written notice
stating (1) the date, circumstances and source of the
order and (2} that the Contractor regards the order as a
change order. ’

(c) Except as provided in this clause, no order, statement or
conduct of the Contracting Officer shall be treated as a
change under this clause or entitle the Contractor fo an

equitable adjustment.

{d) If any change under this clause causes an increase or
decreass in the Contracior's cost of, or the time required
for the performance of any part of the work under this
contract, whether or not changed by any such order, the
Contracting Officer shall make an equitable adjustment
and modify the contract in writing. However, except for a
adjustment based on defective specifications, no proposal
for any change under paragraph {b) above shalf be
allowed for any costs incurred more than 20 days {5 days
for oral orders) before the Contractor gives wiitten notice
as required, In the case of defeclive specifications for
which the PHA is responsible, the equitable adjustment
shall include any increased cost reasonably incurred by
the Centractor in attempting fo comply with
the defective spacifications,

{e) The Contractor must assert its right to an adjustment
under this clause within 30 days after (1) receipt of a
written change order under paragraph (a) of this clause,
or {2) the furnishing of a written notice under paragraph
{b) of this clause, by submitting a written statement
describing the general nature and the amount of the
proposal. If the facts justify it, the Contracting Officer may
extend the pericd for submission. The proposal may be
included in the notice required under paragraph {b)
abave. No proposal by the Contractor for an equitable
adjustment shall be allowed if asserted after final
payment under this contract.

{f} The Contractor's wiitten proposal for equitable
adjustment shall be submitted in the form of a lump sum
proposal supported with an itemized breakdown of all
increases and decreases in the contract in at least the
following details:
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(1) Direct Costs. Materials {list individual itemns, the
quantity and unit cost of each, and the aggregate
cosl); Transportation and delivery costs associated
with materials; Labor breakdowns by hours or unit
costs (identified with specific work {o be performed}):
Construction equipment exclusively necessary for the
change; Cosls of preparation and/ or revision to shop
drawings resulting from the change; Worker's
Compensation and Public Liability Insurance;
Employment taxes under FICA and FUTA; and, Bond
Costs when size of change warrants revision.

{2)Indirect Costs. Indirect costs may include overhead,
general and administrative expenses, and fringe
benefits not normally treated as direct costs.

{3)Profit. The amount of profit shall be negotiated and
may vary accarding to the nature, extent, and
complexity of the work required by the change. The

allowability of the direct and indirect costs shall be

determined in accordance with the Contract Cost -

Principles and Procedures for Commercial Firms in Part

31 of the Federal Acquisition Regulation (48 CFR 1-31),

as implemented by HUD Handbook 2210.18, in gffect on

the date of this contract. The Contractor shall not ba
allowed a profit an the profit received by any
subcontractor. Equilable adjustments for deleted work
shall include a credit for profit and may include a credit for
indirect costs. On proposals covering both increases and
decreases in the amount of the contract, the application of
indirect costs and profit shall be on the net-change in
direct costs for the Contractor or subconiractor

performing the work,

{g) The Contractor shall include In the proposal its request
for ime extension (if any), and shall include sufficient
information and dates fo demonstrate whether and to
what extent the change will delay the completion of the
contract in its entirety.

{h) The Confracting Officer shall act on proposals within 30
days after their receipt, or notify the Confractor of the
date when such action will be taken.

{1} Failure to reach an agreement on any proposal shall be a
dispute under the clause entitted Disputes herein.
Nothing in this clause, however, shall excuse the
Contractor from proceeding with the contract as changed.

{1} Except in an emergency endangering life or property, no
change shall be made by the Contractor without a prior
order from the Contracting Officer.

30. Suspension of Work

{a) The Contracting Officer may order the Cantractor in
writing to suspend, delay, or interrupt all or any part of the
wark of this contract for the period of time that the
Contracting Officer determines appropriate for the
convenience of the PHA.

(b} If the performance of all or any part of the work is, for an
unreasonable period of time, suspended, delayed, or
interrupted {1) by an act of the Coniracting Officer in the
administration of this contract, or (2) by the Contracting
Officer’s failure to act within the time specified {or within a
reasonable time if not specified) in this contract an
adjustment shali be made for any increase in the cost of
performance of the contract {excluding profit) necessarily
caused by such unreascnable suspensian, delay, or
interruption and the contract madified in writing
accordingly. However, no adjustment shall be made
under this clause for any suspensicn, delay, or
interruption to the extent that performance would have

been so suspended, delayead, or interrupted by any other
cause, including the fauit or negligence of the Coniractor
or far which any equitable adjustment is provided for or
excluded under any other provision of this cantract,

{c) A claim under this clause shall not be allowead (1) for any
costs incurred mare than 20 days before the Contractor
shall have naotified the Contracting Officer in writing of
the act or failure to act involved (but this requirement
shall not apply as to a ¢laim resuiting from a suspension
order); and, {2) unless the claim, in an amount stated, is
asserted in writing as soon as practicable after the
termination of the suspension, delay, or interruption, but
not later than the date of final payment under the
contract, '

31. Disputes

{a) "Claim,” as used in this clause, means a written demand
or written assertion by one of the contracting parties
seeking, as a matter of right, the payment of money in a
sum certain, the adjustment or interpretation of contract
terms, or other relief arising under or relating to the
contract. A claim arising under the contract, unlike a
claim relating to the contract, is a ¢laim that can be
resolved under a contract clause that provides for the
relief sought by the claimant. A voucher, invaice, or other
routine request for payment that is not in dispute when
submilted is not a claim. The submission may be
converted to a clairm by complying with the requirements
of this clause, if it is disputed either as ta liability or
amount or is not acted upon in a reasonable time.

{b} Except for disputes arising under the clauses entitled
Labor Standards - Davis Bacon and Related Acts, herein,
all disputes arising under or relating 1o this contract,
including any claims for damages for the allegad breach
thereof which are not disposed of by agreement, shall be
rasolved under this clause.

{c) Ali claims by the Contractor shall be made in writing and
submitied to the Contracting Officer for a written decision.
A claim by the PHA against the Contractor shall be
subject to a written decision by the Contracting Officer.

(d) The Contracting Officer shall, within 60 (unless otherwise
indicated) days after receipt of the request, decide the
claim or notify the Contractor of the date by which the
decision will be made.

{e) The Contracting Officer’s decision shall be final unless
the Centractor (1) appeals in writing to a higher level in
the PHA in accordance with the PHA's policy and
procedures, (2) refers the appeat to an independent
mediator or arbitrator, or (3} files suit in a court of
competent jurisdiction. Such appeal must be made within
{30 unless otherwise Indicated) days after receipt of the
Contracting Officer’s decision.

{f) The Contractor shall proceed diligently with performance
of this coniract, pending final resolution of any request for
relief, claim, appeal, or action arising under or relating fo
the contract, and comply with any decision of the
Contracting Officer.

32. Defauft

{a} If the Contractor refuses or fails to prosecute the work, or
any separable part thereof, with the diligence that wilt
insure its completion within the time specified in this
contract, or any extension thereof, or fails to complete
said wark within this time, the Contracling Officer may, by
written notice to the Contractor, tarminate the right to
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proceed with the work (or separable part of the work) that
has been defayed. In this event, the PHA may take over
the work and complete it, by contract or otherwise, and
may take possession of and use any materials,
equipment, and plant on the work site necessary for
completing the work. The Contractor and its sureties shall
be liable for any damage to the PHA resulting from the
Contractar's refusal or failure to complete the work within
the specified time, whather or not the Contractor's right to
proceed with the work is terminated. This liability includes
any increased costs incurred by the PHA in completing

the work.

{b) The Contractor's right to proceed shall not be terminated

or the Confractor charged with damages under this
dause if—

(1) The delay in completing the werk arises from
unforeseeable causes beyond the control and without
the fauit or negligence of the Contractor. Examples of
such causes include (i) acts of Gad, or of tha public
enemy, (if) acts of the PHA or other governmental
entity in either its sovereign or contractual capacity,
(i) acts of another contractor in the performance of a
contract with the PHA, (iv) fires, (v) floads, {vi)
epidemics, (vil) quarantine restrictions, (viii} strikes,
{ix} freight embargoes, (x) unusually severe weather,
or {xi} defays of subcontractors or suppliers at any tier
arising from unforeseeable causes beyond the control
and without the fault or negligence of both the
Contractor and the subcontractors or suppliers; and

(2) The Contractor, within days (10 days uniess otherwise
indicated) from the beginning of such delay (unless
extended by the Contracting Officar) notifies the
Contracting Officer in writing of the causes of delay.
The Contracting Officer shall ascertain the facts and
ihe extent of the delay. If, in the judgment of the
Contracling Officer, the findings of fact warrant such
action, time for completing the work shall be extended
by written modification to the contract. The findings of
the Contracting Officer shall be reduced to a written
decisiaon which shall be subject to the provisions of
the Disputes clause of this confract.

() If, after termination of the Contractor's right to proceed, it

is determined that the Contractor was not in default, or
that the delay was excusable, the rights and abligations
of the parties will be the same as if the termination had
bean for convenience of the PHA.

33. Liquidated Damages

{a) If the Contractor fails to complete the work within the time

specified in the contract, or any extension, as specified in
the clause entitled Default of this contract, the Contractor
shall pay to the PHA as liquidated damages, the sum of
$ %~ Contracting Officer insert amount] for
each day of delay. If different completion dates are
specified in the contract for separate parls or stages of the
work, the amaount of liquidated damages shall be
assessed on those parts or stages which are delayed. To
the extent that the Contractor's delay or nonperformance
is excused under another ¢lause in this contract,
liquidated damages shall not be due the PHA. The
Contractor remains liable for damages caused other than
by defay,

{b) If the PHA terminates the Contractor’s right to proceed,

the resulting damage will consist of fiquidated damages
uniil such reasonable time as may be required for final

complation of the work together with any increased costs
accastoned the PHA in completing the woark.

(c) if the PHA does not terminate the Contractor’s right to
proceed, the resulting damage will consist of liquidated
damages until the work is completed or accepted.

34, Termination for Convenience

(a) The Conlracting Officer may terminate this contract in
whole, or in part, whenever the Contracting Officer
determines that such termination is in the best interest of
the PHA. Any such termination shall be effected by
delivery to the Contractor of a Notice of Terminalion
specifying tha extent to which the performance of the
work under the contract is terminated, and the date upon
which such termination becomes effective.

{b) If the performance of the waork is terminated, either in
whole or in part, the PHA shall be [iable to the Contractor
for reasonable and proper costs resulting from such
termination upon the receipt by the PHA of a properiy
presented claim setting out in detail: (1) the total cost of
the work performed to date of termination less the total~
amount of contract payments made to the Contractor; (2)
the cost {including reasonable profit) of settling and
paying claims under subcontracts and material orders for
work performed and materials and supplies delivered to
the sile, payment for which has not been made by the
PHA to the Contractor or by the Contractor to the
subcontractor or supplier; (3) the cost of preserving and
protecting the work already performed until the PHA or
assignee lakes possession thereof or assumes
responsibility therefore; (4) the actual or estimated cost of
legal and accounting services reasonably necessary to
prepare and present the termination claim to the PHA;
and (5) an amount constituling a reasonable profit on the
value of the work performed by the Conlractor.

{c¢) The Contracting Officer will act on the Confractor's claim
within days (60 days unless otherwise indicated) of
receipt of the Centractor’s claim.

(d) Any disputes with regard to this ctause are expressly
made subject lo the provisions of the Disputes clause of
this contract,

35. Assignment of Contract

The Contractor shall not assign or transfer any interest in
this contract; except that claims for monies due or to
become due from the PHA under the contract may be
assigned to a bank, trust company, or other financial
institution. Such assignments of claims shall only be
made with the written concurrence of the Contracting
Officer. If the Contractor is a parinership, this contract
shall inure 1o the benefit of the surviving or remaining
member{s) of such partnership as approved by the
Contracting Officer.

36. Insurance

(&) Before commencing work, the Contractor and each
subcontractor shall furnish the PHA with certificates of
insurance showing the following insurance is in force and
will insure all operations under the Contract:

(1) Workers' Compensalion, in accordance with state or
Territorial Workers' Compensation [aws.

(2) Commercial General Liability with a combined single
timit for bodily injury and property damage of not less
than$ £ [Contracting Officer insert amount]
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per cccurence to pratect the Contractor and each
subcontractor against claims for bodily injury or death
and damage to the property of others. This shall cover
the use of all equipment, hoists, and vehicles
on the site(s) not covered by Automobile Liability
under (3) below. If the Contractor has a “claims made
policy, then the following additional requirements
apply: the policy must provide a “retroactive date”
which must be on or before the
execution date of the Contract; and the extended
reporting period may not be less than five years
following the completion date of the Contract.

{3) Automobile Liability on owned and non -owned motor
vehicles used on the site{s) or in conneclion therewith
for a combined single limit for bodily injury and

{2) "Subcantracter” means any supplier, vendor, or firm
that furnishes supplies, materials, equipment, or
services to or for the Conlractor or another
subcontracior.

{b) The Coniractor shall not enter into any subconiract with

any subcentractor who has been temporarily denied
participation in @ HUD program or who has been
suspended or debarred from participating in contracting
programs by any agency of the United Stales
Government or of the state in which the work under this
conlract is o be performed, -

{c) The Contractor shall be as fully responsible for the acts or

property damage of not less than $.355 Swed. (ead(triens

[Contracting Officer insert amount] per occurrence.

{b} Before commencing work, the Contractor shall furnish the
PHA with a certificate of insurance evidencing that
Builder's Risk (fire and extended coverage) Insurance on
alt work in place and/or materials stored at the building
site(s), including foundations and building equipment, is
in force. The Builder's Risk Insurance shall be for the
benefit of the Contractor and the PHA as their interests
may appear and each shall be named in the policy or
policies as an insured. The Contractor in installing
equipment supplied by the PHA shall carry insurance on
such equipment from the time the Gontractor takes
possession thereof until the Contract work Is accepted by
the PHA. The Builder's Risk Insurance need not be
carried on excavations, piers, footings, or foundations
until such time as work on the superstructure is started. It
need not be carried on landscape work. Policies shall
furnish coverage at all times for the full cash value of all
completed construction, as well as materials in place
andfor stored at the site(s), whether or not partial
payment has been made by the PHA. The Cantractor
may ferminate this insurance on bulidings as of the date
taken over for occupancy by the PHA. The Caontractar is
not required to carry Builder's Risk Insurance for
maodernization work which does not invelve structural
alterations or additions and where the PHA's existing fire
and extended coverage policy can be endorsed to
include such work.

{c} All insurance shall be camied with companies which are
financially responsible and admitted to do business in the
State in which the project is located. {f any such
insurance is due to expire during the censtruction period,
the Contractor {including subcentraciors, as applicable)
shall not permit the coverage to lapse and shall furnish
evidence of coverage to the Contracting Officer. All
certificates of insurance, as evidence of coverage, shall
provide that no coverage may be canceled aor non-
renewed by the insurance company until at least 30 days
prior written notica has heen given to the Contracting
Offleer.

37. Subcontracts

{a) Definitions. As used in this coniract -
{1) "Subcontract” means any coniract, purchase order, or
other purchase agreement, including modifications
and change orders to the foregoing, entered into by a
subcontractor 1o furnish supplies, materials,
equipment, and services for the performance of the
prime contracl or a subcontract.

omissions of its subcontractors, and of persons either
directly or indirectly employed by them as for the acts or
omissions of persons directly employed by the
Contractor.

{d) The Contractor shall insert appropriate clauses in all

subcontracts to bind subcontractors to the terms and
conditions of this contract Insofar as they are applicable
fo the wark of subcontractors.

(e} Nothing cantained in this contract shall create any

contractual relationship between any subcontractor and
the PHA or batween the subcontractor and HUD.

38. Subcontracting with Small and Minority Firms,

Women's Business Enterprise, and Labor Surplus
Area Firms

The Coniractor shalt take the following steps to ensure
that, whenever possible, subcontracts are awarded to
small business firms, minerity firms, women'’s businass

enterprises, and labor surplus area firms:

{a} Placing qualified small and minority businesses and

women's business enterprises on solicitation lists;

(b} Ensuring that small and minority businesses and

women's business enterprises are solicited whenever
they are potential sources;

(c) Dividing total requirements, when economically feasible,

into smaller tasks or quantifies fo permit maximum
participation by small and minority businesses and
womearn's husiness enterprises;

{d) Establishing delivery schedules, where the requirements

of the contract permit, which encourage participation by
small and minority businesses and women's business
enterprises; and

{e) Using the services and assistance of the U.S. Small

Business Administration, the Minority Business
Development Agency of the U.S. Deparlment of
Commerce, and State and Iocal governmental small
business agencies.

39. Equal Employment Opportunity

Buring the performance of this contract, the Contractor
agress as follows:

(a) The Cantrastor shall not discriminate against any

employee or applicant for employment because of race,
color, religion, sex, national origin, or handicap.

{b) The Contractor shall take affirmative action to ensure that

applicants are employed, and that employees are treated
during employment without regard fo their race, color,
religion, sex, national origin, or handicap. Such action
shall include, but not be limited to, {1) employment, (2)
upgrading, {3) demotion, {(4) transfer, {5) recruitment or
recruitment advertising, (6) layoff or termination, {7) rates
of pay or other forms of compensation, and (8) se¢lection
for training, including apprenticeship. .
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(c) The Contractor shatl post in conspicuous places available
to employees and applicants for employment the notices
to be provided by the Coniracting Officer that explain this
dause.

{d) The Contractor shall, in all solicitations or
advertisements for employees placed by or on hehalf of
the Contractor, state that all qualified applicants will
receive consideration for employment without regard to
race, color, religion, sex, national origin, or handicap.

{e) The Contractor shall send, to each labor union or
representalive of workers with which it has a collective
bargatning agreement or other coniract or understanding,
the notice to be provided by the Conlracting Officer
advising the labor union or workers' representative of the
Contractor's commitments under this clause, and post
copies of the natice in conspicuous places available to
employees and applicants for employment,

{f) The Contractor shall comply with Executive Order 11246,
as amendsd, and the rules, regulations, and orders of the
Secretary of Labor.

{(g) The Contractor shall furnish all information and reports
required by Executive Order 11246, as amended, Section
503 of the Rehabilitation Act of 1973, as amended, and
by rules, regulations, and orders of the Secretary of
Labor, or pursuant thereto. The Contractor shalt permit
acceass to its books, records, and accounts by the
Secretary of Labaor for purposes of investigation to
ascerfain compliance with such rules, regqutations, and
orders.

{h} In the event of a determination that the Contractor is not
in compliance with this clause or any rule, regulation, or
order of the Secretary of Labor, this contract may bs
canceled, terminated, or suspended in whole or in part,
and the Contractor may be declared Ineligible for further
Government confracts, or Federally assisted canstruction
contracts under the procedures authorized in Executive
Order 11246, as amended. In addition, sanctions may be
imposed and remedies invoked against the Contractar as
provided in Executive Order 11246, as amended, the
rules, reguiations, and orders of the Secretary of Labor,
or as otherwise provided by law.

(iY The Contractor shall include the terms and conditions of
this clause in every subcontract or purchase order unless
exempted by the rules, regulations, or arders of the
Secretary of Labor issued under Executive Order 112486,
as amended, so that these terms and conditions will be
binding upon each subcontractor or vendor. The
Contractor shalt take such action wilih respect to any
subcontract or purchase order as the Secretary of
Housing and Urban Development or the Secretary of
Labor may direct as a means of enforeing such
provisions, including sanctions for noncompliance;
provided that if the Contractor becomes involved in, or is
threatened with, litigation with a subcontractor or vendor
as a result of such direction, the Contractor may request
the United States to enter into the litigation to protect the
interests of the United States.

(i) Compliance with the requirements of this clause shall ba
o the maximum extent consistent with, but not in
derogation of, compliance with section 7(b) of the Indian
Self-Determination and Education Assistance Act and the
indian Preference clause of this coniract.

40, Employment, Training, and Contracting
Opportunities for Low-Income Persons, Section 3 of
the Housing and Urban Development Act of 1968.

{a) The work to be performed under this contract is subject to
the requirements of section 3 of the Housing and Urban
Development Act of 1968, as amended, 12 U.8.C. 1701y
{section 3). The purpose of section 3 is to ensure that
employment and other economic apportunities generated
by HUD assistance or HUD-assisted projects covered by
section 3, shall, to the greatest extent feasible, be directed
to low- and very low-income persons, particularly persons
who are recipients of HUD assistance for
housing.

{b) The parties to this coniract agree to comply with HUD's
regulations in 24 CFR Part 138, which implement section
3. As evidenced by their execution of this contract, the
parties to this contract certify that they are under no
contractual or other impediment that would prevent them
from complying with the Part 135 regulations.

(¢) The contractor agrees to send to each labor organization
or representative of workers with which the contractor has
a collective bargaining agreement or other understanding,
if any, a notice advising the labor organization or workers'
representative of the contractor's commitments under this
section 3 clause, and will post copies of the nofice in
conspicuous places at the work site where both
employees and applicants for training and employment
positions can see the notice. The notice shall describe the
section 3 preferance, shall set forth minimum number and
jab titles subject to hire, availability of apprenticeship and
training positions, the qualifications jor each; and the
name and location of the person(s) taking applications for
each of the positions; and the
anlicipated date the work shall begin.

{d) The contractor agrees to include this section 3 clause in
every subcontract subject to compliance with regulations
in 24 CFR Part 135, and agrees 1o take appropriate
action, as provided in an applicable provision of the
subcontract or in this section 3 clause, upon a finding that
the subgontractor is in violation of the regulations in 24
CFR Part 135. The contractor will not subconiract with
any subcantractor where the contractor has notice or
knowledge that the subcontractor has been feund in
violation of the regulations in 24 CFR Part 135.

{e) The contractor will certify that any vacant employment
positions, including training positions, that are filled (1)
after the contractor is selected but before the contract is
executed, and (2) with persons other than those to whom
the regulations of 24 CFR Part 135 require employment
opportunities to be directed, were not filled to circumvent
the contractor's obligations under 24 CFR Part 135.

() Noncompliance with HUD's regulations in 24 CFR Part
135 may result in sanctions, termination of this contract
for default, and debarment or suspension from future
HUD assisted confracts.

{g) With respect to work performed in connecticnn with section
3 covered Indian housing assistance, section 7(b} of the
Indian Self-Determination and Education Assistance Acl
(25 U.8.C. 450e) also applies’to the work io be
perfarmed under this contract. Section 7(b) requires that
to the greatest extent feasible (i) preference and
opportunities for training and employment shall be given
to Indians, and {ii) preference in the award of contracts
and subcontracts shall be given to Indian organizations
and Indian-owned Economic Enterprises. Parlies to this
contract that are subject to the provisions of section 3
and section 7{b)agree to comply with section 3 to the
maximum extent feasible, but not in derogation of
compliance with section 7{b).
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41. Interest of Members of Congress

Mo member of or delegate to the Congress of the United
States of America shall be admitted to any share or part of
this confract or to any benefit that may arse therefrom.

42, Interest of Members, Officers, or Employees and
Former Members, Officers, or Employees

No member, officer, or employee of the PHA, no member
of the governing body of the locality in which the project
is situated, no member of the governing body of the
focality in which the PHA was aclivaled, and no other
public official of such locality or localities who exercises
any functions or responsibilities with respect to the
project, shall, during his or her tenure, or for one year
thereafter, have any interest, direct or indirect, in this
contract or the proceeds thereof,

43, Limitations on Payments made to Influence Certain
Federal Financial Transactions

{a) The Contractor agrees to comply with Section 1352 of
Title 31, United States Code which prohibits the use of
Federal appropriated funds to pay any person for
influencing or attempting to influence an officer or
employee of any agency, a Member of Congress, and
officer or employee of Congress, or an employee of 2
Member of Congress in conrection with any of the
following covered Federal actions: the awarding of any
Federal contract; the making of any Federal grant; the
making of any Federal loan; the entering into of any
cooperative agreement; or the medification of any
Federal contract, grant, loan, or cooperative agreement.

{b} The Contractor further agrees to comply with the
requirement of the Act to furnish a disclosure (OMB
Standard Form LLL, Disclosure of Lobbying Activities) if
any funds other than Federal appropriated funds
{including profit or fee received under a covered Federal
transaction} have heen paid, or will be paid, to any person
for influencing or attempting to Influence an officer or
employee of any agency, a Member of Congress, an
officer or employee of Congress, or an employee of a
Member of Congress in cannection with a Federal
contract, grant, loan, or cooperative agreement.

44, Royalties and Patents

The Contractor shall pay all royalties and license fees. It
shall defend all suits or claims for infringement of any
patent rights and shall save the PHA harmless from loss
an account thereof; except that the PHA shail be
responsible for all such loss when a particular design,
process of the product of a particular manufacturer or
manufacturers is specified and the Contractor has no
reasan to believe that the specified design, process, or
product is an infringement. If, however, the Contractor
has reason 1o belleve that any design, process or product
specified is an infringement of a patent, the Contractor
shalt promptiy notify the Contracting Officer. Fallure to
give such notice shall make the Contractor responsible
for resultant loss.

45. Examination and Retention of Contractor's Records

{a) The PHA, HUD, or Comptroller General of the United
States, or any of thelr duly authorized representatives
shall, until 3 years after final payment under this conlract,
have access to and the right to examine any of the
Contractor's directly perfinent books, documents, papers,
or other records involving transactions related to this
contract for the purpose of making audit, examination,
excerpts, and transcriptions.

{b} The Contractor agress fo include in first-lier subcontracts
under this conlract a clause substantially the same as
paragraph (a) above. “Subcontract,” as used in this
clause, excludes purchase orders not exceeding
$10,000.

{c) The periods of access and examination in paragraphs {a)
and (b) above for fecords relating to (1) appeals under the
Disputes clause of this contract, (2) litigation or settlement
of claims arising from the performance of this contract, ar
(3) costs and expenses of this contract to which the PHA,
HUD, or Comptroller General or any of their duty
autherized representatives has taken exception shall
continue until disposition of such appeals, litigation,
claims, or exceptions.

46. Labor Standards - Davis-Bacon and Refated Acts

If the total amount of this cantract exceeds §2,000, the
Federal labor standards set forth in the clause below shall
apply to the development or construction work to be
performed under the contract.

(a) Minimum Wages.
{1} All laborers and mechanics employed under this
contract in the development or construction of the
projecl{s) involved will be paid unconditionally and not
less often than once a week, and without subsequent
deduction or rebate on any account (except such payroll
deductions as are permitted by regulations issued by the
Secretary of Labor under the Copeland Act {29 CFR Part
3)), the full amount of wages and hona fide fringe benefits
(or cash equivalenis thereof) due at time of payment
computed at rates not less than those contained in the
wage determination of the Secretary of Labor which is
attached hereto and made a part hereof, regardless of
any contractual relationship which may be alleged to exist
belween lhe Contractor and such laborers and
mechanics. Contributions made or costs reasonably
anticipated for bona fide fringe benefits under Section
1{b)(2) of the Davis-Bacon Act on behalf of laborers or
mechanics are considered wages paid to such [aborers or
mechanics, subject to the provisions of 29 CFR
5.5(a)(1){iv}; also, regular contributions made or costs
incurred for more than a weekly period (but not less often
than quartery) under plans, funds, or programs which
cover the regular weekly period, are deemed to be
constructively made or incurred during such weekly
peried. Such laborers and mechanics shall be paid the
appropriale wage rate and fringe benefits in the wage
determination for the classification of work actually
performed, without regard to skilf, except as provided in
29 CFR 5.5(a)(4). Laborers or mechanics performing
work in more than one classification may be
compensated at the rate speacified for each classification
for the time acluaily worked thersin; provided, that the
employer's payrell records accurately set forth the time
spent in each classification in which work is performed.
The wage determination {including any additional
classification and wage rates conformed under 29 CFR
5.5(a)(1)(iiy and the Davis-Bacon poster (WH-1321) shall
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be posted at all times by the Conlractor and its

subcontractors at the site of the work in a prominent and

accessible place where it can be easily seen by the
workers.

{2 () Any class of laborers or machanics, including
helpers, which is not lisled in the wage
determination and which is to be employed under
the contract shall be classified in conformance with
the wage determination, HUD shall approve an
additional classificalion and wage rate and fringe
benefits therefor only when all the following criteria
have been met: {A) The work 1o be performed by
the classification requested is not performed by a
classification in the wage determination; and (B}
The classification is utilized in the area by the
canstruction industry; and {C} The proposed wage
rate, including any bona fide fringe benefits, bears
a reasonable relationship to the wage rates
contained in the wage
determination.

{ii} I the Contractor and the laborers and mechanics
fo be employed in the classification (if known), or
their representatives, and HUD cr its designee
agree on the classification and wage rate
{including the amount designated for fringe
benefits where appropriate), a report of the action
taken shall be sent by HUD or its dasignee to the
Administrator of the Wage and Hour Division,
Employee Standards Administration, U.S.
Department of Labor, Washington, DC 20210.

The Administrator, or an authorized

representative, wilt approve, modify, or disapprove
every additional classification action within 30 days
of receipt and so advise HUD or its designee or will
notify HUD or iis designee within the 30-day pericd
that additional time is necessary.

{iiiy In the event the Cantractor, the laberers or
mechanics to be employed In the classification or
their representatives, and HUD c¢r its designee do
not agree on the propased classification and wage
rate {including the amount designated for fringe
benefits, where appropriate), HUD or its designee
shall refer the questions, including the views of all
interested parties and the recommendation of HUD
or its designee, to the Administrator of the Wage
and Hour Division for determination. The
Adminisfrator, or an authorized representative, will
issue a determination within 30 days of receipt and
so advise HUD or its designee or vdll notify HUD or
its designee within the 30-day period that
additionat time is necessary.

{iv) The wage rate (including fringe benefits where
appropriale) determined pursuant to
subparagraphs (a){(2)(ii) or (ili) of this clause shall
be paid to all werkers performing work in the
classification under this cantract from the first day

“on which work is performed in classification.

{3} Whenever the minlmum wage rale prescribed in the

contract for a class of laborers or mechanics includes

a fringe benefit which is not expressed as an hourly

rate, the Contractor shall either pay the benefit as

stated in the wage determination or shall pay another
bona fide fringe benefit or an hourly cash equivalent
thereci.

{4) If the Contractor does not make payments to a trustee

or other third person, the Contractor may consider as

part of the wages of any laborer or mechanic the

amount of any costs reasanably anticipated in
providing bona fide fringe benefits under a plan or
program; provided, that the Secretary of Labor has
found, upon the written request of the Contractor, that
the applicable standards of the Davis-Bacon Act have
been met. The Secretary of Labor may require the
Contractor to set aside in a separale account assets
for the meeting of obligations under the plan or

program.
{b) Withholding of funds. HUD or its designee shall, upon its

own aclion or upon wiitten request of an authorized
representative of the Department of Labor, withhold or
cause to be withheld from the Contractor under this
cantract or any other Federal contract with the same
prime Contractor, or any other Federally-assisted
contract subject to Davis-Bacon prevailing wage
requirements, which is held by the same prime
Contfractor, so much of the accrued payments or
advances as may be considered necessary to pay
laborers and mechanics, including apprentices, trainees,
and helpers, employed by the Gontractor or any
subcantractor the full amount of wages required by the
contract. In the event of failure to pay any laborer or
mechanic, including any apprentice, trainee, or halper,
employed or working in the construction or development
of the project, all or part of the wages required by the
contract, HUD or its designee may, after wrilten nolice to
the Contracter, take such action as may be necessary to
cause the suspension of any further payment, advance,
or guarantee of funds untii such viclations have ceased.
HUD or its designee may, after written notice to the
Contractor, dishurse such amounts withheld for and on
account of the Contractor or subcontracter to the
respective employees to whom they are due,

{c} Payrolls and basic records.

(1) Payrolls and basic records relating thereto shall be
maintained by the Contractor during the course of the
work and preserved for a periad of three years
thereafter for all laborers and mechanics working in
the construction or developmenit of the project. Such
records shall contain the name, address, and social
security number of each such worker, his or her
correct classification, hourly rates of wages paid
(including rates of contributions or costs anticipated
for bona fide fringe benefits or cash equivalents
thereof of the types described in section 1{b}{2)(B) of
the Davis-Bacon Act), daily and weekly number of
hours worked, deductions made, and actual wages
paid. Whenever the Secretary of Labor has found,
under 29 CFR 5.5(a){1)(iv}, that the wages of any
laborer or mechanic inciude the amount of costs
reasonably aniicipated in providing benefits under a
plan or program described in section 1(b){2)(B} of the
Bavis-Bacan Act, the Contractor shall maintain
recards which show that the commitment to provide
such benefits is enforceable, that the plan or program
is financially responsible, and that the plan or
program has been communicated in writing to the
laborers or mechanics affected, and records which
show the costs anticipated or the actual cost incurred
in providing such benefits. Contractors employing
apprentices or trainees under approved programs
shall maintain written evidence of the registration of
apprenticeship pregrams and certification of trainee
programs, the registration of the apprentices and
trainees, and the ratios and wage rates prescribed in
the applicable programs.
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(2} (i) The Contractor shall submit weekly for each week
in which any contract work is performed a copy of
alt payrolls to the Contracting Officer for
lransmission to HUD or its designee. The payrolls
submitted shall set out accurately and completely
all of the information required to be maintained
under subparagraph (¢){1) of this ¢lause. This
information may be submitted in any form desired.
Optional Form WH-347 (Federal Stock Number

029-0805-00014-1) is available for this purpose and

may he purchased from the Superintendent of

Documents, U.S. Government Printing Office,

Washington, D.C. 20402. The Contractor is

responsible for the submission of copies of

payrolls by all subcontractors. (Approved by the

Office of Management and Budget under OMB

Control Mumber 1214-0149.}

{if) Each payroll submitted shall be accompanied by a
"Statement of Compliance,” signed by the
Contractor ¢r subcontractor or his or her agent
who pays or supervises the payment of the
persons employed under the contract and shall
certify the following:

{A) That the payroll for the payroll period contains
the information required to be maintained
under paragraph (¢} {1) of this clause and that
such information is correct and complete;

{B) That each laborer ar mechanic {including each
helper, apprentice, and trainee) employed on
the contract during the payrall period has been
paid the full weekly wages earned, without
rebate, either direclly or indireclly, and that no
deductions have been made either directly or
indirectly fram the full wages eamed, other
than permissible deductions as set forth in 28
CFR Part 3; and

{C) That each laborer or mechanic has been paid

not less than the applicable wage rates and
fringe banefits or cash equivalents for the
classification of work performed, as specified
in the applicable wage determination
incorporated into the conlract.

(i) The weekly submission of a propeily executed
certification set forth on the reverse side of
Optionat Form WH-347 shall satisfy the

requirements faor submission of the “Statement of

Campliance™ required by subparagraph (c)(2)(ii) of
this clause.

{iv} The falsification of any of the above ceriifications
may subject the Contractor or subcontractor to civil
or ciiminal prosecution under Section 1001 of Title
18 and Section 3729 of Title 31 of the Unitad
States Code. .

(3) The Contractor or subcontractor shall make the
records required under subparagraph {c)(1} available
for inspection, copying, or transcription by authorized
representatives of HUD or its designee, the
Contracting Officer, or the Depariment of Labor and
shall permit such representatives to interview
employeas during working hours on the job. If the
Contractor or subcontragtor fails to submit the
required records or to make them available, HUD or
its designee may, after written notics to the
Contractor, take such action as may be necessary to
cause the suspension of any further payment,
advance, or guarantee of funds. Furthermore, failure
to submit the required records upaon request or to

make such records available may be grounds for
debarment action pursuant {o 29 CFR 5.12.

(d) (1) Apprentices. Apprentices will be permilted to work at
tess than the predetermined rate for the wark they
performed when they are employed pursuant to and
individually registered in & bona fide apprenticeship
program registered with the U.S. Depariment of
Labor, Employment and Training Administration,
Office of Apprenticeship and Training, Employer and
Labar Services (OATELS), or with a Stale
Apprenticeship Agency recognized by OATELS, orifa
person is employed in his or her first 80 days of
probationary employment as an apprentice in such an

- apprenticeship program, who is not individually
registered in the program, but who has been certified
by GATELS or a State Apprenticeship Agency (where
appropridle) to be sligible for prabationary
employment as an apprentice. The allowable ratio of
apprentices to journaymsn on the job site in any craft
classification shall not be greater than the ratio
permitted to the Gantractor as to the entire work force
under the registered program. Any worker listed on a
payroll at an apprentice wage rate, who is not
registered or otherwise employed as stated in this
paragraph, shall be paid not less than the applicable
wage rate on the wage determination for the
classification of work actually perfarmed. 1n addition,
any apprentice parforming work on the job site in
excess of the ratlo permitted under the registered
program shall be paid not less than the applicable
wage rate on the wage determination for the work
actually performed. Where a contractor is performing
construction on a project in a locality other than thatin
which its program is registered, the ratios and wage
rates (expressed in percentages of the journeyman’s
houtly rate) specified in the Contractor's or
subcontraclor's registered program shall be observed.
Every apprentice must be pald at not less than the rate
specified in the registered program for the apprentice’s
level of progress, expressed as a percentage of the
journayiman hourly rate specified in the applicable
wage determination. Apprentices shall be paid fringe
benefils in accordance with the provisions of the
apprenticeship program. If the apprenticeship program
does not specify fringe benefits, apprentices must be
paid the full amount of fringe benefits listed on the
wage determination for the applicable classification. If
the Adminisirator of the Wage and Hour Division
determines that a different practice prevails for the
applicable apprentice classification, fringes shall be
paid in accordance with that determination. In the
event OATELS, or a Stale Apprenticeship Agency
recognized by OATELS, withdraws approval of an
apprenticeshlp program, the Contractor will no jonger
be permitted to utilize apprentices at less than the
applicable predetermined rate for the work performed
untll an acceptable
program is approved.

{2) Trainees. Except as pravided in 20 CFR 5.16,
trainges will not be permitted to work at less than the
predetermined rate for the work performed unless they
are employed pursuant to and individually registered in
a program which has received prior approval,
evidenced by formai certification by the U.S,
Dapartment of Labor, Employment and Training
Administration, The ratio of irainees to journeymen on
the job site shail not be greater than permitted under
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the plan approved by the Employment and Training
Administration. Every lrainee must be paid at not less
than the rate specified in the approved program for the
trainee’s level of progress, expressed as a percentage
of the journeyman hourly rate specified in the
applicable wage determination. Trainees shall be paid
fringe benefits in accordance with the provisions of the
trainee program. If the trainee program does not
mention fringe benefits, trainees shall be paid the full
amount of fringe benefits listed in the wage
determination unless the Administrator of the Wage
and Hour Division determines that there is an
apprenticeship program associated wilh the
corresponding journsyman wage rate in the wage
determination which provides for less than full finge
benefits for apprentices. Any employee listed on the
payroll al a trainee rate who is not registered and
pariicipating in a training plan approved by the
Employment and Training Administration shall be paid
not less than the applicable wage rate in the wage
determination for the classification of work actually
performed. In addition, any trainee performing work an
the job site in excess of the ralio permilted under the
registered program shall be paid not less than the
applicable wage rate in the wage determination for the
work actually performed. In the event the Employment
and Training Administration withdraws approval of a
training program, the Contractor will no longer be
permitted to utilize trainees at less than the applicable
predetermined rate for the work performed

until an acceptable program is approved.

{3) Equal employment opportunity. The utilization of
apprentices, frainees, and journaymen under this
clause shall be in conformity with the equal
employment opportunity requirements of Executive
Order 112486, as amended, and 28 CFR Part 30.

{e) Compliance with Copeland Act requirements. The
Contractor shall comply with the requirements of 2% CFR
Part 3, which are hereby incorporated by reference in this
contract,

(f) Contract termination; debarment. A breach of this contract
clause may be grounds for termination of the contract and
far debarment as a Coniractor and a subconiractor as
provided in 25 CFR 5.12.

(9) Compliance with Davis-Bacon and related Act
requirements. All rulings and interpretations of the Davis-
Bacon and related Acts contained in 23 CFR Paris 1, 3,
and 5 are herein incorparated by reference in this
contract.

{h) Disputes concerning labor standards. Disputes arising cut
of the labor standards provisions of this clause shall not
be subject to the general disputes clause of this contract.
Such disputes shall be resolved in accordance with the
procedures of the Department of Labor set forth in 29
CFR Parts 5, 6, and 7. Disputes within the meanirg of
this clause include disputes between the Contractor (or
any of its subcontractors) and the PHA, HUD, the U.S.
Department of Lahor, or the employees or their
representatives.

(i) Certification of eligibility.

(1) By entering into this contract, the Contractor certifies
that neither it {nor he or she) nor any person or firm
who has an interest in the Contractor's fim is a
person or firm ineligible to be awarded contracts by
the United States Government by virtue of section
3(a) of the Davis-Bacon Act or 29 CFR 5.12(a)(1).

(2) No part of this contract shall be subcontracted to any
person or firm ineligible for award of a United States
Government contract by virtue of section 3{a} of the
Davis-Bacon Act or 29 CFR 5.12(a)(1).

{3) The penalty for making false statements is prescribed
in the U, 8, Criminal Code, 18 U.S.C. 1001.

{j Conlract Work Hours and Safety Standards Act. As used
in this paragraph, the terms “labarers™ and “mechanics”
include watchmen and guards.

{1) Overtime requirements. No contractor or
subcontractor contracting for any part of the conltract
work which may require or involve the employment of
laborers or mechanics, including watchmen and
guards, shall require or permit any such laborer or
mechanic In any workvweéek in which the individual is
employed on such work to work in excess of 40 hours
in such workweek unless such laborer or mechanic
receives compensation at a rate not [ess than ane and
one-half times the basic rate of pay for all hours
worked in excess of 40 hours in such workweek.

{2) Violation; liability for unpaid wages; liquidated
damages. In the event of any violatien of the
provisions set forih in subparagraph {j)(1) of this
clause, the Contractar and any subcontractor
responsible therefor shall be liable for the unpaid
wages. In addition, such Contracior and
subcontractor shall be liable to the United States (in
the case of work done under contract for the Disirict
of Columbia ar a territory, to such District or to such
territory), for liquidated damages. Such liquidated
damages shall be computed with respect to each
individual labarer or mechanic {including watchmen
and guards) employed in viclation of the provisions
set forth in subparagraph {j}(1) of this clause, in the
sum of $10 for each calendar day on which such
individual was required or permitted to work in excess
of the standard workweek of 40 haurs without
payment of the overtime wages required by
provisions set forth in subparagraph {{}(1} of this
dause.

{3) Withholding for unpaid wages and liquidated
damages. HUD or its designee shall upon its own
action or upon written request of an authorized
representative of the Depariment of Labor withhold or
cause to he withheld, from any moneys payable on
account of work performed by the Contraclor or
subconiractor under any such contract or any Federal
cantract with the same prime Contractor, or any other
Federally-assisted contract subject to the Contract
Work Hours and Safety Standards Act, which is held
by the same prime Contractor, such sums as may be
determined to be necessary to satisfy any liabiities of
such Contractor or subcontractor for unpaid wages
and liquidated damages as provided in the provisions
set forth in subparagraph {j){2) of this clause.

{k) Subcontracts. The Cantractor or subcontractor shall insert
in any subcontracts all the provisions contained in this
clause, and such other clauses as HUD or iis designee
may by appropriate instructions require, and also a
clause requiring the subcontractors to include these
provisiaons in any lower tier subcontracts. The prime
Coentractor shall be responsible for the compliance by any
subcontractor or lower tier subconiractor with all these
provisions.
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47. Nan-Federal Prevailing Wage Rates

(a) Any prevailing wage rate (including basic hourly rate and
any fringe benefits), determined under State or tribal law
to be prevailing, with respect to any employee in any
trade or position employed under the contract, is
inapplicable to the contract and shall not be enforced
against the Contractor or any subcontractor, with respect
to employees engaged under the contract whenever
such non-Federal prevailing wage rate exceads:

{1) The applicable wage rate datermined by the Secretary
of Labor pursuant to the Davis-Bacon Act (40 U.S.C.
3141 et seq.) to be prevailing in the locality with ~

respect to such frade;

{b} An applicable apprentice wage rate based thereon
specified in an apprenticeship program registered with
the U.S, Department of Labor {DOL) or a DOL-
recognized State Apprenticeship Agency; or

{c) An applicable trainee wage rate based thereon specified
in a DOL-certified trainee program.

48. Procurement of Recovered Materials.

{a) In accordance with Section G002 of the Solid Waste
Disposal Act, as amended by the Resource Conservation
and Recovery Act, the Contractor shall procure items
designated in guidelines of the Environmental Protection
Agency (EPA) at 40 CFR Part 247 that contain the highest
perceniage of recoverad materials praclicable, consistant
wilth maintaining a satisfactory level of competition. The
Contractor shafl procure items designated in the EPA
guidelines that contain the highest percentage of
recovered materials practicable unless the Contractor
determines that such items: (1) are not reasonably
available in a reasonable period of time; {2) fail to meet
reasonable performance standards, which shall be
determined on the basis of the guidelinas of the National
Institute of Standards and Technelogy, if applicable to the
item; or {3) are only available at an
unreasonable price.

(b) Paragraph (a) of this ctause shall apply 1o items
purchased under this contract where: (1) the
Contractor purchases in excess of $10,000 of the item
under this contract; or (2} during the preceding
Federal fiscal year, the Contractor: (i) purchased any
amount of the items for use under a contract that was
funded with Federal appropriations and was with a
Federal agency or a State agency or agency of a
political subdivision of a State; and (ii) purchased a
total of in excess of $10,000 of the item both under
and outside that contract.

Previous editions are obsolete Page 190f 19
Replaces form HUD-5370-A

form HUD-5370 (1/2014)




HOUSING AUTHORITY OF NEW ORLEANS
PROCUREMENT AND CONTRACTS DEPARTMENT
REPAIRS TO AREA LIGHTING AND ELECTRICAL EQUIPMENT
AT THE GUSTE HIGH RISE COMMUNITY

REQUEST FOR QUOTES #21-912-10

SUPPLEMENTAL CONDITIONS

The following supplements and/or modifies the “General Conditions for Construction Contracts —
Public Housing Programs” form HUD-5370.

Clause 2 — Contractor’s Responsibility for Work
1. Add the following at the end of paragraph (c):

Contractor shall not change supervisory or management personnel without
HANO's approval, which will not be unreasonably withheld.

2. Add the following as an additional paragraph (i):

(i) Upon award of a contract, the Contractor shall provide a copy of its Request for
Taxpayer Number and Certification (W-9) at the time and date specified by HANO.

Clause 6 — Construction Progress Schedule

1. In paragraph (a) at the first sentence, delete “the work commences on the contract or
another period of time determined by the Contracting Officer” and insert “the issuance of
a Notice to Proceed”.

Clause 7 — Site Investigation and Conditions Affecting the Work
1. Delete item (a) (3) in its entirety. Insert the following as a new paragraph (c):

(¢)  "Adverse weather conditions are defined as weather extremes, which could not
have been reasonably anticipated from average weather data from U.S.
Weather Bureau for the past five (5) years and which prohibit the type of Critical
Path Work scheduled during the period of adverse weather.

Normal Rainfall: From a review of records complied by National Weather
Bureau, the following number of days for the Metropolitan New Orieans,
Louisiana area are considered average normal rainfall events and not a just
cause to grant an extension of contract time:




January 7 days July 9 days
February 6 days August 9 days
March | 6days September 7 days
April | 5days Qctober 4 days
May 6 days November 6 days
June 8 days December 7 days

Contractor's Schedule shall include the anticipated delays due to normal adverse weather
conditions for the period encompassed by the Contract Period HANO will not consider claims
for an increase in the Contract Time due to weather delays unless such weather delays exceed
the totals for each month as indicated in the chart above. '

In order to request additional time due to adverse weather, the Contractor shall provide the
following in writing: :

a. Summarize the number of adverse weather delay days claimed for the
entire month with each month's Application for Payment.

b. Document that the cumulative total of actual adverse weather delays
exceeds the total adverse weather delay days stated in the chart above.

C. Document that the weather on each day of the claimed adverse weather
delay was of such nature that it significantly impacted the Contractor’s
ability to make progress on scheduled Critical Path Work. Adverse weather
delay days will not be granted for weekends and/or holidays unless
Contractor can demonstrate that it had intended to work on those days.

Clause 8 ~ Differing Site Conditions
1. In paragraph (b), the third sentence, delete “ten days” and insert “five (5) days”.
Clause 10 — As-Built Drawings

1. Add new paragraph (d):

(d) As-Built (Record) Drawings are only required as provided for by the
Contract Documents.

Clause 12 — Permits and Codes
1. Delete paragraph (b) in its entirety and insert the following:

(b) The Contractor shall obtain and pay for all permits associated with the
Work.

Clause 16 - Protection of Existing Vegetation, Structures, Equipment, Utilities, and
Improvements

1. In paragraph (a), delete the foliowing: “and which do not unreasonably interfere with the
work required under this contract.” Insert the following sentence:




Tree protection shall be installed and maintained as required by the Department
of Parks and Parkways, City of New Orleans. The Contractor shall indemnify and
hold harmless the Owner from any and alt damages to existing resulting trees from
the activities of the Contractor and/or its subcontractors.

Clause 20 - Inspection and Acceptance of Construction
1. At paragraph (i), delete the last sentence and insert the following:

Contractor shall be responsible for all costs associated with such work regardless
of the results of the testing and inspection.

2. Ihsert additional paragraph (k):

(K} Testing & Inspection shall be required as provided for by the Contract
Documents.

3. Insert additional paragraph (1}

)i The contractor shall file the Certificate of Substantial Completion in Orleans
Parish at the Office of the Recorder of Mortgages.

Clause 27 - Payments
1. Add the following paragraph as an additional paragraph (e) 4:

“Contractor shall make payments to its subcontractors, and suppliers within thirty
(30) days following contractors’ receipt of each owner payment, unless otherwise
agreed to in writing. Further, whenever a subcontractor receives payment from
the contractor, the subcontractor shall promptly pay such monies receive to each
sub-subcontractor and supplier in proportion to the work completed. If for any
reason the contractor receives less than the full payment from the owner, then the
contractor shall be obligated to disperse only the funds received on a prorated
basis with the contractor, subcontractors, and suppliers.”

2. Add the following paragraph as an additional paragraph (I):

(I) Applications for payment shall be made using the form HUD-51000 series of
forms. Applications for payment shall be include, but not be limited to, the
following:

(1) Contractor Invoice

(2) Contractor Payment Certification

(3) HUD-51000 Schedule of Amounts for Contract Payments
(4) HUD-51001 Periodic Estimate for Partial Payment
{5) HUD-51002 Schedule of Change Orders

(6) HUD-51003 Schedule of Materials Stored

{7) HUD-51004 Summary of Materials Stored

(8) Contractor Partial Waiver and Release of Lien

(9) Subcontractor/ Supplier List

(10)  Subcontractor Partial Waiver and Release of Lien
(11)  Project Schedule '

(12)  Davis Bacon Payroll Reports




(13) Employment, Training, & Contracting forms as listed in Clause 40 below

Failure to submit these documents will result in the invoice being returned to the
Contractor for completion with no penalty to the Owner.

3. Add the following paragraph as an additional paragraph (m):

(m)

Contractor shall not pay any state or local sales or state or local use taxes on
materials and equipment which are affixed and made a part of the real estate of
the project or work or which is permanently incorporated into the project or work
(hereinafter referred to as "applicable materials and equipment”). All purchases of
applicable materials or equipment shall be made by the contractor on behalf of and
as the agent of the (“Owner”), a tax exempt agency of the State of Louisiana.

No state and local sales and use taxes are owed on applicable materials and

equipment under the provisions of Act 1029 of the 1991 Regular Session-

Louisiana Revised Statute 47:308(8)(c). Owner has herein furnished contractor a

certificate on a form R-1020 supplied by the Louisiana Department of Revenue

and Taxation which shalt certify that Owner is not required to pay such state or

local sales and use taxes, and contractor shali furnish a copy of such certificates

to all vendors or suppliers of the applicable materials and equipment. Owner

agrees to cooperate with and assist Contractor, upon written request of the -
Contractor, in obtaining all necessary locat certifications.

Provided the Contractor has complied with alt provisions of the Contract, the
Owner agrees to indemnify contractor against the payment of any state or local
sales taxes which are required to be paid regarding the work or the project or any
materials or equipment supplied or purchased by the contractor for the work under
the contract.

4, Add the following paragraph as an additional paragraph (n):

(n

Al vendor invoices are due on the 13! or 15" of the month. Invoice payments are
as follows:

» Invoices received on the 16% of the current month thru the 1% day of the
next month  will be paid on the 1% of the foflowing month.

» Example: An invoice received on August 27" will be processed
commencing September 15t and paid on October 15,

»  nvoices received on the 27 of the current month thru the 15" of the current
month will be paid on the 15th of the following month.

e Example: An invoice received on August 4™ will be processed
commencing August 15th and paid on September 15th.

5. Add the following paragraph as an additional paragraph (o}

(0)

The Contractor shall file the Form of Contract (Agreement hetween the Housing
Authority of New Orleans and Contractor) and Payment and Performance Bond
in Orleans Parish at the Office of the Recorder of Mortgages and shall provide
written documentation of the contract recordation within 15 days of
commencement of the work to be done and prior to the submission of the first
payment application. The Contractor shall not receive any portion of the first
payment application until the requirement is satisfied.




6.

Add the following paragraph as an additional paragraph {p}:

(P

The Contractor shall file each change order in Orleans Parish at the Office of the
Recorder of Mortgages which adds an amount of ten percent or more of the original
contract amount and which additional amount is at least ten thousand dollars, or
all change orders to a contract aggregating to an amount of twenty percent or more
of the original contract amount and which additional amount is at least ten
thousand doliars.

Clause 29 — Changes

1.

Add the following to subparagraph to (f}(2):

()

Indirect costs shall not exceed eight-percent (8%) of the Direct Costs,

Add the following to subparagraph to (f}(3):

(N(3) - Profit on changes shall not exceed six-percent (6%) of Direct Costs.

Add the following subparagraph as and additional subparagraph (H{4):

(H(4) Change Orders must include all direct costs such as labor, material, job overhead,

and profit markup and cost for maodifications or changes in the sequence of work
to be performed, delays, rescheduling, disruptions, extended direct, or general
overhead, acceleration, material or other escalation, which includes wages and
other impact costs.

Any adjustment in the Contract Price and/or Contract Time stated in a Change
Order shall comprise the total price and/or time adjustment due or owed the
Contractor for the Work or changes defined in the Change Order. By executing the
Change Order, the Contractor acknowledges and agrees that the stipulated price
and/or time adjustments include the cost and time adjustments for all work
contained in the Change Order, including costs and time adjustments associated
with extended overheads, and cumulative impacts or ripple effect on alt other non-
affected Work under the contract. By signing a change order the Contractor
constitutes full and mutual accord and satisfaction, any adjustment in confract price
and/or time as a result of an increase or decrease in costs and time of performance
caused directly and indirectly from the change, subject to the current scope of the
entire Work as set forth in the Contract Documents. Acceptance of a waiver
constitutes an agreement between Owner and Contractor that the Change Order
represents an equitable adjustment to the Contract and that the Contractor waives
all rights to file a claim on this Change Order after it is properly executed.

Delete the sustenance that reads “Equitable adjustments for deleted work shall include a
credit for profit and may include a credit for indirect costs.” and insert the following:

“Equitable adjustments for deleted work shall i'ncludé a credit for profit and general
conditions. Contractor may retain the overhead amount.”




Clause 33 - Liquidated Damages
1. As an additional paragraph (d) add the following:

(d) Damages will be assessed per group in accordance with Clause 25 — Contract
Period. In no case will the assessed Liquidated Damages exceed $249.00 per
day.

Clause 36 — Insurance
1. Delete subparagraphs (a}(1) through (a}(3). Add the following:

(1) WORKER’S COMPENSATION/EMPLOYERS LIABILITY
Statutory Benefits for State of Hire
Employer’s Liability - $500,000
Alternate Employer Endorsement, OCS Endorsement
Voluntary Compensation Endorsement

(2) COMPREHENSIVE AUTO LIABILITY (if applicable)
Bl & PD limits of $1,000,000 (Combined Single Limit)
Uninsured Motorist $1,000,000
Medical Payments $5,000
Thirty (30) Days Written Notice of Cancellation Coverage
Include owned, non-owned and hired vehicles

(3) COMPREHENSIVE GENERAL LIABILITY
Bodily Injury and Property Damage limits of $1,000,000 (Combined Single Limit)
Products/Completed Operations limits of $1,000,000 per occurrence
General Aggregate limit of $1,000,000
Personal and Advertising Limits of $1,000,000 Aggregate
Fire Legal Liability $100,000
Medical Payments of $5,000 per person
CGL coverage must include the following:
Premises/Operations
Independent Contractors
Blanket Contractual covering all indemnities set forth in the agreement
Broad Form Property Damage

2. Add the following sentence to paragraph (b}:

Contractor shall furnish or have his insurer furnish a Cerlificate (or Certificates) of

_Insurance evidencing such coverage and providing that The Housing Authority of New
Orleans and its subsidiaries shall be given thirty (30) days advance written notice of any
material changes in or cancellation of said policies. Evidence of insurance shall be
provided by a producer using insurance companies with a minimum A-rating.

Clause 40 — Employment, Training, and Contracting Opportunities for Low Income
Persons, Section 3 of the Housing and Urban Development Act of 1968,

1. Add the following paragraph as an additional paragraph (h):

{h) The following Employment, Training, and Contracting forms are due on the 1t of
each month during the contract period. Failure to submit these documents will




result in the return of invoices for payment to the Contractor with no penailty to
the Owner.

(1) Core Employee List Subcontractors/Copies of New Subcontracts

(2) Section 3 Employment and Training Compliance Reports

(3) Section 3 Man-hour Report

(4) Contracting Compliance Report

{(8) Section 3 Income Verification Form

{6) Employer Paid Training Report

2. Add the following as an additional paragraph (i):

i All HANO contractors and subcontractors are required fo report any and all job
openings in connection with meeting any obligations under this Contract on the
website crescentcityjobmatch.com within one (1) business day of such job
openings coming into existence. Non-compliance with this requirement may result
in sanctions, termination of this Contract for default and/or debarment or
suspension from future HANO contracts pursuant to Clause 40 of HUD Form 5370,
General Conditions for Construction Contracts.

Indemnification

The successful Contractor will be required to protect, defend, indemnify, keep, save, and hold
HANO, its officers, officials, employees and agents free and harmless from and against any and
all liabilities, losses, penalties, damages, settlements, environmental liability, costs, charges,
professional fees or other expenses or liabilities of every kind, nature and character arising out of
or relating to any and all claims, liens, demands obligations, actions, suits, judgments or
settlements, proceedings or causes of action of every kind, nature and character (collectively,
“claims”) in connection with or arising directly or indirectly out of the acts or omissions and/or the
performance thereof by the successful Contracior its officers, officials, agents, employees, and
subcontractors, including, but not limited to, the enforcement of the indemnification provision. The
successful Contractor will be further required to investigate, handle, respond to, provide defense
for and defend all suits for any and all claims, at its sole expense and agrees to bear all other
costs and expenses related thereto, even if the claims are considered groundless, false or
fraudulent.

HANO shall, at its option and at its expense, participate in the defense of any suit, without relieving
the successful Contractor of any of its obligations under this indemnity provision. The indemnities
to be set forth in the contract resulting from this IFB will survive the expiration or termination of
that contract.

Assumption of Risk

The Contractor hereby acknowledge that the Housing Authority of New Orleans, its agents,
assigns, and/or successors, has engaged Contractor to perform Repairs to Area Lighting and
Electrical Repairs at the Guste High Rise Community. Contractor is aware and acknowledge that
HANO has no knowledge andfor duty to investigate the physical condition of any prospective
property and/or the health conditions of any prospective property owners and/or occupants,
including but not limited to tenants, subtenants, invitees, assignees, and/or any other person that
has entered and/or lived in a prospective property. Contractor hereby agrees to assume any and
all risk(s) associated with any potential infectious diseases, viruses, or the like, including but not
limited to COVID-19 (Novel Coronavirus Disease), that may be present in a prospective property
andfor a prospective property's owner(s} and/or occupant(s). Contractor agrees, acknowledges,
and assumes all potential risks, including risk of infection, transmission, and/or contraction of any
infectious disease, virus, and/or illness, to view and/or enter a prospective property. Contractor
further agrees to hold harmless and reiease HANO, including any and all agents, assigns, and/or




successors, from any and alt liability and/or potential claims, whether from Contractor or third
party, arising from and/or in any way related to Contractor's aileged infection, transmission, and/or
contraction of any infectious disease, virus, and/or illness from a prospective property, except any
claim and/or cause of action arising from HANO’s gross negligence and/or willful misconduct.

Ethics Policy

The awarded Contractor shall abide by the applicable provisions of the Housing Authority of New
Orleans’ Ethics Policy and State of Louisiana Ethics Code.

Coniractor Status

The awarded Contractor will be held to be an independent Contractor, and will not be an employee
of HANO.

Advertising

Upon awarded Contractor shall not be permitted to advertise or promote the fact of their
relationship with HANQ in the course of marketing efforts, unless HANO provides express written
approval prior to such advertising.

Media Relations

The awarded Contractor shall not make public comment on HANO matters without express written
approval from HANO'’s Director of Communications. All media inquiries shall be referred to the
Executive Director and fo the Director of Communications.

Drug Free Workplace
The Contractor must comply with the federal requirements of the Drug Free Workplace Act

including mandatory drug screening for applicants and employees, and drug treatment
opportunities as needed.

[THIS SECTION LEFT BLANK INTENTIONALLY]
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"General Decision Number: LA26260041 12/11/2820
Superseded General Decision Number: LA201390041
State: Louisiana
Construction Type: Building
County: Orleans County in Louisiana.

BUILDING CONSTRUCTION PROJECTS (does not include single family
homes or apartments up to and including 4 stories).

Note: Under Executive Order (EQ) 13658, an hourly nminimum wage
of $18.80 for calendar year 292¢ applies to all contracts
subject to the Davis-Bacon Act for which the contract is
awarded (and any solicitation was issued) on or- after 3anuary
1, 2815. If this contract is covered by the EQ, the contractor
must pay all workers in any classification listed on this wage
determination at least $16,80 per hour (or the applicable wage
rate listed on this wage determination, if it is higher) for
all hours spent performing on the contract in calendar year
2028, If this contract is covered by the EO and a
classification considered necessary for performance of work on
the contract does not appear on this wage determination, the
contractor must pay workers in that classification at least the
wvage rate determined through the conformance process set forth
in 29 CFR 5.5(a)(1)}(ii) (or the EO minimum wage rate,if it is
higher than the conformed wage rate)}, The EO minimum wage rate
will be adjusted annually. Please note that this EC applies to
the above-mentioned types of contracts entered into by the
federal government that are subject to the Davis-Bacon Act
itself, but it does not apply to contracts subject only to the
Davis-Bacon Related Acts, including those set forth at 29 CFR
5.1(a){2)-(68). Additional information on contractor
requirements and worker protections under the EQ is available
at www.dol.gov/whd/govcontiracts.

Modification Number Publication Date
a g1/a3/2020
1 81/24/20620
2 89/04/20620
3 18/@9/2820
4 12/04/2020
5 12/11/2020

ASBEGB53-861 89/01/20819

Rates Fringes
ASBESTOS WORKER/HEAT & FROST
INSULATOR. .t ovviinnnnananannnssns 3 28.69 9.28

ELECO9130-019 11/3€/2829

Rates Fringes
ELECTRICIAN (Including.
Communication Technician and
Low Voltage Wirdng).........cvvuvn % 31.65 13,13

ELEVOR16-0081 01/01/2020

hllps:!meta.sam.gow\vagefdeterminaiion!LA20200041IS?indéx=vkd&is_active=true&date_ﬁIter~index=0&date_rad_selection=d ate&wdType=dbra&econ... 1/6




1211812020

ELEVATOR MECHANIC................

Rates

$ 41.909

neta.SAM.gov | Search
Fringes

34.765+a+b

a. PAID HOLIDAYS: New Year's Day, Memorial Day, Independence
Day, Labor Day, Veterans® Day, Thanksgiving Day, the Friday

after Thanksgiving Day and Christmas Day.

b. VACATION: Employer contributes 8% of basic hourly rate for
5 years or more of service; 6% of basic hourly rate for
under 5 years of service as vacation pay credit.

ENGIO406-602 07/01/2014

POWER EQUIPMENT OPERATOR
(Crane) . viieeicaniionnnnasnnnnss

CRANE PREMIUMS:
590-158 Tons $1.75
Over 158 Tons $2.25

Fringes

8.35

IRONOGG58-007 06/01/2017

TRONWORKER (REINFORCING AND
STRUCTURAL)........ et s aee e

PAIN1244-213 11/01/2019

PAINTER: Spray Only (Excludes
Drywall Finishing/Taping)........

Rates

PLASO567-001 08/01/2018

CEMENT MASON/CONCRETE FINISHER...

Rates

% 26,74

* PLUMOB6O-069 12/07/2020

PIPEFITTER (Including HVAC
Pipe and Unit Installation;

- Excluding Installation of
HVAC Temperature Controls).......
PLUMBER (Installation of HVAC
Temperature Controls;
Excluding HVAC Pipe and Unit
Installation)..uvuviivasvorsnnvnns

Rates

Fringes

13.2¢9

SHEEQR214-910 09/81/2013

hitps:#fbeta.sam.goviwage-determination/LA2020004 1/57index=wd&is_aclive=true&date_filter_index=08date_rad_selection=date&wdType=dbra&can...
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Rates Fringes
SHEET METAL WORKER (Including
HVAC Duct Installation}.......... $ 26.71 11.93

SULAZ912-026 99/22/2014

Rates Fringes
BRICKLAYER,.... ik essseraaaaaaaes $ 18.66 9.00
CARPENTER (Form Work Only)....... $ 15.00 8.00°
CARPENTER, Excludes Drywall
Hanging and Metal Stud
Installation, and fForm Work...... $ 19,37 2.46
DRYWALL FINISHER/TAPER........... $ 16.55 .60
DRYWALL HANGER AND METAL STUD
INSTALLER. . v vi it i iiian o snnanan $ 18,21 4.98
LABORER: Common or General...... $ 13.09 0.60
LABORER: Mason Tender - Brick...$% 12.38 8.00
OPERATOR:
Backhoe/Excavator/Trackhoe....... $ 22.92 0.00
PAINTER (BRUSH AND ROLLER),
Excludes Drywall
Finishing/Taping......... .ot $ 17.25 - 0.00 -
ROOFER. .. ivii it iiinnnaaannonss $ 16.77 5.66
SPRINKLER FITTER (Fire
Sprinklers). .. .iiiiiiii i .4 21.08 5.79
TILE SETTER, . v vnineniinnnnnnes $ 20.00 0.69
TRUCK DRIVER: Dump Truck........ ¢ 15.¢8 0.00

VWELDERS - Receive rate prescribed for craft performing
operation to which welding is incidental,

Mote: Executive Order (EQ) 13706, Establishing Paid Sick Leave
for Federal Contractors applies to all contracts subject to the
Davis-Bacon Act for which the contract is awarded (and any
solicitation was issued) on or after January 1, 2817. If this
contract is covered by the EO, the contractor must provide
employees with 1 hour of paid sick leave for every 36 hours
they work, up to 56 hours of paid sick leave each year.
Employees must be permittéd to use paid sick leave for their
own illness, injury or other health-related needs, including
preventive care; to assist a family member {or person who is
like family to the employee) who is ill, injured, or has other
health-related needs, including preventive care; or for reasons
resulting from, or to assist a family member (or person who is
like family to the employee) who is a victim of, domestic
viclence, sexual assault, or stalking. Additional information
on contractor requirements and worker protections under the EO

hlips:/Meta.sam.govivage-determination/LA20200041/52index=wd&is_active=true&date_filler_index=08&date_rad_selection=datedwdType=dbra&caon...
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is available at wwni.dol.gov/whd/govcontracts.

Unlisted classifications needed for work not included within
the scope of the classifications listed may be added after
award only as provided in the labor standards contract clauses
(29CFR 5.5 (a) (1) (ii)). :

The body of each wage determination lists the classification
and wage rates that have been found to be prevailing for the
cited type(s) of construction in the area covered by the wage
determination, The classifications are listed in alphabetical
order of ""identifiers"" that indicate whether the particular
rate is a union rate (current union negotiated rate for local),
a survey rate (weighted average rate) or a union average rate
{weighted union average rate).

Union Rate Identifiers

A four letter classification abbreviation identifier enclosed
in dotted lines beginning with characters other than ""SuU"" ar
""UAVGH" denotes that the union classification and rate were
prevailing for that classification in the survey. Example:
PLUMB198-685 67/01/2014. PtUM is an abbreviation identifier of
the union which prevailed in the survey for this
classification, which in this example would be Plumbers. @198
indicates the local union number ar district council number
where applicable, i.e., Plumbers Local @198. The next number,
985 in the example, is an internal number used in processing
the wage determination. 67/01/2014 is the effective date of the
most current negotiated rate, which in this example is July 1,
2014,

Union prevailing wage rates are updated to reflect all rate
changes in the collective bargaining agreement (CBA) governing
this classification and rate.

Survey Rate Identifiers

Classifications listed under the ""SU"" identifier indicate that
no one rate prevailed for this classification in the survey and
the published rate is derived by computing a weighted average
rate based on all the rates reported in the survey for that
classification. As this weighted average rate includes all
rates reported in the survey, it may include both union and
non-union rates. Example: SHLA2812-867 5/13/2814. SU indicates
the rates are survey rates based on a weighted average
calculation of rates and are not majority rates. LA indicates
the State of Louisiana. 2012 is the year of survey on which
these classifications and rates are based. The next number, 097
in the example, is an internal number used in producing the
wage determination. 5/13/2014 indicates the survey completion
date for the classifications and rates under that identifier.

Survey wage rates are not updated and remain in effect until a
new survey is conducted. :

Union Average Rate Identifiers
Classification(s) listed under the UAVG identifier indicate

that no single majority rate prevailed for theose
classifications; however, 100% of the data reported for the

https:/ibeta.sam.govivage-determination/LA20200041/57index=wd&is_activestrue&date_filter_index=0&date_rad_seleclion=dale&wdType=dbra&con...
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classifications was union data. EXAMPLE: UAVG-OH-0910
28/29/2014, UAVG indicates that the rate is a weighted union
average rate. OH indicates the state. The next number, 0019 in
the example, is an internal number used in producing the wage
determination. ©8/29/2014 indicates the survey completion date
for the classifications and rates under that identifier.

A UAVG rate will be updated once a year, usually in January of
each year, to reflect a weighted average of the current
negotiated/CBA rate of the union locals from which the rate is
based,

WAGE DETERMINATION APPEALS PROCESS

1.) Has there been an initial decision in the matter? This can
be:

an existing published wage determination

a survey underlying a wage determination

a Wage and Hour Division letter setting forth a position on
a wage determination matter

* a conformance {additional classification and rate) ruling

F I

On survey related matters, initial contact, including requests
for summaries of surveys, should be with the Wage and Hour
Regional Office for the area in which the survey was conducted
because those Regional Offices have responsibility for the
Davis-Bacon survey program. If the response from this initial
contact is not satisfactory, then the process described in 2.)
and 3.) should be followed.

With regard to any other matter not yet ripe for the formal
process described here, initial contact should be with the
Branch of Construction lWage Determinations. Write to:

Branch of Construction Wage Determinations
Wage and Hour Division

U.S. Department of Labor

208 Constitution Avenue, N.W.

Washington, DC 20218

2.) If the answer to the question in 1,) is yes, then an
interested party (those affected by the action) can request
review and reconsideration from the Wage and Hour Administrator
(See 29 CFR Part 1.8 and 29 CFR Part 7). Write to:

Wage and Hour Administrator
U.S. Department of Labor

200 Constitution Avenue, N.W.
Washington, DC 20218

The request should be accompanied by a full statement of the
interested party's position and by any information (wage
payment data, project description, area practice material,
etc.) that the requestor considers relevant to the issue,

3.) If the decision of the Administrator is not favorable, an
interested party may appeal directly to the Administrative
Review Board (formerly the Wage Appeals Board). Write to:

Administrative Review Board

https:/Mheta.sam.goviwage-determination/LA20200041/5%index=wd&s_active=true&date_filter_index=0&date_rad_selection=date&wdType=dbra&con...
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1.5, Department of Labor
208 Constitution Avenue, N.W,
wWashington, 0C 2021¢

4.) All decisions by the Administrative Review Board are final.

END OF GENERAL DECISION"

nitps:/eta.sam.goviwage-determination/LA20200041/67index=wd&is_active=true&dalte_filter_index=0&date_rad_selection=date&wdType=dbra&con... 6/6




HOUSING AUTHORITY OF NEW ORLEANS
PROCUREMENT AND CONTRACTS DEPARTMENT
REPAIRS TO AREA LIGHTING AND ELECTRICAL EQUIPMENT
AT THE GUSTE HIGH RISE COMMUNITY

REQUEST FOR QUOTES #21-812-10

SCOPE OF WORK:

The Contractor shall provide professional supervision, labor, equipment, materials, licenses,
permits, tools, temporary electrical power and water and transportation necessary to perform and
carry out in a satisfactory and proper manner, and as approved by the Housing Authority of New
Orleans (HANO), Repairs to Area Lighting and Electrical Equipment at the Guste High Rise
Community as provided for by the Contract Documents. The contractor is to Field verify all
Dimensions and Quantities.

GENERAL REQUIREMENTS

1.

This section provides general information and is not necessarily a complete list of the work
intended for this project. 1t is the Contractor's responsibility to complete all work under this
project on time, within the Contract Sum, and in accordance with Federal, State, and Local
laws, ordinances and regulations. Perform all Work as required by the Contract Documents.

. The Housing Authority of New Orleans (HANO) will execute a contract with a Contractor to

provide for the Repairs to Area Lighting and Electrical Equipment at the Guste High
Rise Community. By submitting a bid for this project, the Contractor acknowledges that he
has visited the site and is thoroughly familiar with the Scope of Work.

Unless specifically noted otherwise, a Day is defined as one (1) calendar day.

“Provide” and its derivatives shall mean taking all actions as necessary to complete a given
element of work including all costs associated with the completion of the work.

The Contractor is responsible for the removal and propér disposal of all trash and debris from
the property in accordance with alt applicable Federal, State and Local laws and regulations.

Since time is of the essence, the Contractor will be required to maintain a workforce consisting
of enough crews of sufficient size to effectively prosecute the Work within the Contract Period.

A full time superintendent, experienced in and skilled in this type of construction work, shalt
be on the project site at all times during all work. The superintendent shall represent the
contractor in their absence, and all directions shail be binding as if given directly to the
contractor.

The contractor shall be responsible for cleaning and removing all dust and debris on a daily
basis. :

Contractor shall provide all protective measures necessary to protect existing building -
components prior to beginning any Work. Any and all damages resulting from Contractor
activities shall be repaired at the Contractor's cost to the satisfaction of HANO. Should the
Contractor fail to perform such remedial work, HANO will complete this work and back charge
the cost to the Contractor plus a ten-percent (10%) administrative cost.




10. The contractor shall be responsible (at their expense) for the replacement or repairs of any

11.

12.

13.

14.

15.

16.

17.

18.

19.

20.

21.

22,

and all construction that is damaged by his work. The new repair or replacement work shall
be done to the owner's satisfaction.

The contractor shall guarantee all work and the work of their sub-contractors for one (1} full
calendar year from the date of final acceptance, unless otherwise specified in writing.

The contractor shall repair all existing surfaces to match existing wherever new work or
demolition is required.

Contractor shall be responsible for providing temporary toilet facilities. Location of temporary
toilets shall be coordinated with the Property Manager and HANO, and shall be included on a
Staging Plan to be provided to HANO within three (3) days of the Notice to Proceed and prior
to commencing any Work.

No hazardous or flammable materials are to be stored at the property.
Burning trash and debris is strictly prohibited.
HANO will provide ufilities.

The contractor shall verify all dimensions and existing conditions prior to the commencement
of work.

The contractor will be required to file the executed contract with the Orleans Parish Office of
Recorder of Mortgages. The Contractor shall provide a Record Folio Number to HANO within
7 days of issuance of a Notice to Proceed, along with a copy of the recorded contract.

Contractor is advised that the Guste High-rise is a senior community. Contractor shall
exercise reasonable care and safety while working in and around the building(s).

Contractor shall procure all permits in association with this Work. Permits shall be posted in
accordance with the requirements of the agencies having jurisdiction. A copy of all permits
shall be given to HANO and the GHRMC.

Contractor shall provide Record Drawings and Specifications for its Work.

Contractor shall be solely responsible for developing and maintaining all safety measures and
programs associated with the Work and HANO assumes none of this responsibility. For the
purposes of this RFQ, the Contractor shall also ensure that all safety measures regarding the
COVID-19 pandemic are initiated and maintained as required by the governmental agencies
having jurisdiction at the time the quote is submitted. At a minimum, all workers shall wear
an appropriate face mask while in the building. Failure to properly maintain such safety
measures may result in payment being withheld until the safety deficiencies have been
corrected.

[THIS SECTION LEFT BLANK INTENTIONALLY]




SECTION 01 20 00 - SPECIAL CONDITIONS
~ PART 1 - GENERAL
1.1 INTRODUCTION
A The information provided in this section shall be included as part of the General ‘Conditions and
Supptemental Conditions of the front-end specifications. '
12 SPECIAL CONDITIONS TO THE CONTRACT
A This scope of work applies lo the High-tise building and grounds only. Confractor shall assume that all units
in the building are occupied, Contractor shall take all measures necessary to protect the existing facilities
and site conditions, and to mitigate any inconvenience to the residents. '
B. Contractor shall coordinate all selective demolition and construction activities with the Properly Manager and

HANO. Property Management and HANO shall be nolified a minimum of three (3} business days prior to
beginning any work in any part of the facilities. Property Management contact information:

a) <<Name>> ~
b) GHRKMC .
¢} <<Phone>>
d} <<Email>>
C. The use of the gated parking area next {o the building is prohibitive unless written approval is oblained from

Property Management and HANO. {Should permission be granted to use this area for staging, dumpsters
will not be allowed.)

D. The entirely of the Guste High-rise is eccupied. Conlractor parking shall be fimited to legal strest parking.
Contractor vehicles that block drives will be subject to being towed at ihe expense of the Conltractor {via a
change order credit if reguired).

E. All materials shall be news and shall be in accordance with the Gontract Documenis.
F. Upon issuance of the Notice to Proceed, Contractor shall schedule a visitation to site with Property

Management and HANO so that all necessary measurements for ordering and/or fabricating malerials may
be determined. Failure to fake proper measurements will not be cause for an increase to the Conlract price

andfor time.

G. No work shall begin until all materials are available and ready for installation in any given work area in he
building.

H. Contractor shall protect all existing equipment and facilities as necessary to prevent damage to these items

and other huilding components prior fo beginning any selective demoliion. Should the selective demolition
andfor new installation work take more than one (1) day in a given work area, protective measures shall be
taken to‘ prevent the residents from accessing these areas after hours,

1. Demolished materials shall be removed from the building / site the same day that they are removed.
Demolished materials shall not be left on the site unless if is within an approved dumpster, (Note: HANO
has no interest in retaining any salvageable materials. Should be Contraclor choose o salvage any
materials, they may not be sold on-site.)

J. Confractor shall coordinate the location of dumpster(s) with Property Management and HANO. Contractor
shall procure and pay for all permits for dumpster use that may be required by governing authorities having
jurisdiction, Confractor shall police its dumpsters. Neither HANO nor Property Management assumes any
responsibility for the misuse of these dumpsters by anyone.

K Schedule. Contractor shall provide an initial schedule of the Work at the Preconstruction Conference. The
schedule shall include the following at a minimum;
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1. Contract Start Date (as defined by the Notice to Proceed)

2. Contract Completion Date (as defined by the Netice to Proceed)

3. Timeframes for different work items (indicating Start Date of the item and Finish Date of the Item})
4. Contractor Punch :

5. Architect Punch,

END OF SECTION 012000
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SECTION 26 05 03 - ELECTRICAL GENERAL REQUIREMENTS

PART 1 - GENERAL

1.1

1.2

13

1.4

15

16

1.7

1.8

SCOPE

A These specifications are intended to provide for labor, materials, equipment, and services and for performing
all operations required for the complete electrical system as specified herein, stiovn on the accompanying
drawings, or discovered during the construclion process.

RELATED DOCUMENTS

A Orawings and general provisions of Contract, including General and Supplementary Conditicns and
Division-1 Specification sections, apply {0 work of all sections of Division 26.

DESCRIPTION OF WORK

A Summary: Eleclrical work includes, but is not limited to the following

B, General Work: General work associated with elecirical systems and equipment including but not limited to
excavating, backfilling, concrete equipment bases, concrete duct encasements, temporary powrer and fighting
service and equipment for conslruction, conduit sleeves and supports, anchors, vibration and sound
isofation, access panels, identification, record drawings, installation permits, tests, inspections by governing
authorities, cutting-and-pafching weork, utility companies connections coordination, start-up of electrical
systems and equipment, training of Owner's operating persennel, operating and maintenance manuals, final
cleaning of electrical and similar work.

C. Furnish and install a temporary construction service of correct voltage and capacity for all construction power
and lighting requirements. Arrange with Entergy for connection. Pay all associated fees, and obtain all
necessary permits.

MATERIALS AND EQUIPMENT

A Materials and equipment shall conform in 2ll respects 1o the requirements set forth in these specifications
and the accompanying drawings. The Electical Conlractor shall fumish the items as specified or an
approved equal.

B. Except as cothenwise specified, materials and equipment shall be new and bear the approval label of the

Underwriters' Laboratories, Incorporated and all other standards specified hereln.
PHASED CONSTRUCTION; SEQUENCING

A, Refer to Division-1 provisions for determination of how construclion phasing and sequencing requirements
may affect performance of electricat work.

ALTERNATES

A There may be certain altemates involved in the construction. The Contractor is cautioned to be aware of and
to provide appropriate adjustments for all altemates described in the specifications or on the drawings.

PERMITS, INSPECTIONS AND FEES

A Obtain all necessary permits and work orders required and pay for all fees for such permits. Upon
completion, a certificate of approval from the appropriate regulatory agency shall be furnished fo the
architect. All fees for services to be pald for by the Electrical Contractor. Include all such fees in bid.

WARRANTY
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The Electrical Contractor shall guarantee the work installed by him for one year from the date of final
acceptance of the project and shall furnish free of cost to the Owner materials and labor necessary to repair
or replace defeclive items of workmanship. The Electrical Contractor shall guarantee all equipment te be of
the quality and capacily specified.

PART 2 - PRODUCTS

24

2.2

MATERIALS

A

Al electrical products on this project shall conform, unless othervise specifically noted, to applicable
standards of the National Electrical Manufacturer's Association and shall be listed by the Undervwiter's
Laboratories, Inc.

Where materials, equipment, apparatus, or other preducts are specified by manufacturer, brand name or
iype, or catalog number, such designation is fo eslablish standards of desired quality and style and shall be
the basis of the bid. Except where noted, it is implied that “or approved equal” follows all specified items:

All materials shall be in accordance with associated specifications and drawings. Where equipment is
specified by manufacturer, no substitutions shall be made withoul prior approval by the Architect/Engineer.

Any bills of materials, conduit and wire schedules, etc., will be used for identification, type, and reference. It
shall be the responsibility of the Cantractor to determine exact quantities and compoenents required to effect a
complete job in accordance with drawings and associated specifications.

Equipment shall be installed in strict accordance vith meanufacturers insiructions. Conlractor shali obtain
these instructions and they shall be considered a part of these specifications. Contractor shall furnish
instruciions, operation, and maintenance insfructions.

MATERIALS AND EQUIPMENT HANDLING

A

The Electrical contractor shall be responsible for recsiving, unloading, storing, protecting from weather, thefl,
breakage, etc., all efectrical equipment, and material either purchases by the Coniractor or furnished by
others. The Contractor shall remove such material from storage and transport it to the site of erection when
required for constrection. The Contractor shall protect his own tools and any tools on loan from the Owmer in
a like manner. Also, the Contractor shall protect all equipment from accidental damage due io operating and
maintenance activities thal will be in progress in the same area.

PART 3- EXECUTION

3.4 REGULATORY COMPLIANCE
A, All applicable sections of the NFPA (latest edition) including Ihe NEC, ADA (Americans with Disabiiities Act)
latest edition, and alt state andfor local codes or ordinances shall apply as minimum standards.
3.2 WORKMANSHIP
A Al workmanship shall be of the highest quality. Any work judged substandard by the architect shall be
redone at the Gontractors expense,
END OF SECTION 2605 03__
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SECTION 26 05 07 - ELECTRICAL COORDINATION

PART 1 - GENERAL

1.1

1.2

1.3

14

SUBMITTALS

A Shep Drawings: As soon as praclicable after the contract is let, in order that work under this contract vill not
be delayed, submit to the Architect, for review, complete descriptive and dimensional data on those items
specified in sections that follow.

B. Shop drawings shall be fumished for the following items as a minimur:

Lighting Fixtures & Lamps

Wiring Devices & Device Cover Plates
Safely andfor Disconnect Switches
Fuses

Grounding Equipment

Raceways and Fittings

Boxes

Wiring/Cables

Panelboards

Dimming Equipment

Contactors

DB weNOoswD

—h sl

C. Corrections or comments made on shop drawings during the review do not relieve this Contractor from
compliance with requirements of the contract documents, plans and specifications. Shop drawings will be
checked for general conformance with the design concept of the project and general compliance with
informaticn given in the contract documents. Review of the shop drawings shall not relieve the Gantractor
from responsibility for confirming and correlating all quantities and dimensions, coordinating his work with
that of all other trades, and performing his work in a safe and satisfactory manner. Review of shop drawings
shall not permit any deviation from plans and specifications.

D. Submit 7 copies of shop drawings.
EQUIPMENT MANUALS
A Furnish three hound sets of descriptive, dimensional and parts data on;
1. Panelboards and fransformers
2. Swifchboard
3. Lighting Fixtures with Lamp Data
4, Contaclors
5. Wiring/Cables
6. Wiring Devices and Device Cover Plates
7. Safety/Disconngct Swilches
8. Fuses

DELIVERY, STORAGE AND HANDLING

A Slorage Coordinalion: It is recognized that space at project for storage of materials and products is limited.
Coordinate deliveries of elecirical materials and products with scheduling and sequencing of work so that
storage requirements at project are minimized. In general, do not deliver individeal items of electrical
equipment to project substantially ahead of ime of installation.

PROTECTI!ON OF APPARATUS o

A Al ali imes take precautions necessary to properly protect electrical equipment from damage. Failure to
comply with the above to the Architect's satisfaction shall be sufficient cause for the rejection of the particular
piece of apparatus in question.
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PART 2 - PRODUCTS

241 ELECTRICAL PRODUCT COORDINATION

A

Power Characteristics: For all items requiring power provided in sections of Division 2 through 15, the
Contractor is to verify all electrical requirements, including voltages, ratings and any other electrical
characteristics with actual equipment to be fumished and adjust viork as required to provide proper electrical
service to the particular item at not extra cost to owner. Nofify the Architect before starting work if changes
from the work shown on the drawings will be necessary.

Coordination of Options and Subsfitutions: Where contract documents permit selection from several product
options, do not proceed with purchasing until coordination of interface requirements has been checked and
satisfaciorily established.

Raceways, Wirng, Safely/Disconnect Switches, efc. for Equipment by Others: Electrical service required for
all equipment furnished under Division 23 {Mechanical), 26 {Elecliical}, or other Divisions of this Specification
shall be fumished and connected as part of this work. It is part of the work of this Division to obtain correct
roughing-in dimensions and requirements for this equipment and provide labor, materials, equipment and
services for a complete instaliation.

PART 3 - EXECUTION

3.1 INSPECTION AND PREPARATION

A

Substrate Examination: Installer of each element of electrical work shall examine condition of substrate lo
receive work, and cenditions under which work will be performed, and shall make notification of conditions
detrimental to completion of work. Do not proceed with the work untit unsatisfactory conditions have been
corrected in a manner acceptable to Installer,

Existing Facilities and Conditions: The Electrical Contractor shall visit the building sites to determine existing
conditions and vill be held responsible for allowing for these conditions in his bid. This area of work may
have existing storm drainage, mechanical and electrical utililies, etc. located underground {and within and
under the buildings]. Itis part of this work for the Electrical Contractor to determine the scope and location of
all existing utilities and the scope and location of all new ulilities to be installed concurrent with this project
and arrange his work around others. Damages to existing ulilifies by the contractor shall be corrected by him
at no addifional compensation. Contractor shall call 1-800-272-3020 per Louisiana statutes.

Layout electrical work in conformily vith contract drawings, coordination drawings and other shop drawings,
preduct data and similar requirements, so that entire mechanicalfelectrical plant vall perform as an inlegrated
system, properly interfaced with other work.

Large and Heavy Equipment; Where possible, prearrange for movement and positioning of large equipment
inlo building structure, so that enclosing walls and roofs will nefther be defayed nor need to be removed.
Ofherwise, make notice of opening requirements o be maintained for subsequent enlry of large equipment
units. '

3.2 CUTTING AND PATCHING

A

Structural Limitations: Do not cut structural framing, walls, floors, decks and other members which are load
bearing except with Archifect's written authorization. Authorization will be granted only where there is no
other reasonable method for completing electrical work, and where proposed cutting clearly does not
materially weaken the structure.

Other Work: Do not endanger or damage other wiork through procedures and processes of cutting fo
accommodate electrical work. Review proposed cutting with Instalters of the work to be cut, and comply with
their recommendations to minimize damage. Where necessary, engage original Installer or other specialists
to execute cutting in recommended manner.
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3.3

3.4

Patching: Where palching is required to restore other work, because of cutting or other damage occurring
during installation of electrical work, execute patching in manner recommended by original Installer. {Original
Installer, where patching of finishes existing prior to beginning of work, refers to those performing similar
work in areas of new construction.) Restore other work in every respect, including elimination of visual
defects in exposed finishes, as judged by Architect. Engage original Installer to complete patching of the
following categories of work:

Lawns, planting and unit-type paving (brick, efc.).
Exposed concrete finishes.

Exposed masonry and stonework.

Exposed structural metaf and ernamental metal.
Architectural woodwiork:

Waterproofing and vapor barriers.

Roofing, flashing, and accessories.

Exterior wall systems.

Sprayed-on insulation and fireproofing.

0 Intericr exposed finishes and casework, where judged by Architect fo be difficult to achieve an
acceptable malch by other means.

SRS M PN

COORDINATION OF ELECTRICAL INSTALLATION

A,

Sequence, coordinate, and integrate various elements of electrical work so that eleclrical system will perform
as indicated and be in harmony with other work of building. Architect will not supervise coordination, which is
exciusive responsibility of Contractor.

Install raceways straight and true, aligned with other work, close to walls and overhead structure, concealed
where possible in occupied spaces, and cut-of-the-way with maximum passageway and headroom remaining
in each space.

Arrange work o facilitate maintenance and repair or replacement of equipment. Locate services requiring
mainfenance on wiring devices and similar units in front of services requiring less maintenance. Connect
equipment for ease of disconnecting, with minimum of interference with other work. Locate operating and
control equipment and devices for easy access. Maintain NEC code clearances around all electrical
equipment.

Install access panels where electrical work requiring access is concealed by finishes and similar work.
Access panels ufitized shall be approved by the Architect.

Integrate electricat work in ceiling plenums, including lighting fixtures, with ceiling finish, suspension,
ductwork, air diffusers and other work, so that required performances of each will be achieved.

Where work is in close proximity to the work of olher contraclors, the Elecirical Cantractor shall review plans

‘of cther conlractors and coordinate his work with theirs. The Electrical Contractor shall verily the location of

lighting fixtures, beams, structural members, conduil, ductwork, pipes or other obslructions before beginning
his work in the area. Notify the Architect where proper clearances do not oceur or where the work of others
would interfere with the safe andfor proper operalion of this work. Give right-of-way in confined-service
spaces to piping which must slope for drainage and to targer HVAG ductwork and similar services which are
less conformable than elecirical services.

MOUNTING HEIGHTS

A

Unless otherwise noted on the drawings or required by the Architect, the following mounting heights shall
apply. Heights are to center of device unless noted othenvise:

Toggle Switches 447
Recepiacles 16
Telephone/Data Oullets 1-6”
Motor Control Equipment 5.0
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Panelboards 66" lo top (not more than 5-6" from top most
operating handling to floor.)

Contactor 5

Upon approval of the Architect, mounting heights may be adjusted to simplify cutfing of concrete blocks in
block walis or to facililate fumniture, base or cabinet arrangements. Al mounting heighls may be field
adjusted by the Architect without any additional cost. :

Wiring devices above counters andfor benches andfor shelves andfor lavatories shall be mounted as
directed by architect.

All mounting heights may be adjusted in the field to reduce visibility at outside and in certain inside areas.
Coordinate heights of all equipment with screen walls, fencing, other equipment, etc., and with Architect |
before rough-in. This will include wall and rack mounted equipment inside or outside. Verify all mountmg
heights with Architect prior to rough-in.

3.5 EQUIPMENT LABELS

A

B.

Panetboards, safety switches, transformers, switchboard equipment cabinets, motor starters, contactors, and
all other equipment shown on the drawings and furnished andfor installed under this section of the
specifications shall be labeled with laminated plastic nameplates inscribed to identify equipment with
description shown on the drawings for panels, the name of ihe equipment controiled for motor starters, or the
system of function involved for other equipment. Nameplates shall be black with white efched letters, 1/4”
minimum size lettering, Where equipment is part of the emergency system, nameplates shall be red with
while etched letters.

Other labeling shall be furnished and installed as described elsewhere in these specifications.

3.6 DRAWINGS

A

Conform with arrangement indicated by contract documents, recegnizing that portions of work are shown
only in diagrammatic form.

These specifications and accompanying drawings are intended to describe complete workable systems of
the various types. ltems of malerials, work, or equipment not mentioned, but normaily necessary for the
proper execution of this work, shall be provided as if specifically called for,

The drawings show approximate locations only of feeders, branch circuits, cutlets, etc., except where specific
routing or dimensions are indicated. The Architect reserves the right to make changes in locations indicated,
before roughing-in, without additional cost to the Ovmer.

Because of the small scale of the draviings, it Is not possible 1o indicate all of the offsels, fittings, pullfjunction
boxes and accessories required. Investigate the struclural and finish conditions and arrange work
accordingly, furnishing fittings, bends, junction boxes, pull boxes, access panels, and accessaries required to
meet such conditions.

Where coordination requirements conflict with individual system requirements, comply with the Architect's
declsion on resolution of conflict.

3.7 MECHANICAL WORK

A

Coordinate electrical work with mechanical work (Division 23) for proper service to each item of equipment
requiring electrical connection. Determine, with each mechanical equipment installer, the proper sequencing
and location for disconnect switches and similar points of interface between mechanical and etectrical work.

Except as otherwise indicated, final power connections are electrical work.

Power Wiring associated with DIVISION 23 - MECHANICAL shall be done as work of this Division. Except
as may be hereinafter indicated, control wiring and associated raceway system will be done as work of
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3.8

3.9

3.10

DIVISION 23 - MECHANICAL.

Work of other Divisions will include furnishing and setting motors, except that V-belt drive motors shall be set
as work of this Divislon. :

Unless indicated othervise, magnetic starters (ingluding variable speed drives, elc.) will be fumished under

other Divisions for installation under this Divisicn,

Overfoad elements in starters shall be selected according to actual motor nameplate full load current.
Responsibility for this coordination shall lie with the Division under which the particutar starter is fumished.

Unless indicated otherwise, power disconnect swilches and single speed manual starting swilches shall be
furnished and installed under this Divisian. Where combination magnetic starters are provided as work of
another Division, the associated disconnect switch will be fumished as work of that Divislon. Fuses shall be
fumished and installed under Division 26. Disconnect switches for control wiring will be furnished and
installed under DIVISION 23 - MECHANICAL.

Firestats for single phase fans will be fumished and set under DIVISION 23 - MECHANICAL, and electrically
connected in the branch circuit wiring as work of this Division, Other conlrol wiring, including temperature
control wiring, high voltage interlocking, start-stop wiring, together with conduit for same, will be furnished
and installed under DIVISION 23 - MECHANICAL; this includes, but is not limited to, thermostats, damper
motors, aquastats, push buttons, selector switches, control power fransformers, cantrol panel, etc.

Refer to DIVISION 23 - MECHANICAL, and to mechanical drawings for any additional electrical powier wiork
required.

UTILITY CONNECTIONS

A

Coordinate connections of electrical systems with exterior power services. Comply with requirements of
governing regulations, franchised service companies and confrolling agencies. Pay any charges for
installafion of their facilities.

Electrical services for this work will be supplied by the local utility company.  Contact the utility company to
schedule and arrange for their work to be done. Pay any ulility company charges for the installation of their
facilities, and make arrangements for final connaction of the services. Electric service shall be installed,
connected, and available for full use prior to completion or acceptance of the work.

SERVICE CONTINUITY

A

At all times during the construction of the project, services (power, telephone, fire alarm, elc.) shall be
maintained lo alf portions of e site except wilh prior written approval of interruptions. Any required
interruptions of services (power, telephcne, fire alarm, etc.} due to work being performed under this contract
shall be scheduled in advance after consultation with the Architect and the Owner.

Al least 14 days prior to the requirement of any interruption of services, the Contractor shall furnish to the
Architect for approval a vaitten plan for the work associated with the outage including a description of the
installation and removal of temporary wiring and faciliies necessary to be installed.

EQUIPMENT LAYOUT

A

The physical location and arrangements of electrical equipment is shown on the plans and is to be used by
the Electrical Contracter fo review the Plans with the proposed equipment and equipment of other
contractors that are affected, and to inswre that all Code required clearances, wiring dislances and
maintenance accesses, including equipment heights, of all items are maintained. Alternate arrangements to
accomplish the above due to field conditions or changes in physical size of the equipment proposed for the
project are to be submilted to the Architect for review before any work is begun or equipment ordered. The
allernate arrangement is to be presented in a 1/4 inch scaled drawing showing all equipment, including those
of other contractors. Include shop drawing cut sheets and applicable information. Indicate-on the drawing by
dimension all required Gode clearances, wiring distances and maintenance access requirements. Where
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equipment heights are required to be coordinated with architectural or other items, indicate revised heights.

END OF SECTION 26 05 07
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SECTION 26 05 22 - WIRES AND CABLES
PART 1 - GENERAL
1.1 DESCRIPTION OF WORK

A Extent of electrical wire and cable work is indicated by drawings and schedules andfor as required by projecl.
All wires and cables exposed to flood walers shall be replaced with new (to match existing).

B, Types of eleclrical wire, cable, and connectors specified in this section include the following:
1. Copper conductors.
2. Fixture wires.
C. Applications of electrical wire, cable, and connectors required for project are as follows:
1. For power distribufion circuits.
2. For lighting circuits.
3. For appliance and equipment circuits.
4, For motor-branch circuits.
5, f-or alarm and communication system circuils

1.2 QUALITY ASSURANGE

A NEC Compliance: Comply with NEC requirements as applicable to construction, installation and color coding
of electrical wires and cables.

B. " UL Compliance: Provide viring/cabling and connector products which are UL listed and labeled.
1.3 DELIVERY, STORAGE, AND HANDLING

A Handle wire and cable carefully to aveid abrasing, puncturing and tearing wire and cable insulation and
sheathing. Ensure that dielectric resistance integrity of wiresfcables is maintained.

PART 2 - PRODUCTS
21 WIRES, CABLES, AND CONNECTORS

A General: Provide electrical wires, cables, and connectors of manufacturer's standard materials, as indicated
by published produet information; designed and constructed as recommended by manufacturer, for a
camplete installation, and for application indicated. Except as otherwise indicated, provide soft annealed
copper conductors per ASTM B-3 with conductivity of not less than 98% at 20 degrees C (68 degrees F).
Wires shall be of the single conductor type. Conductors used for lighting and power sizes 10 AWG and
smaller shall be solid, Sizes 8 AWG and larger shall be slranded. Conductors used for controt or signaling
sizes 10 AWG and smaller may be stranded,

B. Building Wires: Provide UL listed, factory-fabricated wires of sizes, ampacily rafings, and materials, for
applications and services indicated. Wiring shall comply with project’s installation requirements, NEC, ICEA
and NEMA standards. Wiring shall be combination type THHNTHWN for dry and wet locations; max
operating temperature 75 degrees C (167 degrees F) for wet locations and, for dry localions,
Flame-retardant, moisture and heat resistant, thermoplastic insulation; Nylon jacket outer covering; Annealed
copper conductor.

C. Fixture Wires: Fixture wires shall be of a type listed in Table 402-3 of the NEC, and they shali comply with all
the requirements of that lable,

D. Connectors General: Provide UL type faclory fabricated, metal connectors of sizes, ampacity ralings,
materials, types and classes for applications and for services indicated. Where not indicated, provide proper
selection as determined by Installer to comply with project's installation requirements, NEC and NEMA
standards.
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PART 3 - EXECUTION

34 INSTALLATION OF WIRES AND CABLES

A

WIRES AND CABLES

General: Install electrical cables, wires and wiring connectors indicated, in compliance with applicable
requirements of NEC, NEMA, UL, and NECA's "Standard of Installation”, and in accordance with recognized
industry practices.

Coerdinate wirefcable installation work including electrical racewsay and equipment installation work, as
necessary to properly interface installation of wiresfcables with other work.

Unless specificaliy noted otherwise, install all wiring in raceways.
Pull conductors simultaneously where more than one is being installed in same raceviay.

Use pulling compound or lubricant, where necessary; compound used must not deteriorale conduclor or
insulation.

Use pulling means, including fish tape, cable, rope and basket weave virefcable grips which will not damage
cables or raceway.

Throughout the system, conductors shall be identified by color coding as follows:

3 480V System 3¢4 208 or (240 *} V System 165 240V System
Phase 1 - Brown Phase 1 - Black Line 1 - Black
Phase 2 - Crange Phase 2~ Red Line 2 - Red
Phase 3 - Yellow - Phase 3 - Blue Neutral - White
Neutral - Gray Neutral - White
® Stinger shall be orange per N.E.C.

Color coding shall be the same continuous color for each conductor for sizes No. 10 AWG and smaller.

On sizes 8 AWG and larger, identification shall be by standard electrical color coding tape at all termination
junction, splice and pull locations.

Surface printing at regular intervals shall indicate manufacturer, size, voltage, insulaticn type and UL label.
White or gray colored insulation shall only be used for grounded (neutral) conductors.

Green colored insulation shall only be used for equipment grounding conductors, Insulatien for isolated
equipment grounding conductors shall be green with yellow tracers.

Unless noted otherwise, no wire shall be smaller than No. 12 for power or lighting service or for switch legs.
Wire for each branch circuit shall be of a single size and type from the branch circuit protective device to the
last outiet on the circuit unless noted oihenwise.

Branch circuit home run numbers shown on the dravings shall be used as a guide for connection of circuit
viring to similarly numbered protective devices in branch circuit panelboards. Not more than {hree phase
vires and one neutral shall be installed in any home run conduit unless otherwise specifically shown on the
drawings.

Where the length of a home run, from panel to first outlet, exceeds 75 feet for 120 volt circuit or 175 feet for
277 volt circuils, the conductor size shall be No. 10 AWG or that shown on the drawings, whichever is larger.
Additional increases in vire sizes shall be made as required to avoid excessive voltage drops.

All splices and terminations shall be insulated in an approved manner by an integral or separate cover or by
taping to provide insulaling value equal to that of the conductors being joined.

Feeders, motor circuit conductors, and main service entrance conductors shall run their entire length without
joints or splices.
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Splices and joints in branch circuit wiring shall be made only at outlels or in accessible junction boxes. Joints
and splices in branch circuit wiring shall be made wilh compression type salderess connectors or spring
loaded, tapered, screw on type insulated unifs. Terminations or splices for conductors No. 6 AWG and larger
shalf utilize bolted or compression type connecting lugs. Compression type lugs shall be a factory supplied
package made with a hydraulic ype compression device approved by the lug manufacturer.

Tighten electrical connectors and terminals, including screws and bolts, in accordance with manufacturers
published torque tightening values. Where manufacturer's torque requirements are not indicated, tighten
connectors and terminals to comply with fightening torques specified in UL Std. 486A and B.

Type THWN or THHN conductors may be connected directly to recessed fixtures only when the fixlures are
equipped with factory approved and supplied oullet boxes listed by Underwriters Laboratories, Inc. for use
vith wire having insulation rated for maximum operating temperatures of 75 degrees C (167 degrees F);
ofhervise, for fixtures not rated for 75 degree C direct connection, use approved high temperature insutated
conductars from the fixture to a separate outlst box placed at least one foot, but not more than four feet, from
the fixture,

An insulated equipment, grounding conductor {green insulation) shall be installed within the raceway with
branch circuit and feeder conductors. Grounding conducter shall be sized in accordance with N.E.C. uniess
noted otherwise.

Conduclor sizes shall be increased as required to compensate for derating of conduclor ampacities due fo
number of current carrying conductors in raceways and ambient lemperalures. Raceway sizes shall be
increased where conductor sizes are increased, :

3.2 FIELD QUALITY CONTROL

A Prior to energization, test wires and cables for electrical continuity and for shor circuits.
B, Subsequent to wire and cable hook-ups, energize circuitry and demonstrate functioning in accordance with
requirements. Where necessary, comect malfunciioning units, and then retest to demonstrate compliance.
END OF SECTION 26 05 22

WIRES AND CABLES

260522-33




SECTION 26 05 34 - ELECTRICAL BOXES AND FITTINGS

PART 1 - GENERAL

1.1 DESCRIPTION OF WORK

A

B.

Extent of electrical box and associated fitting work is indicated by drawings andfor as required by project.
Types of electrical boxes and fittings specified in this section include the following:

Qutlet boxes.
Junclion boxes.
Pull hoxes.

Floor boxes.
Bushings.
Locknuts.
Knockout closures.

NP N

12 QUALITY ASSURANCE

A

NEC Compliance: Comply with NEC as applicable to construction and installation of electrical viring boxes
and fittings.

UL Compliance: Comply with applicable requirements of UL 50, UL 514-Serles, and UL 886 pertaining to
electrical boxes and fittings. Provide electrical boxes and filtings which are UL listed and labeled.

NEMA Compliance: Comply with applicabla requirements of NEMA Stds./Pub No.'s 051, 052 and Pub 250
pertaining to outlet and device boxes, covers and box supports.

13 SUBMITTALS

A

Product Data: Provide manufacturer's catalog information showing dimensions and compliance with the
specifications on outlet boxes, pull boxes and floor boxes.

PART 2 - PRODUCTS

24 FABRICATED MATERIALS

A,

D.

Outlet Boxes (concealed conduit): Provide galvanized coaled flat rolled sheet-steel outlet wiring boxes, of
shapes, cubic inch capacities, and sizes, including box depths as required by particular application, suitable
for instalfation at respective locations. Construct outlet boxes wilh mounting holes, 'and with conduit size
knockout openings in bottor and sides. Provide boxes with threaded screw holes, with corrosion-resisiant
cover and grounding screws for fastening surface and device type box covers, and for equipment type
grounding.

Qulet Box Accessories: Provide outlet box accessories as required for each inslallation, including box
supports, mounting ears and brackets, wallboard hangers, box extension rings, fixiure studs and metal siraps
for supporting outlet boxes, which are compalible wilh outlet boxes being used fo fulfill installation
requirements for individual wiring situations.

Device Boxes (concealed conduit): Provide galvanized coated flat rofled sheet-steel non-gangable device
boxes, of shapes, cubic inch capacities, and sizes suitable for installation at respective locations. Device
boxes for switches, receptacles, telephone, computer, and communications shall be not less than 4" square
and 1-1/2" deep with box extension ring as required by number of devices served. Construct device boxes
for flush mounting with mounting holes, and with cenduit size knockout openings in bottom and ends, and -
with threaded screw holes in end plates for fastening devices. Provide corrosion resistant screws for
equipment fype grounding.

Davice Box Accessories: Provide device box accessories as required for each installation, including
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mounting brackets, device box extensions, switch box supports, plaster ears, and plaster board expandable
grip fasleners, which are compalible with device boxes being ulilized to fulfit installation requirements fer
individual wiring situations.

Qullet and Device Boxes (exposed conduit): Provide corrosion resistant cast melal raintight outlet and wiring
device boxes, of types, shapes and sizes required for each applicalion, including depth of boxes, with
threaded conduit holes for fastening electrical conduit, and cast metal face plales, Where weatherproof
devices ars indicated, provide hinged watertight caps suitably configured for each application, including face
plate gaskels and corrosion resistant plugs and fasteners. Covers to be in W.P.inuse type.

Junction and Pull Boxes: Provide galvanized code-gage sheet steel junction and pull boxes, with screw-on
covers; of types, shapes and sizes, to suit each respective location and installation.

Floor Boxes: Provide castiron adjustable floor boxes where indicated, with threaded conduit-entrance ends,
and vertical adjusling rings, gaskels, brass flocr plates with flush screw-on covers with ground flange and
stainless steel cover screws. :

Bushings, Knockout Closures, and Locknuts: Provide corrosion resistant box knockout closures, conduit
locknuls and malleable iron conduit bushings with insulated throat, offset connectors, of types and sizes, to
suit respective installation requirements and applications.

PART 3 - EXECUTION

3.1 INSTALLATION OF ELECTRICAL BOXES AND FITTINGS

A,

General: Install electrical boxes and fillings as indicated, in accordance wilth manufacturer's witlen
instructions, applicable requirements of NEC and NECA's *Standard of Installation”, and in accordance with
recognized industry practices to fulfill project reqairements.

Coordinate installation of electrical boxes and fittings with wire/cable, wiring devices, and raceway installation
work.

Provide weathertight outlet boxes for interior and exterior locations exposed to weather or moisture.
Provide knockout closures to cap unused knockout holes where blanks have been removed.
Install electrical boxes in those locations required to ensure ready aoceséibiiily to enclosed electrical wiring.

Avoid installing boxes back-to-back in walls. Provide not less than 12° separation. { 24” minimum separalion
in rated walls)

Position recessed outlet boxes accurately to allow for surface finish thickness,
Set floor boxes level and fush with finish flagring material.

Fasten electrical boxes firmly and rigidly to substrates, or structural surfaces to which attached, or solidly
embed eleclrical boxes in concrete or masonry.

In walls or ceilings of concrete, ile, or other noncombustible material, boxes and fittings shall be so installed
that the front edge of the box or fitting will not set back of the finished surface more than 14", In walls or
cellings constructed of wood or other combustible material, oullet boxes and fittings shall be sef flush with the
finished surface. If a fixture canopy or pan is used as an ouflet box cover, any combustible wall or ceiling
finish between the edge of the canopy and the outlet box shall be covered with noncombustible material.

3.2 GROUNDING

A

Upon complelion of installalion work, properly ground electrical boxes and demonstrale compliance vith
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requirements.

END OF SECTION 25 05 34
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SECTION 26 05 33 - RACEWAYS

PART 1 - GENERAL

14

1.2

PART 2-

21

2.2

DESCRIPTION OF WORK

A

Extent of raceways is as required by the equipment served, as indicated by drawings and schedules andfor
as required by project. '

Types of raceways in this section include the following:

B.
1. Rigid metal cenduit and fittings.
2. Electrical metallic tubing and fittings.
3. Flexible metal conduif and fitlings.
4, Liquid-tight flexible metal conduit and fittings.
5. Non-metallic conduit and fitfings.
6. Metal surface raceway and accessories.

QUALITY ASSURANCE

A NEMA Compliance: Comply with applicable requirements of NEMA siandards pertaining to raceways.

B. UL Compliance and Labeling: Comply with provisions of UL safety standards pertaining to electrical raceway
systems; and provide products and componenis which have been UL listed and labeled.

C. NEC Compliance: Comply vith requirements as applicable to construclion and installation of raceway
systems.

PRODUCTS

METAL CONDUIT AND TUBING

A General: Provide metal conduit, tubing and fitings of types, grades, sizes and weights {wall thicknesses) for
each service indicated.

B. Rigid Steel Conduit: Galvanized heavy wall, non-intermediate, FS WW-C-0581 and ANSI C80.1.

C. Rigid Metal Conduit Fittings: FS W-F-408 and ANSI/NEMA FB1; threaded type.

b. Electrical Metallic Tubing (EMT): FS WW-C-563 and ANSI C80.3.

E EMT Fittings: ANSI/NEMA FB1; steel or malleable iron, compression type.

F. Flexible Metal Conduil; FS WW-C-586, Zinc-coated steel, listed as an assembly for grounding as per NEC
250-91B.

G. Flexible Metal Conduit Fittings: FS W-F-406, Type 1, Class 1, and Style A; ANS/NEMA FB1, listed as an
assembly for grounding as per NEC 250-81B.

H. Liquid-Tight Flexible Metal Conduit: Provide liquid-tight flexible metal conduit; constructed of single strip,

flexible, continuous, interlocked, and double-wrapped sleel, galvanize inside and oulside; coat with
liquid-tight jacket of flexitie polyvinyl chioride (PVC).

Liquid-Tight Fexible Metal Conduit Fittings: FS W-F-408, Type 1, Class 3, Style G; ANSI/NEMA FB1.

NONMETALLIC RACEWAYS AND FITTINGS

A

RACEWAYS

General: Provide nonmetallic conduit and fittings of iypes, sizes, and weights {wall thicknesses) for each
service indicated.
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Non Metallic Conduit: NEMA TC2, schedule 40 Palyvinyl chioride (PVC}), 90 degrees C and U.L. listed except
thal for telephone and cable TV the non metallic conduits may be equal to type EB, U.L. listed wilh concrete
encasement and type DB U.L. listed where concrete encasement is indicated {o be deleted.

Non Metallic Conduit Fittings & Conduit Bodies: ANSINEMA TC 3, solvent welded match to condtil type and
maleiial, )

2.3 METAL SURFACE RACEWAY AND ACCESSORIES

A

Where exposed wirng is required to be installed in metal surface raceways, the raceway shall be of the
removable cover type with smooth surface sized as required for the wiring. Fitlings and boxes compatible
with the racewiay and of the same manufacturer shafl be used as required. All raceways shall be approved
for use under NEC Aricle 352.

PART 3 - EXECUTION

3.1 INSTALLATION OF ELECTRICAL RAdEWAYS

A

L.
RACEWAYS

Install electrical raceways where indicated; in accordance with manufacturer's vrilten instructions, applicable
requirements of NEC and NECA "Standard of Installation”, and complying vath recognized industry pracfices.

Coordinate with other work including concrete deck work, as necessary to interface installation of electrical
raceways and components with other work,

Level and square raceway runs, and install at praper efevationsfheights.

Roule exposed raceways and raceways above accessible ceilings parallel and perpendicular to walls and
adjacent piping.

Complete installation of electrical raceways before starling installation of cablesfwires within raceways.
Wherever possible, install horizontal raceway runs above water piping.

Cut square and ream ends of all raceways. Cap open ends of raceways until conductors are instafled.
Install a #14 gauge fish wire in all emply raceways except telephone or communication system. Install a
nylon pull sfring in telephone or communication system raceways.

Raceways which must cross building expansion joints shall, where praclicable, cross same in furred cellings
areas rather than in sfabs or walls, arranged with sufficient flexibility to accommedate the building expansion.
However, where such routing is not possible, expansion fittings as manufactured by OZ Electrical
Manufacturing Company or approved equal shall be provided in each raceway in concrete or altached to the
struclure whenaver the raceway crosses an expansion joint in the concrete structure. Expansion fitting shall
he installed on one side of ihe joint with its sliding sleeve end flush with the joint and with a length of bonding
jumper in the expansicn joint equal to at least three times the normal width of the joint. Each expansion
fitting shall be zinc-coaled steel and contain heavy factory installed packing and intemnal copper braid
packing and shall be complele with UL approved bonding jumper.

Where raceways penelrates fire-rated walls and floors, seal opening around conduit with UL listed caulk or
foam silicone elastomer compound.

Furnish and install pull boxes and wiring/cable supports as required for installation of wiring. Boxes shall be
code gauge galvanized steel wilh screw altached access panels in top, side or botiom, as required. Boxes
shall be NEMA type as required by box location.

Upon completion of installation of raceways, inspect interiors of raceways; remove burrs, dirt, and
construction debris.

Packaged flexible conduitiwire systems {"BX” systems) are not allowed.
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Where they enter boxes or cabinets that do not have threaded hubs, conduits shall be secured in place with
galvanized locknuls inside and outside the cabinet and shall have bushings inside. All raceways ends,
including those for emply conduit, are to have bushings.

All raceways shall be installed concealed or as indicated or scheduled on the drawings and shall be of
sufficiant size to accommodate the required number of insulated conductors including insulated equipment
grounding conductors.

Raceways runs shall be straight; efoows and bends shall be uniform, symmetrical and free from dents or
flattening.

Conduits shall be located to avoid any conflicts with ceiling inserls shown on the Architectural drawings.
Such inseris shall not be used for suspension of conduit inslalled by the Eleclrical Contractor. Additional
insers shall be provided by the Eleclrical Confraclor as required for installation of conduit as specified
herein.

Conduit shalt be run no closer than six inches to covering of hot waler, steam: or process piping except where
crossings are unavoidable. Conduit shall be kept at least 1 inch from covering of pipe crossed. Where
several conduits {concealed andfor exposed) are run parallel to each other, they shall be grouped together
on galvanized strut, with suitable clamps, which shall be altached to the wall or hung from the roof or
struclural ceiting. Where exposed conduit is indicated, the conduit shall be installed paralle] with or at right
angles to the building walls andfor ceiling (roof) and shall be supported adequately by pipe straps or other
approved devices. Where a single conduit is run exposed in a damp and/or viet location, Mineralac siraps of
the type which permil a 1/4" air space between the conduit and the wall should be used. Al raceway
fasieners shall be approved for the purpose (tie wire shall not be used).

Conduit shall be held securely in place by hangers and fasteners of appropriate design and dimensions for

the particular application. Support shall be such that no strain will be transmitted to outlet box and pull box
supports. Wire shall not be used for the support of any conduit. Conduil shall not be supported by or
attached to ductwork unless specifically allowed othenwise.

Where flexible conduit is called for, only steel flexible conduit and fittings that are specifically listed as an
assembly for grounding shalt be allowed as per NEC 250-91B. For lighting fixture wiring, do not loop from
fixture fo fixture with flexible conduit. Al flexible conduit must have a separate grounding conductor run the
entire length of the circuit. This shall include all lighting, power and receptacle circuils unless otherwise
nofed.

Where exposed wiring is required to be installed in metal suriace raceways, the metal surface raceways shall
be installed parallel with or at right angles to the building walls. The raceway shall be adequately supported
by the appropriate clips of the same manufacturer. All exposed parts to the raceway system shall be painted
to match the existing andfor surface to which it is installed. The raceway system shall be installed flat
against ceilings and walls in a neat manner.

3.2 RACEWAY INSTALLATION SCHEDULE

A

RACEWAYS

Underground Installations: Use rigid steel conduit or PVC conduit. Conduit rising from horizonlal
underground or in slab runs shall have rigid steel conduit risers, ells and bends. All underground conduit
runs shall be buried minimum 24" below grade. Long radius elbows for utility connections may be concrete
encased PVC, .

In Slab: PVC conduit maximum size % in concrete slabs shall be located so as not to affect the structural
sirenglh of the slabs. Conduit in general shall be located in the center 1/3 thickness of concrete slabs and
when installed in slabs poured on grade or fill shall have at least one inch of concrete between conduit and
plastic or other waterproof membrane; conduit shall not be installed under the plastic or olher waterproof
membrane unless it is to be installed In fill beneath slab in which case the installation shall meet the
requirements indicated herein. The maximum size of conduit that may be run in a slab shall be as directed by
the Architect. Conduit larger than 3/4%, if permitted in reinforced concrete slabs, shall be parallel with or at
right angles to the main reinforcement; when at right angles to the reinforcement, the conduit shall be close
to one of ie supports of the slab.
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Quidoor Locations, Above Grade: Rigid steel conduit,
Wet & Damp Interior Locations: Rigid steel condutt.
Exposed or concealed interior dry locations: EMT

Use flexible metal conduit for final connections to motors, dry type transformers, and for other electrical
equipment subject to movement or vibration - 36" maximum length each connection.

tnstall fiquid-tight flexible conduit for connection of motors and for other electricat equipment (36" maximum
length) where subject fo movement and vibration and also where subject fo one or more of the following
conditions:

Exterior location.

Moist or humid atmosphere where condensate can be expected fo accumulate.
Subjected to water spray.

Subjected to dripping ofl, grease, or water.

Mechanical Equipment Room containing chillers or pumps.

s b =

3.3 UNDERGROUND DUCT BANKS

A

fnstall top of duct bank minimum 24 inches below finished grade for 800V and below wiring systems unless
noted otherwise and install top of duct bank minimum 36" inches below finished grade for over 600V wiring
systems unless noted otherwise. Terminate conduit in end bell at manhole entries.

Use suitable separators and chairs installed not greater than 4 feet on centers. Separalors shall space
conduit as per NEC, Appendix B and Figure B-310-2 unless noted otherwise. Band conduit fogether with
suitable banding devices. Securely anchor conduit to prevent movement during concrete placement.

Provide minimum 4 inch (75 mm) concrete cover at bollom, top, and sides of duct bank unless noted
otherwise. ‘

END OF SECTION 25 06 33

RACEWAYS
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