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FOR
CORRECTIVE ROOF WORK AT
GUSTE SENIOR HIGH-RISE BUILDING
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The project shall be awarded only to confractors who are licensed under State of Louisiana
Contractors License Law La. R.S. 37:2150-2192 with a major classification in Building
Construction, sub-classification of Roofing.

Sealed bids for the Corrective Roof Work at the Guste Senior High-Rise Building will be received
by the Housing Authority of New Orleans (HANO) in the Department of Procurement and
Contracts untit 2:00 p.m., CST on TUESDAY, JUNE 1, 2021. All bids received by the due date
and time will be publicly opened and read aloud.

In accordance with the State of Louisiana Executive Department Proclamation Number 75 JBE
2020, Section 1: State Procurement D) 9) and 10), “All Public Bid Openings shall be suspended.
Bid openings will continue, however, public openings will not occur in order to limit the potential
for exposure. Bid openings will be made available via phone conference or web conference”. “All
required Procurement Support Team meetings will be heid via phone conference or web
conference”.

All bids received by the due date and time will be opened and read aloud via Zoom Phone/Video
Conference, on TUESDAY, JUNE 1, 2021, at 2:00 P.M. A link to join the meeting via phone or
video will be provided to all document holders and posted on the HANO website under “Active
Solicitations”, prior to the meeting.

A pre-bid conference will he held via Zoom PhonefVideo Conference, on FRIDAY, MAY 14,
2021, at 10:00 a.m. followed by a site visit. Prospective bidders are encouraged to join the
meeting and attend the site visit. The link to join the pre-bid meeting via Zoom Phone/Video
Conference will be provided to all document holders, and posted on the HANO website under
“Active Solicitations” prior to the pre-bid meeting. A site visit hosted by HANO’s Project Manager
will be held following the pre-bid meeting. Failure to attend the meeting or visit the site during the
scheduled site visit shall be no defense in failure to perform the Work in accordance with the
contract terms.

HANO continues to rely on the Center for Disease Control (CDC), the Louisiana Department of
Health, and the City of New Orleans’ COVID-19 protocols which requires the use of masks and
social distancing. Contractors attending this site visit are urged to follow these guidelines.

Deliver three (3) complete sets (one original clearly marked or stamped “original”, and two (2)
copies) of the required submittals, in a sealed envelope or box clearty marked with the words
“‘Bid Documents”, to the Department of Procurement and Contracts at the following address:

Housing Authority of New Orleans
Attn: Procurement and Contracts Department
4100 Touro Street
New Orleans, Louisiana 70122




The bidder must place on the outside of the envelope in the upper, left-hand corner the following
when submitting their bid:
Contractor’s Name and Address
Project Name and IFB Number
Louisiana State Contractor's License Number -
Date and Time bids are due '

All prime bidders must present their company name, State of Louisiana Contractors License Number,
company representative name, phone number, fax number and email address prior to receipt of bid
documents and notification of addenda, if any.

Each bid shall be accompanied by a Bid Security for not more than five percent (5%) of the contract
price of work to be done.

Bids submitted are subject to these Instructions and Supplemental instructions to Bidders, General
Conditions for Construction Contracts and Supplemental Conditions, Scope of Work and Drawings,
and all other requirements contained herein, ail of which are made a part of this Invitation for Bid
by reference.

The"Housing Authority of New Orleans reserves the right to reject any or all bids for just cause and

to waive any informalities in the bidding if it is in the public interest to do so.

HOUSING AUTHORITY OF NEW ORLEANS

EVETTE HESTER
EXECUTIVE DIRECTOR
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“INDEX OF SUBMITTAL DOCUMENTS

The Index of Submittal Documents is provided to assist prospective bidders in submitting a responsive
bid. The Index of Documents contains a listing of all required submittal documents.

Please review this table, and submit with your bid all documents that are checked as “Required
Submittal’. Each form must be signed and properly executed.

INDEX OF DOCUMENTS

DOCUMENT REQUIRED SUBMITTAL SIGNATURE REQUIRED
LOUISIANA UNIFORM PUBLIC \/ V
WORK BID FORM
BID BOND All bids must be accompanied by a bid guarantee, which shall
(SAMPLE FORM OF BID BOND IS | be in the form of a certified check, cashier's check, or bid bond
INCLUDED) for not more than five percent of the contract price of work to be
done, as an evidence of good faith of the bidder.

NOTE: ALL SUBMITTAL DOCUMENTS ARE REQUIRED BY THE BID DUE DATE AND
TIME.




U.S. Department of Housing and
Urban Development

Office of Public and Indian Housing

Instructions to Bidders for Coniracts
Public and Indian Housing Programs
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1. Bid Preparation and Submission

(a) Bidders are expected to examine the specificalions, drawings,
all instructions, and, if applicable, the construction site (see also the
contract clause entitied Site Investigation and Conditions Affect-
ing the Work of the General Conditions of the Comtract for Construc-
tion). Failure to do so will be at the bidders' risk.

(b) All bids must be submitted on the forms provided by the Public
Housing Agency/Indian Housing Authority (PHA/IHA). Bidders shall
furnish all the information required by the solicitation. Bids must be
signed and the bidder's name typed or printed on the bid sheet and
each continuation shest which requires the entry of information by
the bidder. Erasures or other changes must be initialed by the person
signing the bid. Bids signed by an agent shall be accompanied by
evidence of that agent’s authority. (Bidders should retain a copy of
their bid for their records.)

(c¢) Bidders must submit as part of their bid a completed form HUD-
5369-A, “Representations, Certifications, and Other Statements of
Bidders.”

(d) All bid documents shall be sealed in an envetope which shall be
clearly marked with the words “Bid Documents,” the Invitation for
Bids (IFB) number, any project or other identifying number, the
bidder's name, and the date and time for receipt of bids.

(e) Ifthissolicitation requires bidding on all items, failure to do so will
disqualify the bid. If bidding on all items is not required, bidders
should insert the words “No Bid” in the space provided for any item
on which no price is submitied.

(h Unless expressly authorized elsewhere in this solicitation, alter-
nate bids will not be considered.

(g) Unless expressly authorized slsewhere in this solicitation, bids
submitted by telegraph or facsimile {fax} machines will not be
considered.

(h) [f the proposed contract is for a Mutual Help project {as de-
scribed In 24 GER Part 905, Subpart E) that involves Mutual Help
contributions of work, material, or equipment, supplemental informa-
tion regarding the bid advertisement is provided as an attachment to
this solicilation.

2. Explanations and Interpretations to Prospective
Bidders

{a) Any prospective bidder desiring an explanation or interpretation
of the soficitation, specifications, drawings, eic., must request it at
least 7 days before the scheduled time for bid opening. Requests
may be oral or written. Oral requests must be confirmed in writing.
The only oral clarifications that will be provided will be those clearly
related to solicitation procedures, i.e., not substantive itechnicat
information. No other oral explanation or interpretation will be
provided. Any information given a prospective bidder concerning
this solicitation will be furnished promptly to all other prospective
bidders as a written amendment to the solicitation, if that information
is necessary in submitting bids, or if the lack of it would be prejudicial
{o other prospective bidders.

(b} Any information obtained by, or provided to, a bidder other than
by formal amendment to the solicitation shall not constitute a change
to the solicitation.

3. Amendments to Invitations for Bids

(a) If this solicitation is amended, then all terms and conditions
which are not modified remain unchangead.

{b} Bidders shall acknowledge receipt of any amendment to this
solicitation {1) by signing and returning the amendment, (2) by
identifying the amendment number and date on the bid form, or (3}
by letter, telegram, or facsimile, if those methods are authorized in
the soficitation. The PHA/IHA must receive acknowledgement by the
time and at the place specified for receipt of bids. Bids which fail to
acknowledge the bidder's receipt of any amendment will result in the
rejection of the bid if the amendment(s) contained information which
subslantively changed the PHA's/IHA’s requirements.

{c) Amendments will be on file in the offices of the PHA/IHA and the
Architect at least 7 days before bid opening.

4. Responsibility of Progpective Contractor

{a) The PHA/IHA will award contracts only to responsible prospec-
tive contractors who have the ability to perform successfufly under
the terms and condilions of the proposed contract. In determining
the responsibility of a bidder, the PHA/IHA will consider such matters
as the bidder's:

{1) Integrity;

{2) Compliance with public policy;

{3) Record of past performance; and

{4) Financial and technical resources (including construction
and technical equipment).

{b) Before a bid is considered for award, the bidder may be re-
quested by the PHA/IHA to submit a statement or other documenta-
tion regarding any of the items in paragraph (a) above. Failure by the
bidder to provide such additicnal information shall render the bidder
nonrespensible and ineligible for award.
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5. Late Submissions, Modifications, and Withdrawal of Bids

(a) Any bid received at the place designated in the solicitation after
tha exact time specified for receipt will not be considered unlessitis
received before award is made and it:

(1) Was sent by registered or certified mail nof later than the
fifth calendar day before the date specified for receipt of offers {e.g.,
an offer submitted in response to a solicitation requiring receipt of
offers by the 20th of the month must have been mailed by the 15th);

{2} Was sent by mail, or if authorized by the solicitation, was
sentby telegram or via facsimile, and it is determined by the PHA/IHA
that the late receipt was due solely to mishandiing by the PHA/HA
after receipt at the PHA/AHA; or

(3} Was sent by U.8, Postal Service Express Mail Next Day
Service - Post Office to Addressee, not later than 5:00 p.m. at the
place of mailing two working days prior to the date specified for
receipt of proposals. The term “working days” excludes weekends
and observed holidays.

(b) Any modification or withdrawal of a bid is subject to the same
conditions as in paragraph (a) of this provision.

{c) The only acceptable evidence to establish the date of mailing of
a late bid, modification, or withdrawal sent either by registered or
certified mail is the U.S. or Canadian Postal Service postmark both
on the envelope or wrapper and on the original receipt from the U.S.
or Canadian Postal Service. Both postmarks must show a legible
date or the bid, modification, or withdrawa! shall be processed as il
mailed late. “Postmark” means a printed, stamped, or otherwise
placed imprassion {exclusive of a postage meter machine impres-
sion} that is readily identifiable without further action as having been
supplled and affixed by employees of the U.S. or Canadian Postal
Service on the date of mailing. Therefore, bidders should request the
postal clerk to ptace a hand cancellation bull's-eye postmark on both
the receipt and the envelope or wrapper.

(d} The only acceptable evidence to establish the time of receipt at the
PHA/MIHA is the time/date stamp of PHA/IHA on the proposal wrapper or
other documentary evidence of receipt raintained by the PHA/IHA.

(e) The only acceptable evidence to establish the date of mailing of
a late bid, modification, or withdrawal sent by Express Mail Next Day
Service-Post Office to Addressee is the date entered by the post
office receiving clerk on the "Express Mail Next Day Service-Post
Cfifice to Addressee” [abel and the postmark on both the envelope or
wrapper and on the original receipt from the U.S. Postal Service.
“Postmark” has the same meaning as defined in paragraph (c} of this
provision, excluding postmarks of the Canadian Postal Service.
Therefore, bidders should request the postal clerk to place a legible
hand cancellation bull’'s eye postmark on both the receipt and Failure
by a bidder to acknowledge receipt of the envelope or wrapper.

() Noiwithstanding paragraph (a} of this provision, a late modifica-
tion of an otherwise successful bid that makes its terms more
favorable to the PHA/IHA will be considered at any time it is received
and may be accepted.

(g) Bids may be withdrawn by wrilten notice, or if authorized by this
solicitation, by telegram (including mailgram) or facsimile maching
transmission received at any time before the exact time set for
opening of bids; provided that written confirmation of telegraphic or
facsimile withdrawals over the signature of the bidder is mailed and
postmarked prior to the specified bid opening time. A bid may be
withdrawn in person by a bidder or its authorized representative if,
before the exact time setfor opening of bids, the identity of the person
requesting withdrawal is established and the person signs a receipt
for the bid.

6. Bid Opening

All bids received by the date and time of receipt specified in the
solicitation will be publicly opened and read. The time and place of
opening will be as specified in the solicitation. Bidders and other
interested persons may be present,

7. Service of Protest
(a) Definitions. As used in this provision:

“Interested party” means an actual or prospective bidder whose
direct economic interest would be aifected by the award of the
contract.

“Protest” means a written objection by an interested party io this
soficitation or to a proposed or actual award of a contract pursuant
to this solicitation,

{b) Protests shall be served on the Contracting Officer by obtaining
written and dated acknowledgement from —

Tha Housing Authority of New Orleans
Department of Procurement and Contracts

4100 Touro Sirest
New Qrleans, LA 70122

[Contracting Officer designate the official or localion where a protest
may be served on the Contracting Cfficer]

(¢) All protests shall be resolved in accordance with the PHA's/
IHA's protest policy and procedures, copies of which are maintained
at the PHA/IHA.

8. Contract Award

(2) The PHA/IHA will evaluate bids in response to this solicitation
wititout discussions and will award a contract to the responsibie
bidder whose bid, conforming to the solicitation, wilt be most advan-
tageous to the PHA/IHA considering only price and any price-related
tactors specified in the solicitation.

(b} If the apparent low bid received in response to this solicitation
exceeds the PHA’s/IHA’s available funding for the proposed coniract
work, the PHA/IHA may either accept separatsely priced items {see
8(e) below) or use the following procedure to determine contract
award. The PHA/IHA shall apply in turn 1o each bid {proceeding in
order from the apparent low bid to the high bid) each of the separately
priced bid deductible items, if any, in their priority order set forth in
this solicitation, if upon the application of the first deductible item to
all initial bids, a new tow bid is within the PHA'sAHA's available
funding, then award shall be made to that bidder, If no bid is within
the available funding amount, then the PHA/IHA shall apply the
second deductible item. The PHA/IHA shail continue this process
uniil an evaluated low bid, if any, is within the PHA's/IHA’s available
funding.  upon the application of all deductibles, no bid is within the
PHA’s/IHA’s available funding, or if the solicitation does not request
separately priced deductibles, the PHA/HA shall follow its wrilten
policy and procedures in making any award under this solicitation.

{c) Inthe case of tie low bids, award shall be made in accordance
with the PHA’s/AiHA"s written policy and procedures.

{d) The PHA/IHA may reject any and all bids, accept other than the
lowestbid (e.g., the apparent low bid is unreasonably low), and waive
informalities or minor irregularities in bids received, in accordance
with the PHA's/iHA's written policy and procedures.
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(e} Unless precluded elsewhere in the solicitation, the PHA/IHA
may accept any item or combination of items bid.

(f} The PHA/IHA may refect any bid as nonresponsive if it is
materially unbalanced as to the prices for the various items of work
to be performed. A bid is materially unbalanced when it is based on
prices significantly less than cost for some work and prices which are
significantly overstated for other work.

{g) Awritten award shall be furnished to the successful bidder within
the period for acceptance specified in the bid and shall result in a
binding contract without further action by either party.

9. Bid Guarantes (applicable to construction and equip-
ment confracts exceeding $25,000)

All bids must be accompanied by a negotiable bid guarantee which
shall not be less than five percent (5%} of the amount of the bid. The
bid guarantee may be a certified check, bank draft, U.S. Government
Bonds at par value, or a bid bond secured by a surety company
acceptable to the U.S. Government and authorized to do businessin
the state where the work is to be performed. In the case where the
work under the contract will be performed on an Indian reservation
area, the bid guarantee may also be an irrevocable Letter of Credit
{see provision 10, Assurance of Completion, below). Cerified
checks and bank drafts must be made payable to the order of the
PHAAHA. The bid guarantee shall insure the execution of the
contract and the furnishing of a method of assurance of completion
by the successful bidder as required by the solicitation. Failure to
submit a bid guarantee with the bid shall result in the rejection of the
bid. Bid guarantees submitted by unsuccessful bidders will be
returned as soon as practicable after bid opening.

10. Assurance of Completion

(a} Unless otherwise provided in State law, the successful bidder
shall furnish an assurance of completion prior to the execution of any
contract under this solicitation. This assurance may be [Coniracting
Officer check applicable items] —

M/ (1} a performance and payment bond in a penal sum of 100
percent of the contract price; or, as may be required or permitied by
State law;

[ 1 (2} separate performance and payment honds, each for 50
percent or more of the contract price;

[ 1 (3) a 20 percent cash escrow;
[ ] (4) a 25 percent irrevocable letter of credit; or,

i 1 {8} an irrevocable letter of credit for 10 percent of the total
contract price with a monitoring and disbursements agreement with
the IHA {applicable only to contracts awarded by an HA under the
Indian Housing Program).

{b) Bonds must be obtained from guarantee or surely companies
acceptable to the U.S. Government and authorized to do business in
the state where the work is to be performed. Individual sureties will
not be considered. U.S. Treasury Gircular Number 570, published
annually in the Federal Register, lists companies approved to act as
sureties on bonds securing Government contracts, the maximum
underwtiting limits on each contract bonded, and the States in which
the company is licensed to do business. Use of companies listed in
this circutar is mandatory. Copies of the circular may be downloaded
on the U.S. Department of Treasury website http://
www.fins.treas.gov/c570/index.html, or ordered for a minimum fee
by contacting the Government Printing Office at (202) 512-2168.

{c} Each bond shall clearly state the rate of premium and the total
amount of premium charged. The current power of attornay for the
person who signs for the surely company must be attached fo the
bond. The effective date of the power of atlorney shall not precede
the date of the bond. The effective date of the bond shall be onor after
the execution dale of the contract.

(d) Failure by the successful bidder to obtain the required assur-
ance of completion within the time specified, orwithin such extended
period as the PHA/IHA may grant based upon reasons determined
adequate by the PHA/HA, shall render the bidder ineligible for
award. The PHA/IHA may then either award the contract to the next
lowest responsible bidder or solicit new bids. The PHAAHA may
retain the ineligible bidder's bid guaraniee.

11. Preconstruction Conference (applicable to construction
contracts)

After award of a contract under this solicitation and prior to the start
of work, the successful bidder will be required to aitend a
preconstruction conference with representatives of the PHA/IHA and
its architect/engineer, and other interested parties convened by the
PHA/IHA. The conference will serve to acquaint the participants with
the general ptan of the construction operation and all other require-
ments of the contract {e.g., Equal Employment Opportunity, Labor
Standards). The PHA/IHA will provide the successful bidder with the
date, time, and place of the conference.

12. Indian Preference Requirements (applicable only if
this sclicitation is for a contract to be performed on a
project for an Indian Housing Authority)

(@) HUD has determined that the contract awarded under this
solicitation is subject to the requirements of section 7{b) of the Indian
Seif-Determination and Education Assistance Act (25 U.S.C. 450e(b)).
Section 7(b} requires that any contract or subcontract entered into for
the benefit of Indians shall require that, to the greatest extent feasible

(1) Preferences and opportunities for training and employment
(otherthan core crew positions; see paragraph (h) below) in connec-
tion with the administration of such conlracts or subcontracts be
given to qualified “Indians.” The Act defines “indians” to mean
persons who are msmbers of an Indian fribe and defines "Indian
tribe” to mean any Indian tribe, band, nation, or other organized
group or community, including any Ataska Native village or regional
or village corporation as defined in or established pursuant to the
Alaska Native Clalms Seittement Act, which is recognized as eligible
for the special programs and services provided by the United States
to Indians because of their status as indians; and,

(2) Preference in the award of contracts or subcontracts in
connection with the administration of contracts be given io Indian
organizations and to Indian-owned economic enterprises, as de-
fined in section 3 of the Indian Financing Act of 1874 (25 U.S.C.
1452). That Act defines “economic enterprise” to mean any indian-
owned commercial, industrial, or business activity eslablished or
organized for the purpose of profit, except that the Indian ownership
must constitute not less than 51 percent of the enterprise; "Indian
organization” to mean the governing body of any Indian tribe or entity
established or recognized by such governing body; “Indian” to mean
any person who is a member of any tribe, band, group, pueblo, or
community which is recognized by the Federal Government as
eligible for services from the Bureau of Indian Affairs and any
“Native™ as defined in the Alaska Native Claims Settiement Act; and
Indian “tribe® to mean any Indian tribe, band, group, pueble, or
community including Native villages and Native groups (including
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corporations organized by Kenai, Juneau, Sitka, and Kodiak) as
defined in the Alaska Native Claims Settlement Act, which is recog-
nized by the Federal Government as eligible for services from the
Bureau of Indian Affairs.

(by (1) The successful Contractor under this solicitation shall com-
ply with the requirements of this provision in awarding all subcon-
tracts under the contract and in providing training and employment
apportunities.

(2) Afinding by the IHA that the contractor, either {i) awarded
a subcontract without using the procedure required by the IHA, (ii}
falsely represented that subcontracts would be awarded to Indian
enterprises or organizations; or, {iil) failed to comply with the
contractor's employment and training preference bid statement shall
be grounds for termination of the contract or for the assessment of
penatties or other remedies.

(¢) Ifspecified elsewhere in this solicitation, the IHA may restrict the
solicitation to qualified Indian-owned enterprises and Indian organi-
zations. If two or more {or a greater number as specified elsewhere
in the solicitation) qualified Indian-owned enterprises or organiza-
tions submit responsive bids, award shall be made to the qualified
enterprise or organization with the lowest responsive bid. If fewer
than the minimum required number of qualified Indian-owned enter-
prises or organizations submit responsive bids, the IHA shall reject
alt bids and readvertise the solicitation in accordance with paragraph
() below.

(d) If the IHA prefers not to restrict the solicitation as described in
paragraph (¢} above, or if after having restricted a solicitation an
insutficient number of qualified Indian enterprises or organizations
submit bids, the HA may advertise for bids from non-indian as well
as Indian-owned enterprises and Indian organizations. Award shall
be made to the qualified Indian enterprise or organization with the
lowest responsive bid if that bid is -

(1) Within the maximum HUD-approved budgst amount estab-
lished for the specific project or activity for which bids are being
saolicited; and

(2) Nomorethanthe percentage specifiedin 24 CFR905.175(c)
higher than the total bid price of the lowest responsive bid from any
qualified bidder. If no responsive bid by a qualified Indian-owned
economic enterprise or organization is within the stated range of the
total bid price of the lowest responsive bid from any qualified
enterprise, award shall be made to the bidder with the lowest bid.

{e) Bidders seeking to qualify for preference in contracting or
subcontracling shall submit proof of Indian ownership with their bids.
Proof of Indian ownership shall include but not be limited to:

(1) Certificalion by a tribe or other evidence that the bidder is
an Indian. The IHA shall accept the certification of a tribe that an
individual is a member.

(2) Evidence such as stock ownership, structure, manage-
ment, control, financing and salary or profit sharing arrangements of
the enterprise.

i (1) Allbidders must submit with thelr bids a statement describ-
ing how they will provide Indian preference in the award of subcon-
tracts. The specific requirements of that statement and the factors
to used by the IHA in determining the statement’s adequacy are
included as an attachment to this solicitation. Any bid that fails to
include the required statement shall be rejected as nonresponsive.
The IHA may require that comparable stataments be provided by
subcontractors to the successful Contracior, and may require the
Contractor to reject any bid or proposal by a subcontractor that fails
to include the statement.

(2) Bidders and prospective subcontractors shall submit a
certification {supported by credible evidence) to the IHA in any
instance where the bidder or subcontractor believes it is infeasible to
provide Indian preference in subconiracting. The acceplance or
rejection by the THA of the certification shall be final. Rejection shall
disqualify the bid from further consideration.

(g) Al bidders must submit with their bids a statement detailing their
employment and training opperiunities and their plans to provide
preference to Indians in implementing the contract; and the number
or percentage of Indians anticipated to be employed and trained.
Comparable statements from all proposed subcentractors must be
submitted. The criteria to be used by the |HA in determining the
statement(s)’s adequacy are included as an attachment to this
solicitation. Any bid that fails to include the required statement(s}, or
that includes a staternent that does not meet minimum standards
required by the IHA shall be rejected as nonresponsive.

{h) Coare crew employees. A core crew employee is an individuat
who is a bona fide employee of the contractor at the time the bid is
submitted; or an individual who was not employed by the bidder atthe
time the bid was submitted, but who is regufarly employed by the
bidder in a supervisory or other key skilled position when work is
available. Bidders shall submit with their bids a list of all core crew
employess,

(iy Preference in contracting, subcontracling, employment, and
training shall apply not only on-site, on the reservation, or within the
1HA’s jurisdiction, but also to contracts with firms that operate outside
these areas {(e.g., employment in modular or manufactured housing
construction facilities).

{iy Bidders should contact the IHA to determine if any additional
local preterence requirements are applicable to this solicitation.

(k) The IHA [ ] does [ ] does not {Contracting Officer check
applicable box] maintain lists of Indian-owned economic enterprises
and Indian organizations by specialty (e.g., plumbing, electricat,
foundations), which are available to bidders to assist them in meeling
their responsibility to provide preference in connection with the
administration of contracts and subcontracts.
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HOUSING AUTHORITY OF NEW ORLEANS
INVITATION FOR BIDS
FOR
CORRECTIVE ROOF WORK AT
‘GUSTE SENIOR HIGH-RISE BUILDING
IFB #21-912-24

SUPPLEMENTAL INSTRUCTIONS TO BIDDERS

The fbl[owing supplements modify the “Instructions to Bidders for Contracts — Public and Indian.
Housing Programs” form HUD-5369.

Item #1: Modify Clause 1 — Bid Preparation and Submission:
1. Add the following subparagraph to paragraph (b):

The Louisiana Uniform Public Work Bid Form and each supplemental form that requires
signatures must bear an original signature.

2. Add the following subparagraph to paragraph (c):

Bidders shall furnish those documents delineated as Required Submittals in the bid
package on the bid due date and time listed on the “Index of Submittal Documents”
page contained herein.

3. Delete the following subparagraph (c):

Bidders must submit as part of their bid a completed HUD-5369, “Representations,
Certifications, and other Statements of Bidders.”

4. Add the following subparagraph to paragraph (d):

Deliver three (3) complete sets (one (1) original clearly marked or stamped “original,”
and two (2) copies) of the required submittals in a sealed envelope clearly marked
with the words “Bid Documents,” to the Procurement and Contracts Department at
the following address:

Housing Authority of New Orleans
Department of Procurement and Contracts
4100 Touro Street,

New Orleans, Louisiana 70122
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The bidder must place on the outside of the envelope in the upper, left-hand corner the
following when submitting their bid:

Contractor's Name and Address
Project Name and IFB Number
State of Louisiana Contractor’s License Number
Date and Time bids are due

5. Add the following paragraph as an additional paragraph (i)

1. Construction materials that will become permanent improvéments to property owned
by the Housing Authority of New Orleans purchased for use by the General
Contractor or Subcontractors and incorporated into the work under this contract are

exempt from sales tax. Bidders are expected to account for the sales tax exemption
in preparation of the bid.

(1) The successful bidder shall furnish completed Representations and
Warranties as to Sales Tax on Applicable Materials and Equipment and
State of Louisiana Department of Revenue Form R-1020, Designation of
Construction Contractor as Agent of a Governmental Entity forms prior
to execution of any contract under this solicitation. (Samples of these
forms are included in the construction documents)

6. Add the following as an additional paragraph (j}

1. Rules, Reguiations and Licensing Requirements

The successful Contractor shall possess all of the required state and local licenses and
certifications required by the Louisiana State Licensing Board of Contractors to perform work
of the type required by this contract in the City of New Orleans. In addition, the Contractor
shall comply with all laws, ordinances and regulations applicable to the services contemplated
herein. Respondents are presumed to be familiar with all federal, state and local laws,

ordinances, codes, rules and regulations that may in any way affect the delivery of contract
services.

Item #2: Modify Clause 2 — Explanations and Interpretations to Prospective Bidders:

1. Add the following subparagraph to (a)

(1) Requests shall be forwarded in writing seven (7) calendar days before the
bid due date and time to:

Housing Authority of New Orleans
Department of Procurement and Gontracts
4100 Touro Street, New Orleans Louisiana 70122
Attn: Dianne Wiltz-Hunley, Contract Administrator
(504) 670-3249 (Office) - (504) 286-8224 (Fax)
Email: dwiltz@hano.org
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Item #3: Clause 3 — Amendments to Invitations for Bids:
1. Modify paragraph (c) to read as follows:

Amendments to Invitations for Bids will be on file in the Department of Procurement and Contracts
at the Housing Authority of New Orleans, at least 72 hours before bid opening date and time.

Item #4: Modify Clause 4 — Responsibility of Prospective Contractor
1. Modify paragraph (a) to read as follows:

The PHA/IHA will award contracts only to responsible prospective Contractors who have the
ability to perform successfully under the terms and conditions of the proposed contract, and
will comply with HANO’s Policy regarding Use of Criminal Background Checks in Employment
Screening. In determining the responsibility of a bidder, the PHA/IHA will consider such
matters as the bidder’s:

(1) Integrity (5) Related project experience

(2) Compliance with public policy (6) Skill

(3) Record of past performance (7) Business judgment

(4) Financial and technical resources (8) Reputation

(including construction and technical equip.) (9) Quality of previous work on contracts

Additionally, a conviction of or plea of guilty or no contest to the foIIoWing state crimes or
equivalent federal crimes shall permanently bar any person or the bidding entity from bidding
on public projects: '

(a) Public bribery

(b) Corrupt Influencing
{(c) Extortion

(d) Money laundering

A conviction of or plea of guilty or no contest to the following state crimes or equivalent federal
* crimes shall bar any person or the bidding entity from bidding on public projects for a period
of five years from the date of conviction or from the date of the entrance of the plea of guilty
or no contest:

(a) Theft

{b) Identity theft

{c) Theft of a business record

(d) False accounting

(e) Issuing worthless checks

(f) Bank fraud

(g} Forgery

(h) Contractors; misapplication of payments
(iy Malfeasance in office
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2, Modify paragraph (b) to read as follows:

To be considered for award, the lowest bidder must submit a statement or other
documentation regarding any of the items in paragraph (a) above. Other documentation shall
_ include, but not be limited to:

(1) Representations, Certifications and Other Statements of Bidders
(2) Non-Collusive Affidavit

(3)  Certification of Contractor Non-Exclusion

(4) Statement of Bidders Qualifications

(5) Section 3 Employment Action Plan

(6) Section 3 Training Action Plan

{7) Contracting Action Plan for Section 3/DBE/MWBE
{8) List of Core Employees

(9)  Confracting Schedule

(10)  Section 3 Employment and Training Schedule

(11)  Letter of Intent — Subcontractor Commitment Form
(12) Statement of Understanding

{13) Schedule of Values

(14) Employee Verification Affidavit

Other documentation and information outlined above are required, including but not fimited to the
jow bidder's attestation pursuant to R.S. 38:2212.10 and 2227, and shall be furnished by the low
bidder within ten (10) days after the bid opening. Failure by the lowest bidder to submit the
additional information within 10 days after the bid opening will render the bidder non-responsive:
and ineligible for contract award. At that time the next lowest bidder will be determined to be the
bidder with the lowest bid, and will be required to submit other documentation and information
within 10 days.

3. Delete Clause 12 from HUD Form 5369A - Representations, Certifications and Other

Statements of Bidders Public and Indian Housing Programs, in its entirety. A
Previous Participation Certificate will not be required.

ltem #5: Bid Guarantee (applicable to construction and equipment contracts
exceeding, $25,000)

1. Add the following subparagraph:

A Sample Bid Bond form is provided in the bid documents. Bidders may submit their
bid bond on forms provided by their surety company.

Item #6:  Contract Award
1. Add the following paragraph as an additional paragraph (h)
Prior to execution of a contract companies/firms must be registered to do business inthe

State of Louisiana and must be active and in good standing. To register, go {o
www.sos.1a.gov. ’
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LOUISIANA UNIFORM PUBLIC WORK BID FORM

TO: HOUSING AUTHORITY OF NEW ORLEANS BID FOR: CORRECTIVE ROOF WORK AT
PROCUREMENT AND CONTRACTS DEPT. GUSTE SENIOR HIGH-RISE BLDG.
4100 TOURO STREET IFB #21-912-24
NEW ORLEANS, LA 70122

The undersigned bidder hereby declares and represents that she/he; a) has carefully examined and
understands the Bidding Documents, b} has not received, relied on, or based his bid on any verbal
instructions contrary to the Bidding Documents or any addenda, ¢) has personally inspected and is familiar
with the project site, and hereby proposes to provide all labor, materials, tools, and facilities as required to
perform, in a workmanlike manner, ali work and services for the corrective roof work at Guste Senior High-
Rise Building, all in strict accordance with the Bidding Documents prepared by: ECM Consultants, Inc.
and dated: April 7, 2021.

Bidders must acknowledge ail addenda. The Bidder acknowledges receipt of the following ADDENDA.:
{Enter the number assigned to each of the addenda that the Bidder is acknowledging)

TOTAL BASE BID: For all work required by the Bidding Documents (including any and all unit prices
designated “Base Bid” * but not alternates) the sum of:
Dollars  ($ )

ALTERNATES: For any and all work required by the Bidding Documents for Alternates including any and
all unit prices designated as alternates in the unit price description.

Alternate No, 1 (Owner to provide description of alternate and state whether add or deductj for the tump sum of.

N/A Dollars ($ N/A )

Alternate No. 2 (Owner to provide description of alternate and state whether add or deduct) for the lump sum of.

N/A Dollars ($ N/A )

NAME OF BIDDER:
ADDRESS OF BIDDER:

LOUISIANA CONTRACTOR’S LICENSE NUMBER:

NAME OF AUTHORIZED SIGNATORY OF BIDDER:
TITLE OF AUTHORIZED SIGNATORY OF BIDDER:
SIGNATURE OF AUTHORIZED SIGNATORY OF BIDDER **:
DATE:

* The Unit Price Form shall be used if the contract includes unit prices. Otherwise it is not required and
need not be included with the form. The number of unit prices that may be included is not limited and
additional sheets may be included if needed.

** [f someone other than a corporate officer signs for the Bidder/Contractor, a copy of a corporate resolution
or other signature authorization shall be required for submission of bid. Failure to include a copy of the
appropriate signature authorization, if required, may result in the rejection of the bid unless bidder has
complied with La. R.S. 38:2212(B} 5.

BID SECURITY in the form of a bid bond, certified check or cashier's check as prescribed by LA RS,
38:2218.A is attached to and made a part of this bid.




SAMPLE FORM OF BiD BOND

-BID BOND

KNOW ALL MEN BY THESE PRESENTS:

That we, as Principal, hereinafter called the
Principal, and a corporation duly organized under
the laws of the State of Louisiana, as Surety, are held and firmly bound unto the Housing Authority
of New Orleans (HANQO), for the sum of : Dollars ($ ), for the

payment of which sum well and truly to be made, the said Principal and the said Surety bind
ourselves, our heirs, executors, administrators, successors, and assigns, jointly and severaliy,
firmly be these presents.

WHEREAS, the Principal has submitted a bid for

Located at

(Identify project by number and brief description)

NOW THEREFORE, if the HANO shall accept the bid of the Principal and the Principal shall enter
into a contract with the HANO in accordance with the terms of such bid, and give such bond or
bonds as may be specified in the bidding or Contract Documents with good and sufficient surety
for the faithful performance of such contract and for the prompt payment of labor and material
furnished in the prosecution thereof, or in the event of the failure of the Principal to enter such
Contract and give such bond or bonds, if the Principal shall pay to the HANO the difference not
to exceed the penalty hereof between the amount specified in said bid and such larger amount
for which the HANO may in good faith contract with another party to perform work covered by
said bid or an appropriate required amount as specified in the Invitation for Bids, the foregoing to
include any other purposes or items set out in, and to be subject to, provisions of La. R.S. 38:2241,
38:2218, as amended, then this obligation shall be null and void; otherwise to remain in full force
and effect.

IN WITNESS WHEREOF, the Principal and Surety have hereto sef their hands and seals, this _
day of , 20 .

PRINCIPAL SURETY
{Name and Seal) (Attorney-in-Fact)
ATTEST:

ATTEST:




U.S. Department of Housing
and Urban Development

Office of Public and Indian Housing

Representations, Certifications,
and Other Statements of Bidders

Public and Indian Housing Programs
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1. Certificate of Independent Price Determination
(a) The bidder certifies that--

(1) The prices in this bid have been arrived at independently,
without, for the purpose of restricting competition, any consultation,
communication, or agreement with any other bidder or competitor
relating to (i) those prices, (i} the intention to submit a bid, or {jii) the
methods or factors used {o calculate the prices offered;

(2) The prices in this bid have not been and will not be
knowingly disclosed by the bidder, directly or indirectly, to any other
bidder or competitor before bid opening (in the case of a sealed bid
solicitation) or contract award {in the case of a competitive proposal
solicitation) unfess otherwise required by faw; and

(3) No attempt has been made or will be made by the bidder to
induce any other concern to submit or not to submit a bid for the
purpose of restricting competition.

(b} Each signature on the bid is considered to be a certification by
the signatory that the signatory--

(1) [s the person in the bidder's organization responsible for
determining the prices being offered in this bid or proposal, and that
the signatory has not participated and will not participate in any
action contrary to subparagraphs (a)(t} through {a)(3) above; or

(2) (i} Has been authorized, in writing, to act as agent for the

following principals in certifying that those principals have not
participated, and will not participate in any action contrary to
subparagraphs {a){{) through (a}{3) above.
[insert
full name of person(s) in the bidder's organization responsible for
determining the prices offered in this bid or proposal, and the title of
his or her position in the bidder's organization];

(i) As anauthorized agent, does certify that the principals
named in subdivision (b)(2)(i} above have not participated, and wili
not participate, in any aclion conirary to subparagraphs {a)(1}
through (a){3) above; and

{iii) As an agent, has not persoenally participated, and will
not participate in any action contrary o subparagraphs (a)}(1}
through (a)(3) above.

(¢} If the bidder deletes or modifies subparagraph {a)2 above, the
bidder must furnish with its bid a signed statement setling forth in
detail the circumstances of the disclosure.

[ ] [Contracting Officer check if foliowing paragraph is applicable]

(d) Non-collusive affidavit. (applicable to contracts for construction
and equipment exceeding $50,000)

{1) Each bidder shall execute, in the form provided by the PHA/
IHA, an affidavit {o the effect that hefshe has nof colluded with any
other person, firm or corporation in regard to any bid submitted in
response to this solicitation. If the successful bidder did not submit
the affidavit with his/her bid, he/she must submit it within three (3}
working days of bid opening. Failure to submit the affidavit by that
date may render the bid nonresponsive. No contract award will be
made wilhout a propetly executed affidavit.

(2} A fully executed "Non-collusive Affidavit" [ ]is, | ]is not
included with the bid.

2. Contingent Fee Representation and Agreement
(a) Definitions. As used in this provision:

"Bona fide employee™ means a person, employed by a bidder
and subject to the bidder's supetrvision and control as to time, place,
and manner of performance, who neither exerts, nor proposes to
exert improper influence fo solicit or obtain contracts nor holds out
as being able to obtain any contract(s) through improper influence.

"improper influence" means any influence that induces or tends
to induce a PHA/IHA employee or officer to give consideration or to
act regarding a PBA/(HA contract on any basis other than the merits
of the matter.

(b) The bidder represents and cerlifies as part of its bid that, except
for full-time bona fide employees working solely for the bidder, the
bidder:

(1) [ Y has, [ }has not employed or retained any person or
company to solicit or obtain this contract; and

{2) [ ]has, { 1has not paid or agreed to pay lo any person or
company employed or retained to sclicit or obtain this contract any
commission, percentage, brokerage, or ofher fee contingent upon or
resuiting from the award of this contract.

(c) If the answer to either (a)}(1) or (a)(2} above is affirmative, the
bidder shail make an immediate and full wrilten disclosure to the
PHA/IHA Contracting Officer.

{d) Any misrepresentation by the bidder shall give the PHA/IHA the
right te {1) terminate the contract; (2) at its discretion, deduct from
cantract payments the amount of any commission, percentage,
brokerage, or other contingent fee; or (3) take other remedy
pursuant to the contract.

3. Certification and Disclosure Regarding Payments to
Influence Certain Federal Transactions (applicable to
contracts exceeding $100,000)

{a) The definitions and prohibilions contained in Section 1352 of

titte 31, United States Code, are hereby incorporated by reference

in paragraph {b) of this certification.
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(b} The bidder, by signing ils bid, hereby cerlifies o the best of his
or her knowledge and belief as of December 23, 1989 that:

(1) No Federal appropriated funds have been paid or will be
paid to any person for influencing or attempting to influence an
officer or employee of any agency, a Member of Congress, an officer
or employee of Congress, or an smployee of a Member of Congress
on his or her behalf in connection with the awarding of a contract
resulting from this solicitation;

(2} If any funds other than Federal appropriated funds (includ-
ing profit or fee received under a covered Federal transaction) have
been paid, or will be paid, to any person for influencing or attempting
to influence an officer or employee of any agency, a Member of
Congress, an officer or employee of Congress, or an employee of a
Member of Congress on his or her behalf in connection with this
solicitation, the bidder shall complete and submit, with its bid, OMB
standard form LLL, "Disclosure of Lobbying Activities;” and

(3) He or she will include the language of this certification in all
subcontracts at any tier and require that all recipients of subcontract
awards in excess of $100,000 shall certify and disclose accordingly.

{c) Submission of this certification and disclosure is a prerequisite
for making or entering info this contract imposed by section 1352,
title 31, United States Code. Any person who makes an expenditure
prohibited under this provision or who fails to file or amend the
disclosure form to be filed or amended by this provision, shall be
subject to a civil penalty of not less than $10,000, and not more than
$100,000, for each such failure,

(d) indian tribes (except those chartered by States) and Indian
organizations as defined in section 4 of the Indian Seif-Determina-
tion and Education Assistance Act (256 U.S.C. 450B) are exempt
from the requirements of this provision.

4, Organizational Conflicts of Interest Certification

The bidder certifies that to the best of its knowledge and bslief and
except as otherwise disclosed, he or she does not have any
organizational conflict of interest which is defined as a situation in
which the nature of work to be performed under this proposed
contract and the bidder's organizaticnal, financial, contractual, or

other interests may, without some restriction on future activities:

(a) Result in an unfair compelitive advantage to the bidder; or,
(b) lmpair the bidder's objectivity in performing the contract work.

[ 1 Inthe absence of any actual or apparent conflict, | hereby certify
that to the best of my knowledge and belief, no actual or apparent
conflict of interest exists with regard to my possible performance of
this procurement.

5. Bidder's Ceriification of Eligibility

{a) By the submission of this bid, the bidder certifies that to the best
of its knowledge and belief, neither it, nor any person or firm which
has an interest in the bidder's firm, nor any of the bidder's subcon-
tractors, is ineligible to:

(1) Be awarded contracts by any agency of the Uniled States
Government, HUD, or the Stafe in which this confract is to be
performed; or,

(2) Participate in HUD programs pursuant to 24 CFR Part 24,

(b) The certification in paragraph (a) above is a materiat represen-
tation of fact upon which reliance was placed when making award.
If it is later determined that the bidder knowingly rendered an
erroneous certification, the contract may be terminated for default,
and the bidder may be debarred or suspended from participation in
~ HUD programs and ather Federal confract programs.

6. Minimum Bid Acceptance Period

(a} "Acceptance period,” as used in this provision, means the
number of calendar days available to the PHA/IHA for awarding a
contract from the date specified in this solicitation for receipt of bids.

(b) This provision supersedes any language pertaining to the
acceptance period that may appear elsewhere in this solicitation.

(¢} The PHA/MHA requires a minimum acceptance period of
[Contracting Officer insert time pericd] calendar days.

(d} In the space provided immediately below, bidders may specify
a longer acceptance period than the PHA's/iHA's minimum require-
ment. The bidder allows the following acceptance period:
calendar days.

(e} A bid alfowing less than the PHA's/I[HA's minimum acceptance
period will be rejected.

{f} The bidder agrees to execute all that it has undertaken to do, in
compfliance with its bid, if that bid is accepted in writing within (1) the
acceptance period stated in paragraph {c) above or (2} any longer
acceptance period stated in paragraph (d) above.

7. Small, Minority, Women-Owned Business Concern
Representation

The bidder represents and cerlifies as part of its bidf offer that it --

{a} [ )is, [ 1is not a small business concern. "Small business
concern," as used in this provision, means a concern, including its
affiliates, that is independently owned and operated, not dominant
in the field of operation in which it is bidding, and qualified as a small
business under the criteria and size standards in 13 CFR 121.

(by [ lis, [ lisnot awomen-owned business enterprise. "Women-
owned business enterprise,” as used in this provision, means a
business that is at least 51 percent owned by a woman or women
who are U.S. citizens and who also control and operate the business.

{c}y [ 1lis, [ ]is not a minority business enterprise. "Minority
business enterprise,” as used in this provision, means a business
which is af least 51 percent owned or controlled by one or more
mincerity group members or, in the case of a publicly owned business,
at least 51 percent of its voting stock is owned by one or more
minority group members, and whose management and daily opera-
tions are controlied by one or more such individuals. For the purpose
of this definition, minority group members are;

{Check the block applicable to you)
[ 1 Black Americans

[ 1 Hispanic Americans

[ 1 Native Americans

[ 1 Asian Pacific Americans
[ 1 Asian Indian Americans
[ 1 Hasidic Jewish Americans

8. Indian-Owned Economic Enterprise and Indian
Organization Representation (applicable only if this
solicitation Is for a contract to be performed on a project for an
Indian Housing Authority)

The bidder represents and certifies that it

fa) [ lis, [ ]is not an Indian-owned economic enterprise.
"Economic enterprise,” as used in this provision, means any com-
mercial, industrial, or business activity established or organized for
the purpose of profit, which is at least 51 percent Indian owned.
"Indian,” as used in this provision, means any person who is a
member of any fribe, band, group, pueblo, or community which is
recognized by the Federal Government as eligible for services from
the Bureau of Indian Affairs and any "Native" as defined in the Alaska
Native Claims Settlement Act.

{b) I lis, [ ]is not an indian organization. "Indian organization,”
as used in this provision, means the governing body of any Indian
tribe or entity established or recognized by such governing body.
Indian “tribe” means any Indian tribe, band, group, pueblo, or
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community including Native villages and Native groups (including
corporations organized by Kenai, Juneau, Sitka, and Kodiak} as
defined in the Alaska Native Claims Setilement Act, which is
recognized by the Federal Government as eligible for services from
the Bureau of Indian Affairs.

8. Certification of Eligibility Under the Davis-Bacon
Act (applicable to construction contracts exceeding $2,000)

{a) By the submission of this bid, the bidder certifies that neither it
nor any person or firm who has an interest in the bidder's firm is a
parson or firm ineligible to be awarded contracts by the United States
Government by virtue of section 3(a) of the Davis-Bacon Act or 29
CFR 5.12(a)(1).

(b} No part of the contract resulting from this solicitation shall be
subcontracted to any person or firm ineligible to be awarded
contracts by the United States Government by virtue of section 3{a}
of the Davis-Bacon Act or 28 CFR 5.12(a)(1).

(c} The penalty for making false stalernents is prescribed in the U.
S. Criminal Code, 18 U.5.C. 1001,

10. Certification of Nonsegregated Facilities (applicable
to coniracts exceeding $190,000)

(a) The bidder's attention is called to the clause entitled Equal
Employment Opportunity of the General Conditions of the Con-
tract for Construction.

(b} "Segregated facilities," as used in this provision, means any
waiting rooms, work areas, rest rooms and wash rooms, resfauranits
and other eating areas, time clocks, locker rooms and other storage
or dressing areas, parking lots, drinking fountains, recreation or
entertainment areas, transportation, and housing facilities provided
for employees, that are segregated by explicit directive or are in fact
segregated on the basis of race, color, religion, or national origin
because of habit, local custom, or otherwise.

{c} By the submission of this bid, the bidder certifies that it does not
and will not maintain or provide for its employees any segregated
facilities at any of its establishments, and that it does not and will not
permit its employees to perform their services at any location under
its control where segregated facilities are maintained. The bidder
agrees that a breach of this certification is a violation of the Equal
Employment Opportunity clause in the contract.

{d) The bidder further agrees that (except where it has obtained
identical certifications from proposed subcontractors for specific
time periods) prior to entering into subconiracts which exceed
$10,000 and are not exempt from the requirements of the Equal
Employment Opportunity clause, it will:

{1) Obtain identical certifications from the proposed subcon-
tractors;

{2} Retain the certifications in its files; and

{3) Forward the following notice to the proposed subcontrac-

tors (exceptif the proposed subcontractors have submitted identical
certifications for specific time periods):

Notice to Prospective Subcontractors of Requirement for
Certifications of Nonsegregated Facilities

A Certification of Nonsegregated Facilities must be submilted before
the award of a subcontract exceeding $10,000 which is not exempt
from the provisions of the Equal Employment Opportunity clause of
the prime contract, The certification may be submilted either for
each subcontract or for all subcontracts during a period (i.e.,
quarterly, semtannually, or annually).

Note: The penaity for making false statements in bids is prescribed
in 18 U.8.C. 1001.

11. Clean Air and Water Certification (applicable to con-
tracts exceeding $100,000)

The bidder certifies that:

{a} Any facility to be used in the performance of this contract { ]
is, { lisnot listed on the Environmental Protection Agency List of
Violating Facilities:

(b} The bidder will immediately notify the PHA/IHA Contracling
Officer, before award, of the receipt of any commuanication from the
Administrator, or a designee, of the Environmental Protection
Agency, indicating that any facility that the bidder proposes to use
for the performance of the conltract is under consideration to be
listed on the EPA List of Violating Facilities; and,

(¢) The bidder will include a certification substantially the same as
this certification, including this paragraph (¢), in every nonexempt
subcontract.

12. Previous Participation Certificate (applicable to
construction and equipment contracts exceeding $50,000)

(a} The bidder shall complete and submit with hisfher bid the Form
HUD-2530, "Previous Parlicipation Certificate.” If the successful
bidder does not submit the certificate with hisfher bid, hefshe must
submit it within three (3) working days of bid opening. Failure to
submit the certificate by that date may render the bid nonresponsive.
No contract award will be made without a properly executed certifi-
cate.

{b) A fully executed "Previous Participation Certificate™
[ 1lis, [ ]is not included with the bid.

13. Bidder's Signature

The bidder hereby certifies that the information contained in these
certifications and representations is accurate, complete, and
current.

(Signature and Date)

{Typed or Printed Name)

(Title)

{Gompany Name)

{Company Address)
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HOUSING AUTHORITY OF NEW ORLEANS
INVITATION FOR BIDS
FOR
CORRECTIVE ROOF WORK AT
GUSTE SENIOR HiGH-RISE BUILDING
IFB #21-912-24

NON-COLLUSIVE AFFIDAVIT
{Prime Bidder)

STATE OF

CITY/COUNTY OF

Being duly sworn deposes and says:

(Name)

That he/she is
(A partner or officer of the firm of, efc.}

The party making the foregoing proposal or bid, that such proposal or bid is genuine and not
collusive or sham: that said bidder has not colluded, conspired, connived or agreed, directly or
indirectly with any bidder or person, to put in a sham bid or to refrain from bidding, and has notin
any manner, directly or indirectly, sought by agreement or collusion, or communication or
conference, with any person to fix the bid price or affiant or any other bidder, or to fix any overhead
profit or cost element of said bid price, or that any other bidder, or to secure any advantage against
the Housing Authority of New Orleans or any personal interest in the proposed contracts; and that
all statements in said proposai or bid are true.

Signature of

Bidder, if the bidder is an individual

Partner, if the bidder is a partnership

Officer, if the bidder is a corporation
Subscribed and sworn to before me

This day of , 20

Notary Public

MY Commission Expires , 20




HOUSING AUTHORITY OF NEW ORLEANS
INVITATION FOR BIDS
FOR
CORRECTIVE ROOF WORK AT
GUSTE SENIOR HIGH-RISE BUILDING
_ IFB #21-912-24

CERTIFICATION OF CONTRACTOR NON-EXCLUSION

This certification applies to a sole proprietor or any bidding entity or any individual partner,
incorporator, director, manager, officer, organizer, or member, who has a minimum of 10%
ownership in the bidding entity, has been convicted of, or has entered a plea of guilty or nolo
contendere to any of the crimes or equivalent federal crimes listed in below for consideration for
award of contracts, in accordance with LA R.S. 38:2227.

A conviction of or plea of guilty or no contest to the following state crimes or equivalent federal crimes
shall permanently bar any person or the bidding entity from bidding on public projects:

a) Public bribery

b) Corrupt Influencing
c) Extortion

d) Money laundering

A conviction of or plea of guilty or no contest to the following state crimes or equivalent federal crimes
shall bar any person or the bidding entity from bidding on public projects for a period of five years ftom
the date of conviction or from the date of the entrance of the plea of guilty or no contest:

{a) Theft

(b) Identity theft

(c) Theft of a business record

{d) False accounting

(e} Issuing worthless checks

(f Bank fraud

{g) Forgery

(h) Contractors; misapplication of payments
(i) Malfeasance in office

The five-year prohibition shall apply only if the crime was committed during the solicitation or execution
of a contract or bid awarded pursuant to the provisions of LA R.S. Title 38, Chapter 10.

Should information be discovered about a bidding entity that would be cause for debarment,
suspension, exclusion, or determination of ineligibility for award of a contract, HANO shall report and
submit supporting documentation fo the applicable regulatory agency.

| hereby attest that | have not been convicted of, or have not entered a plea of guilty or nolo contender
to any of the crimes listed above or equivalent crimes.

(Print) | : (Date}

(Signature)
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Partl:  Policy, Purpose, Requirements, Definitions

A. Introduction and Summary

The Housing Authority of New Orleans (HANO) has established a policy whereby any contractor
that transacts business with HANO must meet the requirements of HANO's Section 3 and
DBE/WBE policy as outlined in this document. This policy applies to all contracts valued at
$100,000 or greater. Contractors will: 1) offer Section 3 employment, training and employment
skill building programs for eligible Section 3 residents and 2) provide Section 3 Business
Concerns, Disadvantaged Business Enterprises {DBEs) as well as Woman Business Enterprises
(WBEs) with the maximum opportunity to participate in the performance of contracts awarded
by HANO. HANO will make a good faith effort to recruit as many Section 3 eligible residents
and businesses as possible for employment and instructional positions and contract
opportunities, in an effort to provide economic opportunities for area residents and area
business concerns.

This document serves to fulfill two {2} main ob}'ectivés: 1) it outlines the Section 3 & Section 3
Business Concerns/DBE/WBE policy and program compliance measures of HANO, and 2) it
contains program definitions, requirements, required forms, information on program
assistance provided by HANQ, and other information related to HANO’s Employment, Training
and Contracting Policy. This document replaces all previous policies and is in immediate effect
as of the HANO Board approvai date.

Summary of Requirements ,
Section 3 | Section 3 Training | DBE WB8BE Section 3 Contracting
Hiring & Internship Contracting | Contracting

Requirements
30% of Paid Training and 20% of the 5% of the 10% of the value of

new Internship Spots as | value of the | value of the | construction contracts
hires listed in Chart on contract contract
Page 17 i 3% of the value of non-

construction contracts
These requirements apply to all prime and subcontractors where the value of the contract with
HANO is $100,000 or greater.
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B. Definitions
Local Hire: Employee Residing within Orleans Parish.
Low-Income Person: A family (including single persons) whose income does not exceed 80% of

the median income for the area, as determined by HUD, with adjustments for smaller and larger
families. '

Very Low-Income Person: A family (including single persons) whose income does not exceed
50% of the median family income for the area, as determined by HUD, with adjustments for
smaller and larger families.

New Hires: Full-time employees not previously employed on this contract for permanent,
temporary or seasonal employment opportunities.

Section 3 Resident: A public housing resident, {(HCVP) Housing Choice Voucher Program
Participant or an individual who is considered to be a low to very low income Orleans Parish
Resident.

Core Employees: Persons listed and verified as employed with company before the contract
execution date.

Contractor: Any entity which contracts for the performance of work generated by the
expenditure of Section 3 covered assistance, or performing work in connection with a Section
3 covered project.

Woman Business Enterprise (WBE): A business enterprise that is 51% or more owned,
controlled, and actively operated by one or more women.

Disadvantaged Business Enterprise (DBE): A business enterprise that is 51% or more owned,

controlied, and actively operated by one or more persons who are classified as part of a
socially and economically disadvantaged group. Such socially disadvantaged persons include
African-Americans, Hispanic Americans, Native Americans, Eskimos, Aleuts, Hasidic Jewish
Americans, Asian Pacific Americans and Asian Indian Americans.

Housing Authority (HA): Public Housing Agency

Housing Development: Housing owned, developed, or operated by public housing agencies in
accordance with HUD’s public housing program regulations codified in 24 CFR Chapter IX.

Employment Opportunities Generated by Section 3 Covered Assistance: All employment
opportunities generated by the expenditure of Section 3 covered public assistance (i.e.,
operating assistance, development assistance and modernization assistance, (as described in
24 CFR Section 135.3 (a) (1)). With respect to Section 3 covered housing and community
development assistance, this term means all employment opportunities arising in connection
with Section 3 covered projects (as described in Section 135.3 (a) (2}), including management

4
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and administrative jobs. Management and administrative jobs Include architectural,
engineering or related professional services required to prepare plans, drawings, specifications,
or work write-ups; and jobs directly related to administrative support of these activities, e.g.,
construction manager, relocation specialist, payroil . clerk, etc.

HUD Youthbuild Programs: Programs that receive assistance under subtitle D of Title IV of the
National Affordable Housing Act, as amended by the Housing and Community Development Act
of 1992 (42 U.S.C. 12899), and provide disadvantaged youth with opportunities for
employment, education, leadership development, and training in the construction or
rehabilitation of housing for homeless individuals and members of low- and very low-income
families. '

Recipient: Any entity which receives Section 3 covered assistance, directly from HUD or from
another recipient and inctudes, but is not limited to, any State unit of local government, PHA,
or other public body, public or private nonprofit organization, private agency or institution,
mortgagor, developer, limited dividend sponsor, builder, property manager, community
housing development organization, resident management corporation, resident council, or
cooperative association. Recipient also includes any successor, assignee or transferee of any
such entity, but does not include any ultimate beneficiary under the HUD program to which
Section 3 applies and does not include contractors.

Section 3: Section 3 of the Housing and Urban Development Act of 1968, as amended (12
U.S.C. 1701u).

Section 3 Business Concern:

(1) Business concerns that are 51% or more owned by residents of the housing
development or developments for which the section 3 covered assistance is expended;
or

{2) Business concerns whose full-time, permanent workforce includes 30% of public -
housing residents or low or very low income local residents as employees; or

{3) HUD Youthbuild programs being carried out in the area in which the section 3 covered
assistance is expended; or

(4) Business concerns that subcontract in excess of 25% of the total amount of
subcontracts to business concerns identified in paragraphs (1) and (2) of this section.

Section 3 Covered Contracts: A contract or subcontract (including a professional service
contract) awarded by a recipient or contractor for work generated by the expenditure of
Section 3 covered assistance, or for work arising in connection with a Section 3 covered
project, Section 3 covered contracts do not include contracts awarded under HUD's
procurement program, which are governed by the Federal Acquisition Regulation (FAR).
Section 3 covered contracts also do not include contracts for the purchase of supplies and
materials only. However, whenever a contract for materials includes the installation of the
materials, the contract constitutes a Section 3 covered contract.
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Section 3 Covered Project: The construction, reconstruction, conversion or rehabilitation of
housing (including reduction and abatement of lead-based paint hazards), other public
construction which includes buildings or improvements (regardless of ownership) assisted
with housing or community development assistance.

subcontractor: Any entity (other than a person who is an employee of the contractor) which
has a contract with a contractor to undertake a portion of the contractor’s obligation for the
performance of work generated by the expenditure of Section 3 covered assistance, or arising
in connection with a Section 3 covered project.

C. HANO Section 3 & DBE/WBE Policy Statements

i. Section 3 Policy Statement 7
Section 3 of the Housing and Urban Development Act of 1968, as amended {12 U.S.C.
1701, et seq.) (the “Act”} requires the Housing Authority of New Orleans to ensure that
employment and other economic and business opportunities generated by financial
assistance from the Department of Housing and Urban Development {“HUD”}, are
directed to public housing residents and other low income persons, particularly recipients
of government housing assistance, and business concerns that provide economic
opportunities to low and very low income persons.

With the Housing Authority of New Orleans’ {HANO) Board Resolution Number 2012-05,
HANO hereby reaffirms its commitment of ensuring that all contractors and any tier
subcontractors that are awarded a contract of $100,000 or greater by HANO for work
generated through the expenditure of HUD funding shall take all necessary and
reasonable steps to provide meaningful, full-time, permanent employment and training
to Section 3 residents. 1t is further reaffirmed that ali vendor/contractors and any tier
subcontractors that are awarded a contract of $100,000 or greater for work generated
through the expenditure of HUD funding shall take all necessary and reasonable steps to
provide contracting opportunities to Section 3 business concerns.

To comply with the Act and Board Resolution Number 2012-05, the requirements of this
policy is to obtain a reasonable level of success in the recruitment, employment, and
utilization of HANO residents and other eligible persons and/or businesses by contractors
working on contracts partially or wholly funded with HUD monies. HANO shall examine
and consider a contractor’s potential for success in providing employment and business
opportunities to those covered under Section 3 prior to acting on any proposed contract
award.

In response to any Request for Proposals (RFP}, Request for Qualifications (RFQ) or
Invitation for Bids (IFB), HANO will require submission of the Section 3 Opportunities Plan,
roster of Core Employees, and certification that the respondent will comply with the
requirements of Section 3 and this policy.
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HANO, in accordance with applicable laws and regulations, has established employment
and training requirements that contractors and subcontractors are expected to meet in
order to comply with Section 3 requirements. HANOQ’s Section 3 requirement Is thirty
percent (30%]) of any new hires for the term of the contract shall be Section 3 eligible
workers, and 10% (construction) or 3% (non-construction) of the value of the contract
shall be awarded to Section 3 eligible Businesses. It is the contractor’s responsibility to
implement progressive efforts to attain Section 3 compliance. Failure to attain Section 3
compliance in accordance with their contract will subject them to penalties including, but
not limited to, the withholding of payments.

ii. DBE/WBE Policy Statement

Consistent with Presidential Executive Orders 11625, 12138, and 12432, and as
promulgated in 24 CFR Part 85 and in the Housing Authority of New Orleans’ {HANO)
Board Resolution Number 2012-05, HANO hereby modifies the numerical requirements
relative to contracting with Disadvantaged Business Enterprises (DBEs) and Woman
Business Enterprises (WBEs) and reaffirms its commitment of ensuring that all contractors
and any tier subcontractors that are awarded a contract of $100,000 or greater for work
generated through the expenditure of HUD funding shall take all necessary and
reasonable steps to provide Disadvantaged Business Enterprises (DBEs) and Woman
Business Enterprises (WBEs) with the maximum opportunity to participate in the
performance of contracts awarded by HANO.

HANO’s DBE requirement is 20% of the value of the contract will be awarded to DBEs
and 5% of the value of the contract will be awarded to WBEs.

To comply with this requirement and Board Resolution Number 2012-05, the -
requirements of this policy is to obtain a reasonabie level of success in the utilization of
eligible businesses by contractors working on contracts partially or wholly funded with
HUD monies. HANO shall examine and consider a contractor’s potential for success in
meeting these requirements prior to acting on any proposed contract award,

In response to any Request for Proposals (RFP), Request for Qualifications (RFQ) or
Invitation for Bids {IFB), HANO will require submission of evidence and certification that
the bidder will comply with the requirements of this policy.

D. Section 3 New Hire & Contracting Requirements

Section 3 Numerical Requirements and Order of Preference:

In accordance with Section 3, HANO requires that all contractors and any tier subcontractors
shall provide training and employment opportunities to Section 3 residents to meet or exceed
a numerical requirement of 30% of all new hires.

HANO has established employment and training requirements that contractors and
subcontractors are expected to meet in order to comply with Section 3 requirements. It is the
contractor’s responsibility to implement progressive efforts to attain Section 3 compliance.

7
Board Approved March 13, 2012 Revised Reporting Forms June 20, 2018




Section 3 Hiring Preference
Contractors shall adhere to the following order of priority for employment purposes:

Priority 1: A low or very low-income resident of HANO housing site where the work is being done
Priority 2: A low or very low-income resident of any HANO housing developments

Priority 3: A participant in HUD Youthbuild program in Orleans Parish

Priority 4: HANO Housing Choice Voucher Participant

Priority 5: a) A Very low-income resident of Orleans Parish

b} A Low-Income resident of Orleans Parish

Contracting Requirements :

In accordance with Section 3, HANO requires that all contractors and any tier subcontractors
shall direct 10% of the contract value to Section 3 business concerns for construction
contracts and 3% for non-construction contracts in the following order of priority:

Priority 1: Business concerns that are 51% or more owned by residents of the HANG
housing development or developments for which the Section 3 covered
assistance is expended, or whose full-time, permanent workforce includes 30%
of these persons as employees; or

Priority 2: Business concerns that are 51% or more owned by residents of other HANO
housing developments that is expending the Section 3 covered assistance, or
whose full-time, permanent workforce includes 30% of these persons as
employees; or

Priority 3: HUD Youthbuild programs in Orleans Parish; or

Priority 4: Business concerns that are 51% or more owned by low or very-low income
Section 3 Orleans Parish residents, or whose permanent, full-time workforce
includes no less than 30% Section 3 residents, or that subcontract in excess of
259 of the total amount of subcontracts to business concerns identified in
paragraphs {1} and (2) of this section.

Section 3 businesses seeking a contract or subcontract shall be responsible for submitting
evidence, if requested, to demonstrate to the satisfaction of the contracting party that the
business concern is responsible and has the ability to perform successfully under the terms and
conditions of the proposed contract.

Contractors must incorporate and enforce the provisions of the Section 3 policy and numerical
requirements in any and all tier subcontracts. Requirements relative to employment and
contracting with Section 3 residents and business concerns shall not apply to contracts less than
$100,000and shall not apply to contracts for the purchase of supplies and materials unless the
contract for materials includes installation.

In some instances, the requirements relative to contracting with Section 3 business concerns
and DBEs/WBEs may overlap; however, participation can only count toward one requirement.
For example, if a subcontract is let to a Section 3 business concern that also qualifies as a DBE,
then the contractor may count the subcontract either towards its Section 3 contracting
requirements or towards its DBE contracting requirements; the contractor shall not be allowed
to count the participation towards both requirements.

8
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E. DBE/WBE Contract Requirements

Numerical Requirements i
HANO requires that all contractors and any tier subcontractors shall direct their subcontracting

opportunities to DBEs/WBEs as follows:

« Disadvantaged Business Enterprises - 20% of the total value of contract
¢ Woman Business Enterprises - 5% of the total value of contract

DBE and WBE businesses seeking a contract or subcontract shall be responsible for submitting
evidence, if requested, to demonstrate to the satisfaction of the contracting party that the
business concern is responsible and has the ability to perform successfully under the terms and
conditions of the proposed contract.

Contractors must incorporate and enforce the provisions of this policy and numerical
requirements in any and alt tier subcontracts.

In some instances, the requirements relative to contracting with Section 3 business concerns
and DBEs/WBEs may overlap; however, an individual company’s participation can only count
toward one requirement on a contract. For example, if a subcontract is let to a WBE concern
that also qualifies as a DBE, then the contractor may count the subcontract either towards its
WBE contracting requirements or towards its DBE contracting requirements; the contractor
shall not be allowed to count the participation towards both requirements.

Requirements relative to contracting with DBEs/WBEs shall not apply to contracts less than
$100,000 and shall not apply to contracts where the contractor is not subcontracting for any
work, materials, supplies, services, etc, or when the sole source or specified items are not
available from DBEs/WBEs. .

100% of the participation of DBE/WBE suppliers shall count towards the requirements as long
as the supplier maintains an inventory and/or significantly alters the product for distribution.
In cases where the DBE/WBE supplier does not maintain an inventory andfor does not
significantly alter products for distribution, only 25% of the DBE/WBE supplier’s participation
shall count toward the requirements.
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Part II- Procurement & Contractor Requirements and Procedures

A. Section 3 Contracting Requirements & Procedures

The procedures outlined herein shall apply to all contractors seeking contracting opportunities
with the Housing Authority of New Orleans.

As part of the response to an IFB, RFP, RFQ, or other solicitation, respondents (prime) are
required to submit a Section 3 Employment and Training Action Plan {SETAP} to identify overall
projected employment by type and phase, Section 3 hiring, training and contracting
requirements, objectives, and actions that will be implemented to ensure compliance with the
requirements of Section 3. (See Section il for Section 3 Employment & Training Action Plan
format). :

The HANO Section 3 Coordinator will be responsible for coordinating with the Department of
Procurement and Contracts to review the Section 3 Employment and Training Action Pian prior
to the award of the contract. Upon selection, HANO will work with the selected firm to finalize
the Section 3 Plan , including identification of HANO assistance to be provided (if any),
timelines for action, and review of reporting and compliance requirements. The Section 3
Employment and Training plan is separate and apart from the Disadvantaged/Women Business
Enterprise Plan and must be completed in addition to the DBE/WBE Plan.

I. Prior to Bid/Pre Certification Process: HANO Resident-Owned Businesses can Visit
www.hano.org, to complete and submit a Section 3 Business Concerns Application.

I1. Bid/Proposal Phase: Contractors submitting bids and/or proposals to HANO shall be
required to complete and submit the following forms (Appendix):

o Section 3 Employment Action Plan

¢ Section 3 Training Action Plan

¢ Section 3 Contracting Action Plan

¢ Section 3 Employment and Training Schedule

e List of Core Employees (including date of hire for each core employee and address)

¢ Contracting Scheduie

e Letter of Intent

s Statement of Understanding

1. Pre-Award Phase: Subsequent to the submission of bids/proposals, but prior to coniract
award, contractors may be requested to provide additional information regarding the
submissions required in the Bid/Proposal Phase. Such requests may be made in instances
where the contractor does not show sufficient detail in their required Action Plans, where the
contractor’s required Schedules do not reflect achievement of the minimum stated
requirements, where the contractor has not identified the name of the Section 3
subcontractor(s) in the required Schedules and does not have signed Letters of Intent, or
where it is deemed necessary by HANO'’s Section 3 Coordinator.
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IV. Contract Performance Phase:

Section 3 Contract Performance Monitoring )

HANO shall monitor and evaluate the contractor’s Section 3 compliance towards achieving the
numerical requirements relative to Section 3 employment, training, and contracting
throughout the contract period. The contractor shall be responsible for providing the
following reports to HANO, which shall be submitted no later than 4:30 p.m., on the first
business day of each month throughout the contract period {Appendix):

e Core Employee List Subcontractors / New Contracts

¢ Section 3 Employment and Training Compliance Reports
e Section 3 Manhour Report

s Contracting Compliance Report

* Section 3 Income Verification Form

o Employer Paid Training Report

Upon HANO's request, the contractor and all tier level sub-contractors are required to provide
supporting documentation and proof of previous employment of any and all core employees
prior to working on a HANO project.

The contractor shall also ensure that for each Section 3 resident hired, a Section 3 Verification
Form is completed. The Section 3 Income Verification Form shall be completed by the
resident, and submitted to the contractor. This documentation should be included with the
monthly reports submitted to HANO.

The contractor shall be responsible for monitoring the compliance of any tier subcontractors.
In doing so, the contractor shall require monthly reports, in the formats provided, fromits
lower tier subcontractors.

Determination of Compliance

Contractors and their subcontractors are required to demonstrate compliance with the
Section 3 employment and contracting requirements by meeting the numerical requirements
set forth above. Contractors who do not meet the contracting numerical requirements must
thoroughly document its inability to comply. In addition, HANO requires contractors that fail
to meet the contracting requirements set forth in this policy use the alternative measures
listed on page 16 to comply. Contractor’s efforts shail be directed towards identifying
methods to achieve success under this program through the following requirements:

Hiring:

» Target recruitment of Section 3 residents for training and employment by taking
steps such as:
o Prominently place a notice of commitments under Section 3 at the project
site or other places where applications for training and employment are
taken;
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o Contact HANO, HANO resident councils, HANO resident management
corporations, and HANQ residents;

o Consider contracting with HANO Resident Councils and/or Resident
Management Corporations

o Contact HANO for a list of agencies which may be able to provide assistance
regarding opportunities for training which can be utilized on this contract;

o Contact local job training centers, employment service agencies, and
community organizations;

o Develop on-the-job training opportunities or participate in job training
programs;

o Develop or participate in certified Pre-Apprenticeship/Apprenticeship
Trainings Programs for construction trades on Construction Contracts and
Paid Internship/Summer Employment Opportunities for Non-Construction
Contracts.

o Advertise in the local media.

~ Keep a list of Section 3 area residents who apply on their own or by referral for
~ available positions.

Send to labor organizations or representatives of workers with whom the recipient,
contractor, or subcontractor has a collective bargaining agreement or other
understanding, a notice about contractual commitments under Section 3.

Select Section 3 area residents, particularly HANO residents, for training and
employment positions.

Provide ongoing monitoring of the program by the contractor and its
subcontractors to ensure compliance and to identify problems or difficulties in
meeting the requirements, and implement strategies to overcome the problems.
Where problems or difficulties in meeting the requirements are encountered, take
aggressive efforts to rectify the matter. Such action shall include, but not be
limited to, convening a meeting with HANO to advise it of the problems and
proposed solutions. HANO wil! offer its assistance whenever possible.

Where feasible, adjust the initial Section 3 and DBE/WBE Action Plan to increase
the use of Section 3 residents in categories where the Plan has been successful to
compensate for those categories of lower success.

B. DBE/WBE Certification

Businesses wishing to participate in HANO contracts as DBEs/WBEs must be certified by HANO's
Section 3/DBE/WBE Coordinator, in the Department of Development & Modernization.
Businesses claiming DBE/WBE status must be certified in order to have their participation
counted toward the contracting requirements stated herein. Interested businesses must
initiate the certification process by submitting an application for certification to the Housing

12
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Authority. Applications for certification may be obtained by visiting HANO's website at
www.hano.org.

Contracting Procedures:
The procedures outlined herein shall apply to all contractors seeking contracting opportunities
with the Housing Authority of New Orleans.

I, Prior to Bid/Pre Certification Process: If qualified, contractors can visit www.hano.org, to
complete and submit a Disadvantaged Business Enterprise Program Certification Application.

Il. Bid/Proposal Phase: Contractors submitting bids and/or proposals to HANO shall be required |
to complete and submit the following forms (Appendix):

DBE/WBE Contracting Action Plan
Contracting Schedule

Letter of Intent

Statement of Understanding

oo wp

I1l. Pre-Award Phase: Subsequent to the submission of bids/proposals, but prior to contract
award, contractors may be requested to provide additional information regarding the
submissions required in the Bid/Proposal Phase. Such requests may be made in instances
where the contractor does not show sufficient detail in their required Action Plans, where the
contractor’s required Schedules do not reflect achievement of the minimum stated
requirements, where the contractor has not identified the name of the DBE/WBE
subcontractor(s) in the required Schedules and does not have signed Letters of Intent, or where
it is deemed necessary by HANO’s Compliance Officer.

IV. Contract Performance Phase: HANO shall monitor and evaluate the contractor’s compliance
towards achieving the numerical requirements relative to DBE/WBE contracting throughout the
contract period. The contractor shall be responsible for providing the following reports to
HANO, which shall be submitted no later than 4:30 p.m.,, on the tenth business day of each
month throughout the contract period:

¢ Contracting Compliance Report

The contractor shall be responsible for monitoring the compliance of any tier subcontractors.
In doing so, the contractor shali require monthly reports, in the formats provided, fromits lower
tier subcontractors.

Contracting:

o Target recruitment of DBEs/WBEs by taking such steps as:
o Contact DBEs/WBEs in the HANOQ's directory;
o Prominently place a notice of commitment relative to DBE/WBE contracting
at the project site and other appropriate places;
o Contact HANO for a list of certified firms;
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o Contact other organizations which might be helpful in identifying
DBEs/WBEs;
o Advertise in the local media.

e Make every effort to use DBEs/WBEs included in HANO's directory o‘f certified firms.
Such efforts may include, but are not limited to:

o Dividing total work into smaller sub-tasks (i.e. by floor);

o Using multiple firms for the same type of work {i.e. two drywall
subcontractors or several plumbing suppliers);

o Exercise flexibility in utilizing DBEs/WBEs in other or additional areas than
initially proposed if necessary to meet the program objectives.

s Provide ongoing monitoring of the program by the contractor and its subcontractors
to ensure compliance and to identify problems or difficulties in meeting the
requirements, and implement strategies to overcome the problems. Where
problems or difficulties in meeting the requirements are encountered, take
aggressive efforts to rectify the matter. Such action shall include, but not be limited
to convening a meeting with HANO to advise it of the problems and proposed
solutions. HANO will offer its assistance whenever possible.

o Where feasible, adjust the initial DBE/WBE Contracting Action Plan to increase the
use of Section 3 business concerns in categories where the Plan has been successful,
to compensate for those categories of lower success.

C. Reporting Open Positions

All HANO contractors and subcontractors are required to report all job openings in connection
with a contract resulting from any solicitation on HANO’s Section 3/MWABE__Program
Coordinator, and to the onsite/project Section 3 Coordinator as soon as the job becomes
available. This will aid in fulfilling the .dual requirements of the shared job database by
connecting low-income residents in need of employment with contractors seeking to hire
Section 3 employees. Noncompliance with HANO'’s requirement may result in sanctions,
termination of the contract for defauit, and debarment or suspension from future HANO
contracts.

* For Construction Projects — All new hires must go through the on-site hiring process with the
Section 3 Coordinator

14
Board Approved March 13, 2012 Revised Reporting Forms June 20, 2018




Part Iil- Compliance Requirements

Compliance Requirements for Section 3/DBE/WBE Contracting

If a contractor or subcontractor cannot meet the Section 3, DBE, WBE contracting requirements
it must thoroughly document its inability to comply. In addition, HANO requires contractors
that fail to meet the contracting requirements set forth in this policy use the following
alternative measures to comply:

e Contractors must contribute to HANQ’s Section 3 Training Fund, which provides
training and other economic opportunities for HANO residents:

3 Trade, Construction and Rehab Contractors must contribute 2% of the total -
contract amount.

% Non-Construction Contractors (e.g. A&E, Consulting, Professional Services,
Technical) must contribute 1% of the total contract amount.

HANO will primarily use the Section 3 Training Fund to pay for resident self-sufficiency
programming through HANO’s partnerships with Local Colleges, State Approved Trade
Programs, paid Work Experience /Internship Programs, Youth Summer Employment Programs
and various other employment and training programs for residents. The site in which the
construction or project is occurring will receive a portion of funds generated from that
respective site for programs and equipment related to resident training.

Compliance Requirement for Project Labor Agreements or Community Workforce Agreements

HANO shall require that a Project Labor Agreement or Community Workforce Agreement be
entered into between the trade unions and the developer, contractor, and subcontractors for
all projects whose collective value under HANO contracts is $25 million or more. The Project
Labor Agreement or Community Workforce Agreement shall comply with all requirements of
the HANO Section 3 and DBE/WBE Employment, Training, and Contracting Policy dated March
13, 2012. The unions, developers, contractors, and subcontractors shall consult with HANO,
resident leaders, and community stakeholders on the terms of the agreement prior to its
execution.

15
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Part IV —~Training Requirements

Training Requirements for Construction Contracts

» HANO requires all construction contracts that are greater than ($100,000.00) one
hundred thousand dollars in total construction cost and is anticipated to exceed 6
months of construction; to inciude a detailed and well defined plan on how they will
provide a certified pre-apprenticeship or apprenticeship training programs to at least
(1) one Section 3 Resident in its priority order. (1) One additional Section 3 Resident in
its priority order will be provided training for every additional {($500,000) five hundred -
thousand to ($1,000,000.00) one million dollars of the total contract value. The
training plan and trainings must be aligned with the scope of work in the contract and
approved by HANO. A training program participant can only count for {1} one training
slot per total contract amount. Those who do not offer a certified pre-apprenticeship
or apprenticeship training program will contribute into the HANO Section 3 Training
Fund as prescribed in the chart listed below.

Training Requirements for Non-Construction Contracts

» HANO requires that all non-Construction contracts that meet or exceed ($100,00.00)
one hundred thousand dollars in total contract value include a detailed and well
defined plan to provide paid internship or summer employment opportunities to
Section 3 Residents in its priority order. An internship/summer employment program
participant can only count for (1) one internship/summer employment slot per total
contract amount. Those who do not offer a HANO approved paid internship or summer
employment opportunity will contribute into the HANO Section 3 Training Fund as
prescribed in the chart listed below.

* A Portion of All Funds Generated at A HANO Housing Site Will Remain At That Site for Resident Training Programs and Equipment

Total Contract Amount- Number of Section 3 | Contribution to HANQ Training Fund if
Training / Internship | Training or Internship Slots Are not
Slots Avallable
At least $100,000, but [ess than $500,000 | 1 6% of the Total Contract Value up to
$25,000
At least $500,000, but less than 2 5% of the Total Contract Value up to
51,000,000 $40,000
At least $1,000,000, but less than 3 4% of the Total Contract Value up to
$2,000,000 ‘ $60,000
At least $2,000,000, but less than 4 3% of the Total Contract Value up to
$4,000,000 $80,000
At least $4,000,000, but [ess than 10 2% of the Total Contract Value up to
47,000,000 $105,000
47,000,000 or more 1 additional training | 1.5% of that Total Contract Value, with
slot for every no dollar limit
additional
$500,000.00
16
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Part V — Contracting and Compliance Forms
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Housing Authority of New Orleans
Section 3 Individual Verification Form

The following information will be used to verify your individual eligibility under the Section 3
regulations as set forth in 24 CFR Part 135.

A Section 3 resident seeking the preference in training and employment shall certify and submit
evidence to demonstrate Section 3 eligibility. _

l, , residing at
(print name) {address)
have a family size of and my total

(city, state, zip code)
annual income for the prior calendar year (20__ ) was $ as is evidenced by the attached
documentation.

HANO Client Status (Check ONLY One of the Following)
g |live in Public Housing at {insert development name)
o | am a Housing Choice Voucher recipient
0 None of the above

Proof of income and residency is a requirement for an individual fo become Section 3 certified.

Proof of residency (Check at least one and provide a copy with this form):
o Copy of current lease '
a 2 Utility Bills for the past 2 months (Utility bills must be in the name as shown above)
o Notarized statement from an individual with at least one of the above documents in their name
attesting that the person seeking Section 3 Certification is living at their residence
O One of the acceptable proofs of income listed belfow
a Valid Federal or State ID

Proof of income {Check at least one and provide a copy with this form):

Copy of receipt of public assistance

Copy of Evidence of participation in a public assistance program

Proof of income (Check stub, W-2, Tax forms, 1099, employer lelter on letterhead, efc.)

Proof of Unemployed Status

| Have Zero Income and did not receive any form of subsidy during the calendar year listed above

oCcooo

| have voluntarily provided the above information in conjunction with employment on a HANOQ related
project. | attest to the truthfuiness of my statements fully understanding that this information is subject to
verification by the appropriate federal agencies.

Signature Date

Contact Phone:

Fitle 18, Section F00F of the U.S. Code sfates that a person is guilty of a felony for knowingly and willingly making false or fraudulent siatemenis to any
department of the United States Government. :

Willful falsification of any of the above statements may subject the contractor or subcontractor fo civil or criminal prosecution. See Section 1081 of Title 18
and Section 231 of Title 31 of the U.S. Cade.

18
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Consistent with the requirements of Section 3 of the Housing and Urban Development Act of
1968, as amended (12 U.8.C. 1701u) and with the Housing Authority of New Orleans’ (HANO)
Board Resolution Number 2012-05, HANO hereby reaffirms its commitment of ensuring that all
contractors and any tier subcontractors that are awarded a contract in excess of $100,000.00
by HANO for work generated through the expenditure of HUD funding shall take all necessary
and reasonable steps to provide meaningfui, full-time, permanent employment and training to
Section 3 residents. It is further reaffirmed that all contractors and any tier subcontractors that
are awarded a contract in excess of $100,000.00 by HANO for work generated through the
expenditure of HUD funding shall take all necessary and reasonable steps to provide business
opportunities to Section 3 business concerns.

Definitions:

Low-Income Person:.

A family (including single persons) whose income does not exceed 80% of the median income
for the area, as determined by the Secretary, with adjustments for smaller and larger families.

Very Low-Income Person:

A family (including single persons) whose income does not exceed 50% of the median family
income for the area, as determined by the Secretary, with adjustments for smaller and larger
families.

New Hires:
Full-time employees for permanent, temporary or seascnal employment opportunities.

Section 3 Resident.

1) A low or very low income resident of HANO housing site where the work is being
done; or
2) A low or very low income resident of any HANO housing site; or

3) A participant in HUD Youthbuild program in Orleans Parish; or
4) A HANO Housing Choice Voucher Patticipant
5) a) A very low-income resident of Orleans Parish

b) A low-income resident of Orleans Parish

Statement of Numerical Requirements and Order of Preference:

in accordance with Section 3, HANO requires that all contractors and any tier subcontractors
shall provide training and employment opportunities to Section 3 residents to meet or exceed a
numerical requirement of 30% of all new hires in the following order of priority:

Priority 1: A low or very low income resident of HANO housing site where the work is being
done
Priority 2: A low or very low income resident of any HANO housing site

Priority 3: A participant in HUD Youthbuild program in Orleans Parish
Priority 4: A HANO Housing Choice Voucher Participant
Priority 5: a) A very low-income resident of Orleans Parish

b) A low-income resident of Orleans Parish

19
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HOUSING AUTHORITY OF NEW ORLEANS

SECTION 3 EMPLOYMENT ACTION PLAN

(Note: FINAL PLAN WILL BE {INCORPORATED INTO CONTRACT, IF AWARDED.}

Provide a written Plan describing the process and steps that will be taken to ensure that the
requirements relative to the hiring of Section 3 residents will be met. Include in the description.,
what specific actions will be taken to ensure that subcontractors comply with the requirements.
The description must outline specific steps to be taken and detail the program or strategy to be
employed to achieve the requirements. For construction and related contracts where the
General Contractor is unknown at the bid/proposal stage, Respondent must outline a process
for meeting the stated requirements and commit to providing a detailed job projection within 30
days of contract execution. Complete attached Employment and Training Schedute outlinin
job projections by category and anticipated timeline. :

NOTE: This plan shall incarporate actions to be taken by the bidder'siofferor's proposed subcontractors/suppliers.

Name: Title:, Date;

. _ 21
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HOUSING AUTHORITY OF NEW ORLEANS

SECTION 3 TRAINING ACTION PLAN

(Note: FINAL PLAN WILL BE INCORPORATED INTO CONTRACT, IF AWARDED.)

Provide a written Plan describing the process and steps that will be taken to ensure that the
requirements relative to pre-apprenticeship training, apprenticeship training, paid and unpaid
internships of Section 3 residents will be met. Inciude in the description what types of
internships, trainings, trades and the specific actions that will be taken to ensure that
subcontractors comply with the requirements. The description must outline specific steps to he
taken and detail the program or strategy to be employed to achieve the requirements. For
construction and related contracts where the General Contractor or subcontractors are unknown
at the bid/proposal stage, Respondent must outiine a process for meeting the stated
requirements and commit to providing a detailed job projection within 30 days of contract
execution. Complete attached Employment and Training Schedule outlining job projections by
category, internships, pre-apprenticeship trainings, apprenticeship trainings and anticipated
timeiine.

NOTE: This plan shall incomporate actions to be taken by the bidder's/offeror’s praposed subcantractorsisuppliers.

Name: Title: ' Date:

22 .
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HOUSING AUTHORITY OF NEW ORLEANS

CONTRACTING ACTION PLAN FOR SECTION 3/DBE/WBE

(FINAL PLAN WiLL BE INCORPORATED INTO CONTRACT, IF AWARDED. )

Provide a written Plan describing the process and steps that will be taken to ensure that the
requirements relative to contracting with Section 3 businesses, Minority and Women Business
Enterprises will be met. Include in the description what specific actions will be taken to ensure
that subcontractors comply with the requirements. The description must outline specific steps
to be taken and detail the program or strategy to be employed to achieve the requirements.
Provide an outline of the specific contracts that will be awarded to Section 3/DBE/MWBE
husinesses, if known. Use additional sheets of paper, if necessary.

NOTE: This plan shall incorporate actions to be taken by the bidder'siofferor’s proposed subcontractors/suppliers.

Name; Tille: Date;
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HOUSING AUTHORITY OF NEW ORLEANS

CONTRACTOR NAME:
CONTRACT EXECUTION DATE:

LIST OF CORE EMPLOYEES

List all regular, permanent employees who are currently pérform[ng work, or who normally perform work
for your company when work Is available. Duplicate form if additional space is needed.

EMPLOYEE NAME/ADDRESS DATE OF HIRE

JOB CLASSIFICATION

Core Employee: Contractor's regular, permanent employee who normally performs work for the
contractor when work is available.

Name:

Title:

Date;

Board Approved March 13, 2012
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HOUSING AUTHORITY OF NEW ORLEANS

LETTER OF INTENT -~ Subcontractor Commitment Form

To: IFB#
Name of Prime Contractor

The undersigned will eriter into a signed agreement with the Prime Contractor listed above. Copies of agreements
including, but not limited to joint ventures, subcontracts, supplier agreements or purchase orders referencing the IFB,

RFP, RFQ, or Purchase Ovder Number shall be forwarded to HANG at:

Housing Authority of New Orleans
4100 Touro Street

New Qrleans, Louisiana 70122

Attn: Section 3/DBEMVBE Coordinator

Name of Subconfractor,

Description of Work to Be Performed by Subcontractor

Contract Value (inclusive of change orders) $

Term of Contract (include start and end dates)

Subcontractor Status (Section 3, DBE, WBE)

By:
Prime Contract Signature

Printed or Typed Name

Title:

Date:;

If a corporate seal is not affixed, this document must be notarized. Provide Letter of Intent on Company Letterhead.

Subscribed and sworn to (Notary Public)
{Seal}
before me this day of . . 20

My Commission expires:

Date Executed:
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HOUSING AUTHORITY OF NEW ORLEANS

STATEMENT OF UNDERSTANDING

IFB NO.

Under penalties of perjury, as prescrived in 18 U.S.C. 1001, the undersigned cerlifies that it:

o  Has prepared and submilted its bidfproposal to HANO with a full understanding of HANO's requirements with
respect to employment, training, and contracting with Section 3 residents, Section 3 business concerns,
Disadvantaged Business Enterprises (DBEs), and Women Business Enterprises (WBEs); and

o Agress to act in good faith to ensure that the specified requirements relative to employment, training, and
contracting are met; and -

o The representations contained in the Section 3 Employment and Training Action Plan submitted with the
bid/proposal are true and correct as of this date; and

o  Proposes to use the services of the Section 3 business concerns, DBEs, and WBEs listed in the Contracting
Action Plan; and

o Wil not alter the level of employment, training, and contracting with Section 3 residents, Section 3 business
concerns, DBEs, and WBES identified in the Section 3 Employment and Tralning Schedule and in the
Contracting Schedule without prior vritten notice to HANO; and

o Agrees to provide regular compliance reports to HANO, at thie intervals specified by HANO and in the format
specified by HANO; and

o  Will monitor, ensure, and report subcontractor compliance with respect to HANO's employment and contracting
requirernents,

o Wil provide HANO with documentation in the format and timeframe requested by HANO, such as subcontractor
certifications, employee income verifications, etc. to confirm eligibility of those employees, trainees,
subcontractors claiming Section 3, DBE, andfor WBE status.

Bidder's/Offeror's Name

By:
Signature

Printed or Typed Name

Title:

Date:

If 2 corporate seal is not affixed, this document must be notarized.

Subscribed and sworn to {Notary Public)
: {Seal)
before me this day of ., 20

My Commission expires:

Date Executed:
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HOUSING AUTHORITY OF NEW ORLEANS

Section 3 Manhour Report

To be submitted hefore 5:00 p.m. on the first business day of the month

Contractor: ’ Contract No.:

Contract Start Date: Contract Completion Date:

Report for maonth of: 20

Identify all Employees Including Section 3 residents who have performed work in cennection with this project to
date. All Section 3 employees must appear on the Certified Payroll Form (if applicable).

For the period of this repori, indicate:

Total Number of Manhours Worked by all Employees:

Total Number of Manhours Worked by Section 3 Employees.

Total Percentage of Manhours Worked by Section 3 Employess:

Name:

Title:

Date:,

**Attach Section 3 Resident Certification Forms for each new hire reported.
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oty b T HOUSING AUTHORITY OF NEW ORLEANS

Fe hea

Contracting Compliance Report

To be submitted before 5:00 p.m. on the first business day of the month

Contractor. . Contract No.:

Contract Start Date: Contract Completion Dats:

Original Contract Amount: $,

Current Contract Ameint (Including Change Crders). $

Report for month of: 20

List all Section 3(DBEMBE Subcontractors and Suppliers utilized on this contract fo date. Copies of all
subcontract/supplier agreements executed during this reporting period must he submitted with report. Make
copies of form if additional space is needed. :

ALL SECTION 3/DBE/WBE CONTRACTORS ARE REQUIRED TO LIST ALL SUBCONTRACTORS
N il

Total Amount Paid to Contractor by HANO:

This Period: $ To Date: $

Total Amount Paid by Contractor to Section 3 Business Concerns:

This Period: $ To Dafte: $

Total Amount Paid by Contractor to DBES:

This Period: $ To Date: §

' Total Amount Paid by Contractor to WBEs:

This Period: $ To Date. $
Name;
Title:
Date:
32
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| Section 3 ,
Employment and Training Assessment

This Assessment is designed to caplure potential Section 3 Certified candidates' employment interest, work
experience and training information. Information will be forwarded to employers based upon the skills required for
the open positions. Applicants will bé considered for positions without regard to race, color, religlon, sex national
origin, age or marital status.

Personal information

Name : Date
Address

City State _ Zip
Home Telephone ~_Alt. Telephone

Current Age : Date of Birth

Do you reside at a HANO affordable housing site? () YES( ) NO
If Yes, Which Site: Name of Head of Household
Are you a HANO Housing Choice Voucher Participant () YES ( YNO
If Yes, Name of Head of Household

Do you reside at a federally supported housing unit? ( YYES { JNO
Are you a HUD Youth Build Participant? { JYES{ )NO

Education

Highest Level of Education (Grade Completed)

High School Diploma GED Some College

College List Degree Year Completed
Name of last School Attend City State

Last Year Attended

Employment

1. Have you ever worked before? Yes No

2. Are you currently working? Yes No Full Time Part Time
3. Current Job Title Hourly Rate
4. Have you ever completed an occupational skills training? If so, what, when and where.

33
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5. Do you have an occupational skills credentialflicense? if so, what and expiration daie.

6. Have you ever participated or completed work readiness training? If so, when.

7. Are there any problems or issues that may prevent you from working consistently? If so, explain.

8. What type of environment would you like to work in? Indoors Outdoors

9. What types of machinery/office equipment to you know how to operate?

Employment History

Beginning
Name of Employer | Dates of Employment Hourly Rate
Address/ City/State Start/End Job Title Ending Hourly | Reason For Leaving
Rate

Transportation

1. Doyou have a valid driver's license? Yes, No State

2. Do you own a car or have access to reliable transportation to get to and from work?
Yes No__ - If yes, make /modellyear of car.




If no vehicle or license, what is your primary means of {ransportation?

References: DO NOT INCLUDE RELATIVES.

Name

Address

City State Zip Code

Telephone Position/Relationship

Name

Address

City State Zip Code

Telephone Position/Releationship

Name

Address

City State Zip Code

Telephone Pasition/Releationship
Signature: Date:

Print Name:




SKILLS ASSESSMENT

L Place an (X) on the area(s) in which you have skills and list the number
of years of expet 1ence e,

# Of Years
Experience

| # Of Years
1 Experience

Assistant

Pro;ect Ass&stant




Please place an (X) by the area(s) in which you are interested in training.

Comments




HOUSING AUTHORITY OF NEW ORLEANS
INVITATION FOR BIDS
FOR
CORRECTIVE ROOF WORK AT GUSTE SENIOR HIGH-RISE BUILDING
IFB #21-912-24

EMPLOYEE VERIFICATION AFFIDAVIT
(Employer)

STATE OF

CITY/COUNTY OF

l, Being duly sworn, attests and says that:
(Authorized Signatory)

a private organization,

(Name of Private Company/Employer)

duly registered in the aforementioned state, and contracted to perform work within the State of
Louisiana, herein attests that l/'we (the employer) are in compliance with the United States
Department of Homeland Security's “E-Verify” program, which is mandated pursuant to La RS
38:2212.10. | further attest that I/we are registered in a status verification system fo verify that all
new employees in my/our (the employer) employ are legal citizens of the United States, or are
legal aliens. Further, l/we shall continue to utilize a status verification system to confirm the legal
status of all new employees assigned to this project during the term of this contract. In further
compliance with the Immigration Reform and Immigrant Responsibility Act of 1996 administrated
by the U.S. Department of Homeland Security, l/we shall require all subcontractors to submit to
me/us (the employer) a sworn affidavit verifying its compliance with the Immigration Reform and
Immigrant Responsibility Act of 1996, 8 U.S.C. 1324(a).

Signature of

(Authorized Signatory)

(Printed Name/Title of Authorized Signatory)

Sworn to and Subscribed before me:

This day of , 20

Notary Public

My Commission Expires




HOUSING AUTHORITY OF NEW ORLEANS
INVITATION FOR BIDS
FOR
CORRECTIVE ROOF WORK AT
GUSTE SENIOR HIGH-RISE BUILDING
IFB #21-912-24

STATEMENT.OF BIDDER’S/OFFEROR’S QUALIFICATIONS

This form must be submitted in accordance with the instructions and/or Supplemental instructions contained herein.
Each business of a joint venture must submit this form. Complete ali blanks by entering the requested information or
“NA” if it is not applicable to your business.

BUSINESS NAME:

AVG. ANNUAL SALES (LAST 3 | CURRENT NETWORTH: | DATE BUSINESS STARTED:
YEARS):

PARENT COMPANY {(IF AFFILIATE): PREVIOUS BUSINESS NAME:

OFFICERS, OWNERS, OR PARTNERS

NAME OFFICIAL CAPACITY

PERSONS AUTHORIZED TO SIGN OFFERS AND CONTRACTS IN COMPANY NAME

NAME OFFICIAL CAPACITY

BANK REFERENCE

BANK NAME: ADDRESS:

CONTACT PERSON: TELEPHONE NO.:




STATEMENT OF BIDDER’S QUALIFICATIONS (CONT.) QUALITY ASSURANCE
YES NO

1. Has the Bidder/Offeror has successfully completed three similar projects within the past five
years?

2. Over ihe past five years, has the Bidder/Offeror completed all of their projects within the
contract ime  frame and budget?

3. Over the past five years, has the BidderfOfferor besn Terminated for Default by any public
entity?

4. Overthe past five years, has the Biddérl()ﬁeror ever been issued a finding of non-compliance
by HANG relative to DBE, WBE and Section 3 Employment and Contracting?

5. Qverthe past five years, has the Bidder/Offeror ever been issued a finding of non-compliance
relative to Davis Bacon Wage Requirements?

BUSINESS REFERENCES {(Provide three existing or completed work activities by your business
which are similar to or support your ability to successfully complete the scope of work.) Please
attach additional pages if additional space is needed. B

AGENCY/COMPANY NAME: ACTIVITY: DOLLAR AMOURNT:
DATE GOMPLETED: CONTACT PERSCN: TELEPHONE NO.:
AGENCYICOMPANY NAME: ACTIVITY: DOLLAR AMOUNT:
DATE COMPLETED: CONTACT PERSON: TELEPHONE NO.:
AGENCY/COMPANY NAME: ACTIVITY: DOLLAR AMOUNT:
DATE COMPLETED: CONTACT PERSON: EE)IEEPHONE

The undersigned covenants and agrees to provide the Housing Authority of New Orleans current,
complete, and accurate information regarding their business’ status. The undersigned further
agrees to permit examination of books, records, and files by authorized representatives of the-
Housing Authority of New Orleans or the U.S. Department of Housing and Urban Development. Any
material misrepresentation may be grounds for terminating any contract which may be awarded
and for initiating action under federal or state laws concerning false statements.

SIGNATURE OF PRINCIPAL: PRINTED NAME OF PRINCIPAL: - DATE SIGNED:




General Conditions for Construction
Contracts - Public Housing Programs

U.S. Department of Housing and UrbanDev
elopment

Office of Public and Indian Housing

OMB Approval No. 2577-0157 (exp. 11/30/2023})

Applicability. This form is applicable to any

construction/development contract greater than $150,000.

Public reporting burden for this coltection of information is estimated to average 1 hour. This includes the time for collecting, reviewing, and reporting
the data. The information requested is required fo abtain a benefit. This form includes those clauses required by OMB's common rule on grantee
procurement, implemented at HUD in 2 CFR 200, and those requirements st forth in Section 3 of the Housing and Urban Development Act of 1968 and its
amendment by the Housing and Community Development Act of 1992, implemented by HUD at 24 CFR Part 135. The form is required for construction

contracts awarded by Public Housing Agencies {PHAs). The form is used by Housing Authorities in solicitations to provide necessary contract clauses.
If the form were not used, PHAs would be unable to enforce their contracts.. There are no assurances of confidentiality. HUD may not conduct or

sponsor, and an applicant is not required to respond to a collection of information unless it displays a currently valid OMB control number.

Liens

Materials

Clause Page Clause Page
1} Defintions 2 | Administrative Requirements | ;
2. Confractor's Responsibility for Work 2 25. Contracl Period 9
3. Aschitect’s Duties, Responsibilities and Authority 2 28, | Order of Precedence g
4 Other Contracts: 3 27. Payments 9
0 on Rea ame 2 Contract Modifications 0
5 Preconstruction Conference and Motice to Procesd 3 29. Changes 10
8. Construction Progress Schedule 3 30. Suspension of Work 11
7. Site Investigation and Conditions Affecting the Work 3 31. Disputes 11
8 Differing Site Conditions 4 32. Default ik
9. Specifications and Drawings for Canstruclion 4 33 Liquidated 12
10. | As-Built Drawings 5 34. Termination of Convenlence 12
11. | Material and Workmanship 5 35. Assignment of Contract 12
12. | Permits and Codes 5 36. Insurance 12
13. | Health, Safety, and Accident Prevention B 37. Subcontracls i3
k) Temporary Buildings and Transportation Materials 6 e Subcontracting with Small and Minority Firms, Women’s B
Business Enterprise, and Labor Surplus Area Firms
15. | Awailability and Use of Ulility Services 8 39. Equal Employment Opportunity 13
% | Protection of Exislting Vegetalion, Struciures, Q Employment, Training, and Contracting Opportunities H
Equipment, Utilities, and Improvements B for Low-Income Persons, Section 3 of the Housing and
Urban Development Act of 1968
17. | Temporary Buildings and Transportation Materials 41, Interest of Members of Congress 15
B~ | Clean Airand Water 7 22 Interest of Members, Officers, or Employees and b
Former Members, Officers, or Employees
19. | Energy Efficiency 7 43. Liritations on Payments Made to Influence 15
20. | Inspection and Acceptance of Construction 7 44. Royalties and Patents 15
21. | Use and Possession Prior to 8 45, Examination and Retention of Coniractor’s Records 15
22. | Warranty of Title 8 46. Labor Standards-Davis-Bacon and Related Acts 15
23. | Warranty of 8 47, Non-Federal Prevailing Wage Rates 19
24. | Prohibition Against g 48, Procurement of Recovered 19
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1. Definitions

(a) “Architect” means the person or other entity engaged by
the PHA to perform architectural, engineering, design,
and other services related to the work as provided for In
the confract. When a PHA uses an engineer to act in this
capacity, the terms “architect” and *engineer” shall be
synonymous. The Architect shall serve as a technical
representative of the Contracting Officer. The Architect's
authority is as sef forth elsewhere in this contract.

(b} “Contract” means the contract entered into between the
PHA and the Contractor. 1t includas the forms of Bid, the
Bid Bond, the Performance and Payment Bond or Bonds
or other assurance of completion, the Certifications,
Representations, and Other Statements of Bidders {form
HUD-5370), these General Conditions of the Contract for
Construction (form HUD-5370), the applicable wage rate
determinations from the U.S. Department of Labor, any
special conditions included elsewhere in the contract, the
specifications, and drawings. It includes all formal
changes to any of those documents by addendum,
change order, or other modification.

{c) “Contracting Officer” means the person delegated the au-
thority by the PHA to enter into, administer, and/or
terminate this contract and designated as such in writing
to the Contractor. The term includes any successor
Contracting Officer and any duly authorized
representative of the Contracting Officer also designated
in writing. The Contracting Officer shall be deemed the
authorized agent of the PHA in all dealings with the
Conlractor.

{d} “Contractor” means the person or other entity entering
into the contract with the PHA to perform all of the work
required under the contract.

(e} “Drawings” means the drawings enumerated in the
schedule of drawings contained in the Specifications and
as described in the contract clause entitled Specifications
and Drawings for Construction herein.

(f) *HUD" means the United States of America acling through
the Department of Housing and Urban Development
including the Secretary, or any other person designated to
act on its behalf. HUD has agreed, subject to the provisions of an
Annuat Contributions Terms and Conditions (ACC}, to
provide financial assistance to the PHA, which includes
assistance in financing the work to be performed under
this contract. As defined elsewhere In these General
Conditions or the contract documents, the determination
of HUD may be required to authorize changes in the work
or for release of funds to the PHA for payment o the
Contractor. Notwithstanding HUD's role, nothing in this
contract shall be construed to create any contraciual
relationship between the Contractor and HUD.

(g} “Project” means the entire project, whether construction
or rehatilitation, the work for which is provided for in
whole or in part under this contract,

(h} “PHA® means the Public Housing Agency organized
under applicable state laws which is a party {o this
confract.

(i) “Specifications” means the written description of the
technical requirements for construction and inciudes the
criteria and tests for determining whether the
requirements are met.

(1) "Work™ means materials, workmanship, and manufacture
and fabrication of components.

2. Contractor's Responsibility for Work

{a) The Conlractor shall furnish all necessary labor,
materials, tools, equipment, and transportation necessary
for performance of the work. The Contractor shall also
furnish alt necessary water, heal, light, and power not
made avaitable to the Contractor by the PHA pursuant to
lhe clause entitled Availability and Use of Utility Services
hereln.

(b} The Contractor shall perform on the site, and with its own
organization, work equivalent to at[east[ ] (12 percent
unless otherwise indicated) of the total amount of work to
be performed under the order. This percentage may be
reduced by a supplemental agreement to this order if,
during performing the work, the Conlractor requests a
reduction and the Contracting Cfficer determines that the
reduction would be to the advantage of the PHA.

{c) At all times during performance of this contract and untit
the work is completed and accepted, the Contractor shall
direclly superintend the work or assign and have on the
work site a competent superintendent who is satisfactory
to the Confracting Officer and has authority to act for the
Conlraclor.

{d} The Contractor shall be respensible for all damages lo
persons or property that ccour as a result of the
Contractor’s fault or nagligance, and shall take proper
safety and health precautions to protect the work, the
workers, the public, and the property of others. The
Contractor shall hold and save the PHA, its officers and
agents, free and harmless from liability of any nature
occasioned by the Contractor's performance. The
Contracior shall also be responsible for all materials
delivered and work performed until completion and
acceptance of the entire work, except for any completed
unit of work which may have been accepted under the
contract.

(e} The Contractor shall lay gut the work from base lines and
bench marks indicated on the drawings and be
rasponsible for all lines, levels, and measurements of all
work exectuted under the contract. The Contrastor shall
verify the figures before laying out the work and will be
held responsible for any error resulting from its failure to
4050

{f) The Contractor shall confine all operations (including

storage of materials) on PHA premises lo areas
authorized or approved by the Coniracting Officer.

(g} The Contractor shall at all times keep the work area,
including storage areas, free from accumulations of
waste materials. After completing the work and before
final inspection, the Contractor shall {1) remove from the
premises all scaffolding, equipment, tools, and materials
{including rejected materials) that are not the property of
the PHA and all rubbish caused by its work; {2) leave the
work area in a clean, neat, and orderly condition
satisfactory to the Contracting Officer; (3) perform all
specified tests; and, (4) deliver the installation in
complete and operating condition.

{h} The Contractor’s responsibility will terminate when all
work has been completed, the final inspection made, and
the work accepted by the Contracting Officer. The
Contractor will then be released from further obligation
except as required by the warranties specified elsewhere
in the contract.

3. Architect’s Duties, Responsibilities, and Authority

(a) The Architect for this confract, and any successor, shall
be designated in wriling by the Contracting Officer.
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(b) The Architect shall serve as the Contracting Officer’s
technical representative with respect to architectural,
engineenng, and design matters related to the work
performed under the contract. The Architect may provide
direction on contract performance. Such direction shall be
within the scope of the contract and may notbe of a
nature which: {1) institutes additional work outside the
scope of the contract; {2} constitlutes a change as defined
in the Changss clause herein; (3) causes an increase or
decrease in the cost of the contraci; (4) alters the
Construction Progress Schedule; or (5) changes any of
the other express terms or conditions of the contract.

{c) The Architect’s duties and responsibifities may include but
shall not be limited to:

(1)} Making periodic visits fo the work site, and on the
basis of hisfher on-site inspections, issuing written
reports to the PHA which shall include all cbserved
deficiencies. The Asrchilect shall file a copy of the
report with the Contractor's designated representative
at the site;

(2) Making modifications in drawings and technical
specifications and assisting the Conlracting Officer in
the preparation of change orders and other contract
modifications for issurance by the Contracting Officer;

(3} Reviewing and making recommendations with respect
to - {i} the Confraclor’s construction progress
schedules; (il the Contractor's shop and detailed
drawings; (i) the machinery, mechanical and other
equipment and materials or olher articles proposed
for use by the Condractor; and, (iv) the Contractor's
price breakdown and progress payment estimates;

(4} Assisting in inspections, signing Certificates of
Compiletion, and making recommendations with
respect to acceptance of work completed under lhe
contract.

4, Other Contracts

The PHA may undertake or award ofher contracts for
additional work at or near the site of the work under this
contract. The Contractor shall fully cooperate with the
other contraclors and with PHA employees and shall
carefully adapt scheduling and performing the work under
this contract to accommodate the additional work, heeding
any direction that may be provided by the Contracting
Officer. The Contractor shall not commit or permit any act
that will interfere with the performance of work by any
other contractor or hy PHA employaes

5. Pre-construction Conference and Notice to Proceed

(a) Within ten calendar days of contract execution, and prior
to the commencement of work, the Contractor shall
attend a preconstruction conference with representatives
of the PHA, its Architect, and other interested parties
convened by the PHA. The conference will serve to
acquaint the participants with the generat plan of the
construction operation and all other requirements of the
contract. The PHA wilf provide the Contractor with the

date, time, and place of the conference.

(b} The contractor shall begin work upon receipt of a written
Notice to Procesd from the Contracting Officer or
designee. The Contractor shall not begin work prior to
receiving such notice.

6. Construction Progress Schedule

{2) The Contracior shall, within five days after the work

commences on the contract or another pericd of time
determined by the Contracting Officer, prepare and
submit to the Contracting Officer for approval three copies
of a practicable schedute showing the order in which the
Contractor proposes to perform the work, and the dates
on which the Cantractor contemplates starting and
completing the several salient features of the work
(including acquiring labor, materials, and equipment). The
schedule shall be in the form of a progress chart of
suitable scale to Indicate appropriately the percentage of
work scheduled for completion by any given date during
the period. If the Contractor fails to submit a schedule
within the time prescribed, the Contracting Officer may
withhold approval of progress payments or take other
remedies under the contract until the Contractor submits
the required schedule.

{b) The Contractor shall enter the actual progress on the

chart as required by the Contracting Officer, and
immediately deliver three copiss of the annotated
schedule to the Centracting Officer. if the Contracting
Officer determines, upon the basis of inspection
conducted pursuant to the clause entitied Inspection and
Acceptance of Construction, herein that the Coniractor is
not meeting the approved schadule, the Contractor shall
fake steps necessary to improve its progress, including
those that may be required by the Contracting Officer,
without additional cost to the PHA. In this circumstance,
the Contracting Officer may require the Contractor to
increase the number of shifts, overdime cperalions, days
of work, andfor the amount of construction plant, and to
submit for approval any supptementary schedule or
schedules in chart form as the Contracting Officer deems
necassary to demonsirate how the approved rate of
progress wilt be regained.

(c) Failure of the Contractor to comply with the requirements

of the Contracting Officer under this clause shall be
grounds for a determination by the Conlracting Officer that
the Contractor is not prosecuting the work with sufficient
diligence to ensure completion within the time

specified in the Conlract. Upon making this

determination, the Contracting Officer may terminate the
Contractor's right to proceed with the work, or any
separable part of it, in accordance with the Default clause
of this conlract.

7. Site [nvestigation and Conditions Affecting the Work

(a) The Contractor acknovwdedges that it has taken steps

reasonably necessary to ascertain the nature and location
of the work, and that it has investigated and satisfied itself
as to the general and local conditions which can affect the
work or its cost, including but not limited to, (1) conditions
bearing upon transportation, disposal, handling, and
storage of materials; (2) the availability of labor, water,
eleclric power, and roads;(3) uncertainties of weather,
river stages, tides, or similar physical conditions at the
site; {4} the conformation and conditions of the ground;
and (5) the character of equipment and facilities needed
preliminary to and during work performance. The
Conlractor also acknowledges that it has salisfied ilself as
to the character, quality, and guantity of surface and
subsurface materials or obstacles to be encountered
insofar as this information is

Previpus editions are obsolete Page3 of 19
Replaces form HUD-5370-A

form HUD-5370 (1/2014)




reasonably ascertainable fromn an inspection of the site,
including all exploratory work done by the PHA, as well
as from the drawings and specifications made a part of
this contract. Any failure of the Contractor to take the
actions described and acknowledged in this paragraph
wil not relieve the Contractor from responsibility for
estimating properly the difficulty and cost of successfully
performing the work, or for proceeding to successfully
perform the work without additional expense to the PHA.

(b) The PHA assumes no responsibility for any conclusions
or inferpretations made by the Contractor based on the
information made available by the PHA. Nor does the
PHA assume responsibility for any understanding
reached or representation made concerning conditions
which can affect the work by any of its officers or agents
before the execution of this contract, uniess that
understanding or representation is expressly stated in
this contract.

8. Differing Site Conditions

{(a) The Contractor shall promptly, and before the conditions
are disturbed, give a wrilten notice o the Contracting
Officer of (1) subsurface or latent physical conditions at
the sile which differ materially from those indicated in this
condract, or {2} unknown physical condifions at the
site(s), of an unusual nature, which differ materially from
those ordinarily encountered and generally recognized as
inhering in work of the character provided for in the
confract.

(b} The Contracling Officer shall investigate the site
condilions promptly after receiving the nofice. Work shall
not proceed at the affected site, except at the
Contfractor's risk, until the Contracting Officer has
provided written instructions to the Contractor. If the
conditions do materially so differ and cause an increase
or decrease in the Contractor’s cost of, or the time
required for, perferming any part of the work under this
contract, whether or not changed as a resuit of the
conditions, the Contractor shall file a claim in wiiting to
the PHA within ten days after receipt of such instructions
and, in any event, before proceeding with the work. An
equitable adjustment in the contract price, the delivery
schedule, or both shall be made under this ¢lause and
the contract modified in writing accordingly.

{c) No request by the Contractor for an equitable adjustment
to the contract under this clause shall be allowed, unless
the Conlractor has given the writien notice required;
providad, that the time prescribed in (a) above for giving
written notice may be extended by the Conlracting
Officer.

(d) No request by the Contractor for an equitable adjustment
to the contract for differing site conditions shall be
allowed if made after final payment under this coniract.

9. Specifications and Drawings for Consfruction

(a) The Contractor shall keep on the work site a copy of the
drawings and specifications and shall at all times give the
Contracting Officer access thereto. Anything mentioned
in the specifications and not shown on the drawings, or
shown on the drawings and not mentioned in the
specificalions, shall be of like effect as if shown or
meniioned in both. In case of difference between
drawings and specifications, the specifications shall
govern. In case of discrepancy in the figures, in the
drawings, or in the specifications, the matter shall be

promptly submitted to the Contracting Cificer, who shall
prompfly make a determination in writing. Any adjustment
by the Contractor without such a determination shall be at
its own risk and expense. The Contracling Officer shall
furnish from time fo time such detailed drawings and other
information as considered necessary, unless

otherwise provided,

{b} Wherever in the specifications or upon the drawings the
words “directed”, "required”, “crdered”, “designated”,
“prescribed”, or words of like import are used, it shall be

underslood that the “direclion®, “requirement”, “order”,
“designation”, of “prescription”, of the Contracting Officer
is intended and similarly the words “approved®,
“acceptable”, “satisfactory”, or words of like import shall
mean “approved by”, or  “acceplable (o or “atisfaclory
to” the Contracling Officer, unless otherwise expressly
slated.

(c) Where “as shown™ “as indicated®, “as detailed”, or words

of similar import are used, it shall be understood that the
reference is made to the drawings accompanying this
conlract unless slated othenwvise. The word “provided” as
used herein shall be understood to mean “provide
complete in place” that is “furnished and installed”.

{d) "Shop drawings” means drawings, submitted to the PHA
by the Contractor, subcontractor, or any lower tier
subcontractor, showing in detail (1) the proposed
fabrication and assembly of structural elements and (2)
the installation (i.e., form, fit, and attachment details} of
malerials of equipment. It includes drawings, diagrams,
layouls, schematics, descriptive literature, illusirations,
schedules, performance and test data, and similar
malerials furnished by the Contractor to explain in detail
specific portions of the work required by the contract. The
PHA may duplicale, use, and disclose in any manner and
for any purposs shop drawings delivered under this
confract.

{e} If this contract requires shop drawings, the Contractor
shall coordinate all such drawings, and review them for
accuracy, completeness, and compliance with other
contract requirements and shall indicate its approval
thereon as evidence of such coordination and review.
Shop drawings submitted to the Conlracting Officer
without evidence of the Contracior's approval may be
returned for resubmission. The Contracting Officer will
indicate an approval or disapproval of the shop drawings
and if not approved as submified shall indicate the PHA’s
reasons therefore. Any work done before such approval
shall be at the Conlractor's risk. Approval by the
Contracting Officer shall not relieve the Contractor from
responsibility for any errors or omissions in such
drawings, nor from responsibility for complying with the
requirements of this coniract, except with respect to
variations described and approved in accordance with {f)
beloy.

{f) If shop drawings show variations from the contract
requirements, the Cenfractor shall describe such
variations in writing, separate from lhe drawings, at the
time of submission. If the Architect approves any such
variation and the Contracting Officer concurs, the
Contracting Officer shall issue an appropriate
modification to the contract, except that, if the variation is
minor or does not involve a change in price or in time of
performance, a modification nead not be issued.

{g} It shalt be the respansibility of the Gontractor to make
timely requests of the PHA for such large scale and full
size drawings, color schemes, and other additional
information, not already in his possession, which shall be
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required in the planning and production of the work. Such
requests may be submitted as the need arises, but each
such request shall be filed in ample time to permit
appropriate action to be taken by all parties involved so
as lo avoid delay.

(h) The Contractor shall submit to the Contracting Officer for
approval four coples {unless ofherwise indicated) of all
shop drawings as called for under the various headings
of these specifications. Three sets {unless otherwise
indicated) of all shop drawings, will be relained by the
PHA and one set will be returned to the Contractor. As
required by the Contracting Officer, the Contraclor, upon
completing the work under this confract, shall furnish a
complete set of all shop drawings as finally approved.
These drawings shall show all changes and revisions
made up to the time the work is completed and accepted.

(i) This clause shall be included in all subconiracts at any tier.

it shall be the responsibility of the Contractor fo ensure
that all shop drawings prepared by subcontraclors are
submitted to the Contracting Officer.

10. As-Built Drawings

(a) "As-built drawings,” as used in this clause, means
drawings submitted by the Contractor or subcontractor at
any lier to show the construction of a particular structure
or work as actually completed under the contract. “As-buiit
drawings” shall be synonymous with “Record
drawings.”

(b} As required by the Contracting Officer, the Contractor
shall provide the Contracting Officer accurale information
fo be used in the preparation of permanant as-buit
drawings. For this purpose, the Contractor shall record on
one set of contract drawings all changes from the
installations originally indicated, and record final locations
of underground lines by depth from finish grade and by
accurate horizontal offset distances to psrmanent surface
improvements such as buildings, curbs, or edges of
wadks.

{c) This clause shall be included in all subcontracts at any
tier. It shall be the responsibility of ihe Conlracior o
ensure that all as-built drawings prepared by
subcontractors are submitted to the Contracting Officer.

11. Material and Workmanship

{a) All equipment, material, and articles furnished under this
contract shall be new and of the most suitable grade for
the purpose intended, unless otherwise specifically
provided in this contract. References in the contract to
equipment, material, arlicles, or patented processes by
trade name, make, or catalog number, shail be regarded
as establishing a standard of quality and shall not be
construed as limiting competition. The Conlractor may, at
its option, use any equipment, malerial, article, or
process that, in the judgment of, and as approved by the
Confracting Officer, is equal to that named in the
specifications, unless otherwise specifically provided in
this contract.

(b} Approval of equipment and materials.

{1} The Contractor shall obtain the Contracting Officer's
approval of the machinery and mechanical and other
equipment {o be incorporated into the work, When
requesting approval, the Contractor shall furnish to the
Contracting Officer the name of the manufacturer, the
model number, and other information concerning the
performance, capacity, nature, and rating of the

machinery and mechanical and other equipment.
When required by this contract or by the Contracting
Officer, the Contractor shall also obtain the
Contracting Officer's approval of the material or
articles which the Contractor contemplates
incorporating into the work. When requesting
approval, the Confractor shall provide full information
concerning the material or arlicles. Machinery,
equipment, material, and articles that do not have the
required approval shall be installed or used at the risk
of subsequent rejection.

{2) When required by the specifications or the
Contracting Officer, the Contractor shall submit
appropriately marked samples {and certificates
related to them) for approval at the Contractor’s
expense, with all shipping charges prepaid. The
Contractor shall fabel, or otherwise properly mark on
the container, the material or product represented, its
place of origin, the name of the producer, the
Confractor's name, and the identification of the
construction project for which the material or preguct
is intended to be used.

(3) Certificales shali be submitted in triplicate, describing
each sample submitted for approval and certifying
that the malerial, equipment or accessory complies
with contract requirements. The cerlificates shall
include the name and brand of the product, name of
manufacturer, and the location where produced.

{4) Approval of a sample shall not constitule a waiver of
the PHA right to demand full compliance witit contract

requirements. Materials, equipment and accessories
may be rejected for cause even though samples have
been approved.

(5) Wherever materials are required to comply with
racognized standards or specifications, such
specifications shall be accepted as establishing the
technical qualities and testing methods, but shall not
govern the number of tests required to be made nor
maodify other contract requirements. The Contracting
Officer may require laboratory test reports on items
submitted for approval or rmay approve materials on
the hasis of data submitted in cerlificates wilih
samples. Check tests will be made on materials
delivered for use only as frequently as the Contracting
Officer determines necessary to insure compliance of
materials with the specifications. The Contractor will
assume all costs of retesting materials which fail fo
mest contract requirements and/or testing materials
offered in substitution for those found deficient.

(6) After approval, samples will be kept in the Project
office until completion of work. They may be built inlo
the work after a substantial quantity of the materials
they represent has been buiit in and accepted.

{c} Requirements conceming lead-based painl. The
Contractor shall comply with the requirements concerning
lead-based paint contained in the Lead-Based Paint
Poisoning Prevention Act (42 U.S.C. 4821-4846} as
implemented by 24 CFR Part 35.

12. Permits and Codes

{a) The Contractor shall giva all notices and comply with all
applicable laws, ordinances, codes, rufes and regulations.
Notwithstanding the requirement of the Contractor to
comply with the drawings and specifications In the
contract, all work installed shall comply with all applicable
codes and regulations as amended by any
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waivers. Before instalting the work, the Coniractor shall
examine the drawings and the specifications for
compliance wilh applicable codes and regulations
bearing on the work and shafl immediately report any
discrepancy it may discover to the Confracting Officer,
Where the requirements of the drawings and
specifications fail to comply with the applicable code or
regulation, the Contracting Officer shall modify the
confract by change order pursuant lo the clause entitled
Changes herein to conform o the code or regulation.

(b) The Contractor shall secure and pay for all permits, fees,
and licenses necessary for the proper execution and
completion of the work. Where the PHA can arrange for
the issuance of all or part of these permits, fees and
licenses, without cost to the Contractor, the contract
amount shall be reduced accordingly.

13. Health, Safety, and Accident Prevention

{a) In performing this contract, the Contractor shall:

{1} Ensure that no laborer or mechanic shall be required
o work in surraundings or under working conditions
which are unsanitary, hazardous, or dangerous to

histher health and/or safety as determined under
construction safely and health standards promulgated
by the Secretary of Labor by regulation;

(2} Protect the lives, health, and safety of other persons;

(3} Prevent damage to property, materials, supplies, and

equipment; and,

{4} Avoid work interruptions.

(b} For these purposes, the Contractor shall:

(1) Comply with regulations and standards issued by the
Secretary of Labor at 29 CFR Part 1928. Failure o
comply may result in imposition of sanctions pursuant
to the Contract Work Hours and Safely Standards Act
{Public Law 91-54, 83 Stat. 98), 40 U.S.C. 3701 et
seq.; and

{2} Include the terms of this clause in every subcontract
so that such terms will be binding on each
subcontractor.

(c) The Contracter shall maintain an accurate record of
exposure data on all accidents incident to work performed
under this contract resulling in death, traumatic injury,
occupational disease, or damage to property, malerials,
supplies, or equipment, and shall report this data in the
manner prescribed by 28 CFR Part
1904

(d) The Contracting Officer shall notify the Contractor of any
noncompliance with these requirements and of the
correclive action required. This nolice, when delivered lo
the Contractor or the Contractor's representative at the
site of the work, shall be deemed sufficient notice of the
noncompliance and cormective action required. After
receiving the nolice, the Contractor shall immediately
take corrective action. If the Contractor fails or refuses to
take corrective action prompltly, the Contracling Officer
may issue an order slopping all or part of the work until
satisfactory corrective action has been taken. The
Contractor shall not base any claim or request for
equitable adjustment for additional time or money on any
stop order issued under these circumstances.

{e) The Contractor shall be responsible for ils subconftractors’
compliance with the provisions of this ¢lause. The
Contractor shall take such action with respect to any
subconiract as the PHA, the Secretary of Housing and
Urban Gevelopment, or the Secretary of Labor shall
direct as a means of enforcing such provisions.

i4. Temporary Heating

The Contractor shall provide and pay for temporary
heating, covering, and enclosures necessary to properly
protect ali work and materials against damage by
dampnass and cold, to dry out the work, and to facilitate
the completion of the work. Any permanent heating
equipment used shall be turned over to the PHA In the
condition and at the time required by the specifications,

15. Awailability and Use of Utility Services

{a) The PHA shall make all reasonably required amounts of
utilities available to the Contractor from existing outfets
and supplies, as specified in the contract. Unless
otherwise provided in the contract, the amount of each
utility service consumed shall be charged to or paid for by
the Contractor at prevailing rates charged to the PHA or,
where the utility is produced by the PHA, at reasonable
rates determined by the Contracting Officer. The
Contractor shall carefully conserve any utilities furnished
without charge.

(b} The Cantractor, at its expense and in a manner
satisfactory to the Contracting Officer, shall install and
maintain all necessary lemporary connections and
distribution lines, and all meters required to measure the
amount of each utility used for the purpose of
determining charges. Before final acceplance of the work
by the PHA, the Contractor shall remove all the
temporary connections, distribution lines, meters, and
associated paraphernalia.

16. Protection of Exisling Vegetation, Structures,
Equipment, Utilities, and improvements

(a) The Contractor shall preserve and protact ali structures,
equipment, and vegetation (such as trees, shrubs, and
grass) on or adjacent to the work site, which are not to be
removed under this contract, and which do not
unreasonably interfere with the work required under this
contract.

{b) The Contractor shall only remove trees when specifically
authorized to do so, and shall avoid damaging vegetation
that will remain in place. If any limbs or branches of lrees
are broken during performance of this coniract, or by the
careless operation of equipment, or by workmen, the
Contractor shall irim those limbs or branches with a clean
cut and paint the cut with a free-pruning compound as
directed by the Contracting Officer.

(¢} The Contractor shall protect fram damage all existing
improvements and utilities (1) at or near the work site and
{2) on adjacent property of a third party, the locations of
which are mads known o or should be known by the
Confractor. Prior to disturbing the ground at the
construction site, the Contractor shall ensure that all
underground utility fines are clearly marked.

{d) The Contractor shall shore up, brace, underpin, secure,
and protect as necassary all foundations and other parts
of existing structures adjacent to, adjoining, and in the
vicinity of the site, which may be affected by the
excavations or other operations connecied wilh the
construction of the project.

{e} Any equipment temporarily removed as a result of work
under this contract shall be protected, cleaned, and
replaced in the same condition as at the time of award of
this coniract.
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{f) New work which connects to existing work shall
correspond in all respecis with that to which it connecls
and/or be similar to existing work unless otherwise
required by the specifications.

(g} No structural members shall be altered or in any way
weakened without the written authorization of the
Contracting Officer, unless such work is clearly specified

in the plans or specifications.

(h} If the remova!l of the existing work exposes discolored or
unfinished surfaces, or work out of alignment, such
surfaces shall be refinished, or the material replaced as
necessary lo make the continuous work uniform and
harmonious. This, however, shall not be conslrued to
require the refinishing or reconstrustion of dissimilar
finishes previously exposed, or finished surfaces in good

19.

The contactor shaill comply with the Clean Air Act, as
amended, 42 USC 7401 et seq., the Federal Water
Pollution Control Water Act, as amended, 33 U.S.C. 1251
et seq., and standards issued pursuant thereto in the
facilities in which this contract is to be performed.

Energy Efficiency

The Contractor shall comply with mandatory standards
and palicies refating to energy sfficiency which are
contained in the energy conservation plan issued in
compliance with the Energy Policy and Conservation Act
{Pub.L. 94-163} for the State in which the work under the
contract is performed.

condition, but in different planes or on different ievels 20. Inspection and Acceptance of Construction

when brought together by the removal of intervening
work, unless such refinishing or reconstruction is
specified in the plans or specifications.

{i} The Contractor shall give all required notices o any
adjoining or adjacent property owner or other party before
the commencement of any work.

{j} The Contractor shall indemnify and save harmless the
PHA from any damages on account of settlement or the
foss of tateral support of adjoining properly, any damages
from changes in topography affecting drainage, and from
altloss or expense and all damages for which the PHA
may become liable in consequence of such injury or
damage to adjoining and adjacent structures and their

premises.

(k) The Contractor shall repair any damage to vegetation,
structures, equipment, utilities, or improvements,
including those that are the property of a third parly,
resulting from failure to comply with the requirements of
this contract or failure to exercise reascnable care in
performing the work. If the Contractor fails or refuses to
repair the damage promptly, the Contracting Officer may
have the necessary work performed and charge the cost
to the Conlractor.

17. Temporary Buildings and Transportation of Materials

(a) Temporary buildings (e.g., storage sheds, shops, offices,
sanitary facilities) and utilittes may be erected by the
Contractor only with the approval of the Contracting
Officer and shall be built with labor and materials
furnished by the Conlractor without expense to the PHA.
The temporary buildings and utilities shall remain the
property of the Contractor and shall be removed by the
Contractor at its expense upon completion of the work.
With the written consent of the Coniracting Officer, the
buildings and utilities may be abandoned and need not
be removed.

(b) The Contractor shall, as directed by the Contracting
Officer, use only established roadways, or use temporary
roadways constructed by the Contiractor when and as
authorized by the Contracting Officer. When materials are
transported in prosecuting the work, vehicles shall not be
loaded beyend the loading capacity recommended by the
manufacturer of the vehicle or prescribed by any federal,
state, or local law or regulation. When it is necessary to
cross curbs or sidewalks, the Contractor shall protect them
from damage. The Contractor shall repair or pay for the
repair of any damaged curbs, sidewalks, or roads.

18. Clean Air and Water

{a) Definitions. As used in this clause -

(1) "Acceptance™ means the act of an authorized
representative of the PHA by which the PHA approves
and assumes ownership of the work performed under this
coniract. Acceptance may be partial or complete.

{(2) "inspection” means examining and iesting the work
performed under the contract {including, when
appropriate, raw materials, equipment, components, and
intermediate assemblies) to determine whether it
conforms to contract requirements.

(3) *Testing” means that element of inspection that
determines the properties or elemeants, including
functional operation of materials, equipment, or their
componenls, by the application of established sclentific
principles and procedures.

(b} The Contractor shall maintain an adequate inspection

system and perform such inspections as will ensure that
the work performed under the contract conforms to
contract requirements. All work is subject to PHA
inspection and test at all places and at all reasonable
times before acceptance to ensure strict compliance with
the terms of the confract.

{c) PHA inspections and tests are for the sole benefit of the

PHA and do not: {1) refieve the Contractor of
responsibility for providing adequate quality control
rmeasures; (2} relieve the Contractor of responsibility for
loss or damage of the material before acceptance; (3)
constitute or imply acceptance; or, (4} affect the
continuing rights of the PHA after acceptance of the
completed work under paragraph {j} helow.

{d} The presence or absence of the PHA inspector does not

relieve the Conlractor from any contract requirement, nor
is the inspactor authorized to change any term or
condition of the spacifications without the Coniracting
Officer's written authorization. All instructions and
approvals with respect to the work shall be given to the
Contracior by the Coniracling Officer.

{e) The Contractor shall promptly furnish, without additional

charge, all facilities, labor, and material reasonably
needed for performing such safe and convenient
inspections and tests as may be required by the
Contracling Officer. The PHA may charge to the
Contractor any additional cost of inspection or test when
work is not ready at the fime specified by the Contractor
for inspection or test, or when prior rejection makes
reinspeclion or retest necessary. The PHA shall perform
all inspections and tests in a manner that will not
unnecessarily delay the work. Special, full size, and
performance tests shall be performed as described in the
confract.
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{f) The PHA may conduct routine Inspactions of the
censtruction site on a dally basis.

{g) The Contractor shall, without charge, replace or correct
work found by the PHA not to conform to contract
requirements, unless the PHA decides that itis in ils
interest to accept the work with an appropriate
adjustment in contract price, The Contraclor shall
prompfly segregale and remove rejected material from
the premises.

(h} if the Contractor does not promptly replace or correct
rejected work, the PHA may (1) by contract or otherwise,
replace or correct the work and charge the cost to the
Contraclor, or {2) terminate for default the Confracior's
right to proceed.

(i} If any work requiring inspection is covered up without ap-
proval of fhe PHA, it must, if requested by the Contracting
Officer, be uncovered at the expense of the Contractor. If
at any time before final acceptance of the entire work, the
PHA considers it necessary or advisable, fo examine
work already completed by removing or tearing it out, the
Gontractor, shall on request, promptly furnish all
necessary facilities, laber, and material. If such work is
found to be defeclive or nonconforming in any material
respect due to the fauit of the Confractor or its
subcontractors, the Contractor shall defray all the
expenses of the examination and of satisfactory
reconstruction. If, however, such work is found to meet
the requirements of the contract, the Contracting Officer
shall make an equitable adjustment to cover the cost of
the examination and recenstruction, including, if
completion of the work was thereby delayed, an
extension of time.

{j} The Contractor shall notify the Contracting Officet, in
writing, as to the date when in its opinion all or a
designated portion of the work will be substantially
completed and ready for inspection. If the Architect
determines that the state of preparednass is as
represented, the PHA will promptly arrange for the
inspection. Unless othenvise specified in the contract, the
PHA shall accept, as soon as practicable after completion
and inspection, all work required by the conlract or that
portion of the work the Coniracting Officer determines and
designales can be accepted separately. Acceptance shall
be final and conclusive except for latent defects, fraud,
gross mistakes amounling to fraud, or the PHA's right
under any warranty or guarantese.

21. Use and Possession Prior to Completion

(a) The PHA shall have the right {o take possession of or use
any completed or parially completed part of the work.
Before taking possession of or using any work, the
Contracting Officer shall furnish the Contractor a list of
items of work remaining to be performed or corrected on
those porlions of the work that the PHA intends to take
possession of or use. However, failure of the Contracling
Officer to list any item of work shall not relieve the
Coniractor of responsibility for complying with the terms of
the contract. The PHA's possession or use shall not be
deemed an accepiance of any work under the contract,

(b} While the PHA has such possession or use, the
Contractor shall be relieved of the responsibility for (1) the
loss of or damage {o the work resulting from the PHA’s
possession or use, notwithstanding the terms of the
clause entitled Permils and Codes herein; (2) all
maintenance cosis on the areas occupied; and, (3)
furnishing heat, light, power, and water used in the areas

occupied without proper remuneration therefore. If prior
possession or use by the PHA delays the progress of the
work or causes additional expense to the Contractor, an
equitable adjustment shall be made in the contract price
or the time of completion, and the contract shall be
maodiffed in writing accordingly.

22, Warranty of Title

The Contractor warrants good title to all materials,
supplies, and equipment incorporated in the work and
agrees to deliver the premises together with all
improvements thereon free from any claims, fiens or
charges, and agrees further that neither it nor any other
person, firm or corporation shall have any right to a lien
upon the premises or anything appurtenant thereto,

23. Warranty of Construction

{a) In addilion to any other warranties in this contract, the
Contractor warrants, except as provided in paragraph (j)
of this clausse, that work performed under this contract
conforms to the contract requirements and is free of any
defect in equipment, material, or workmanship performed
by the Contractor or any subcontractor or supplier at any
tier. This warranty shall continue for a period of
(one year unless otherwise indicated) from the date of final
acceptance of the work. If the PHA lakes possession of
any part of the work before final acceptance, this warranty
shall continue for a period of (one year unless otherwise
indicated) from the date that the PHA takes
possession.

(b} The Contractor shalt remedy, at the Contracior's
expense, any failure to conform, or any defect. In
addition, the Contractor shall rermedy, at the Contractor's
expense, any damage to PHA-owned or controlled real or
personal property when the damage is the result of—
(1) The Contractor's failure to conform to contract require-

ments; of
{2) Any defects of equipment, material, workmanship or
design furnished by the Conlractor.

(c) The Contractor shall restore any work damaged in
fulfilling the terms and conditions of ihis clause. The
Contractor's warranty with respect to work repaired or
replaced will run for {one year unless otherwise indicated)
from the date of repair or replacement.

{d) The Contracting Officer shall notify the Confractor, in
writing, within a reasonable time after the discovery of
any failure, defect or damage.

{e) If the Contractor fails to remedy any failure, defect, or
damage within a reasonable time after receipt of notice,
the PHA shall have the right to replace, repair or
otherwise remedy the failure, defect, or damage at the
Contracior’s expense.

{f) With respect to all warranties, express or implied, from
subcontractors, manufacturers, or suppliers for work
performed and materials furnished under this contract,
the Contractor shall:

(1) Obtain all warranties that would be given in normal
commercial practice;

{2) Require all warranties to be executed in writing, for the
benefit of the PHA; and,

(3} Enforce all warranties for the benefit of the PHA,

{g) In the event the Confractor's warranty under paragraph
{a) of this clause has expired, the PHA may bring suit at
its own expense to enforce a subcontractor's,
manufacturer’s or supplier's warranty.
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{h} Unless a defect is caused by the negligence of the
Contractor or subcontractor or supplier at any tier, the
Contractor shall not be liable for the repair of any defecl of
material or design furnished by the PHA nor for the repair
of any damage that results from any defect in PHA
furnished material or design.

{}) Notwithstanding any provisions hersin to the contrary, the
establishment of the time periods in paragraphs (a) and
{c) above relate only lo the specific obligation of the
Confractor o correct the work, and have no relationship
to the time within which its obligation to comply with the
contract may be sought to be enforced, nor 1o the time
within which proceedings may be commenced to
establish the Contractor's ltability with respectio its
ohligation other than specifically to correct the work.

{j} This warranty shall not limit the PHA's rights under the
Inspection and Acceptance of Construction clause of this
contract with respact to latent defects, gross mistakes or
fraud.

24. Prohibition Against Liens
The Contractor is prohibited from placing a lien on the

PHA’s property. This prohibition shall apply to alt
subconfractors at any tier and all materials suppliers.

Romineie

25. Contract Period

this contract within / Z g calendar days of the
effective date of the confract, or within the time schedule
established in the notice to proceed issued by the
Contracling Officer.

26. Order of Provisions

in the event of a conflict between these General

Conditicns and the Specifications, the General

Conditions shall prevail. In the event of a conflict belween
the contract and any applicable state or ocal law or
regulation, the state or local law or regulation shall
prevail; provided that such state or local law or regulation
does not conflict with, or is less restrictive than applicable
federal law, regulation, or Executive Order. In the event of
such a conflict, applicable federal law, regutation, and
Executive Order shall prevail.

27. Payments

{a} The PHA shall pay the Coniractor the price as provided in
this contract.

{b} The PHA shall make progress paymenls approximately
every 30 days as the work proceeds, on eslimates of
work accomplished which meets the standards of quality
established under the contract, as approved by the
Confracting Officer. The PHA may, subject to written
determination and approval of ihe Contracting Officer,
make more frequent payments lo contractors which are

. qualified small businesses.

(c) Bafore the first progress payment under this contract, the
Contractor shall fumish, in such detail as requested by
ihe Condracting Officer, a breakdown of the total contract
price showing the amount included therein for each
principal category of the work, which shall substantiate
the payment amount requested in order to provide a

basis for determining progress payments. The breakdown
shall be approved by the Contracting Officer and must be
acceptable to HUD. [f the contract covers more than one
project, the Confractor shall furnish a separate
breakdown for each. The values and quantities employed
in making up this breakdown are for determining the
amount of progress payments and shall not be construed
as a basis for additions fo or deductions from the contract
price. The Contractor shall prorate its overhead and profit
over the construction period of the conlract.

{d) The Contractor shall submit, on forms provided by the
PHA, periodic eslimates showing the value of the work
performed during each period based upon the approved -

submitted not later than days in advance of
the date set for payment and are subject to correction and
revision as required. The estimates must be approved by
{he Contracting Officer with the concurrence of the
Architect prior to payment. If the contract covers more
than one project, the Contractor shall furnish a

separate progress payment estimate for each.

{e) Along with each requesl for progress payments and the
required eslimates, the Contractor shall furnish the
following certification, or payment shalf not be made: |
hereby certify, to the best of my knowledge and belief,
that

(1) The amounts requested are only for performance in
accordance with the specifications, terms, and
conditions of the contract;

{2) Payments to subcontractors and suppliers have been
made from previous payments received under the
contract, and timely payments will be made from the
procaeds of the payment covered by this certificalion,
in accordance with subcontract agreements; and,

{3) This request for progress payments does not include
any amounts which the prime contractor intends to
withhold or retain from a subcontractor or supplier in
accordance with the terms and conditions of the
subcontract.

Narme:

THe:

Detex

{f) Except as otherwise provided in State law, the PHA shall
retain ten (10} percent of the amount of progress
paymaits until completion and acceptance of all work
under the confract; except, that if upon completion of 50
percent of the work, the Contracting Officer, after
consulting with the Architect, determines that the
Contractor's performance and progress are salisfactory,
the PHA may make the remaining payments in full for the
work subsequently completed. If the Contracting Officer
subsequently determines that the Contractor's
performance and progress are unsatisfactory, the PHA
shall reinstate the ten (10) percent {or other percentage
as provided In State law) retainage until such time as the
Contracting Officer determines that performance and
progress are salisfactory.

{g} The Contracting Officer may authorize material delivered

on the site and preparatory work done to be taken info
consideration when compuiing progress payments.
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Material delivered to the Contractor at locations other than
the site may also be taken into consideration if the
Contractor furnishes satisfactory evidence that (1) it has
acquired title to such material; (2) the material is properly
stored in a bonded warehouse, storage vard, or similar
suilable ptace as may be approved by the Confracting
Officer; {3) the material is insured to cover its full value;
and (4) the material will be used to perform this contract.
Before any progress payment which includes delivered
material is made, the Contractor shall furnish such
documentation as the Contracting Officer may require to
assure the protection of the PHA's interest in such
materials. The Contractor shall remain responsible for
such stored material notwithstanding the transfer of title
fothe PHA

(h} All material and work covered by progress payments
made shall, at the time of payment become the sole
property of the PHA, but this shall not be construed as {1}
relieving the Contractor from the sole responsibility for all
material and work upon which payments have been made

or the restoration of any damaged work; or, (2) waiving the
right of the PHA to require the fulfillment of all of the terms
of the contract. In the event the work of the Contractor has
been damaged by olher contractors or persons other than
employees of the PHA in the course of their employment,
the Contractor shall restore such damaged work without
cost to the PHA and to seek redress for its damage only
from those who direclly
caused il.

(i} The PHA shall make the final payment due the Contraclar
under this contract after (1) completion and finat
acceptance of all work: and (2} presentation of release of
all claims against the PHA arising by virfue of this contract,
other than claims, in stated amounts, that the Conlractor
has specifically excepted from the operalion of the release.
Each such exception shall embrace no more than one
claim, the basis and scope of which shall be clearly
defined. The amounts for such excepted claims shall not
be included in the request for final payment. A release may
also be required of the assignee if the Contractor’s claim lo
amounts payable under this contract
has been assigned.

(i} Prior to making any payment, lhe Conlracling Officer may
require the Contractor to furnish receipts or other
evidence of payment from all persons performing work
and supplying material to the Contractor, if the
Contracting Officer determines such evidence is
necessary to substantiate claimed costs.

{k) The PHA shall not; (1) determine or adjust any claims for
payment or disputes arising there under between the
Contractor and its subcontractors or material suppliers;
ar, {2) withhold any moneys for the protection of the
stibcontractors or material suppliers, The failure or
refusal of the PHA to withhold moneys from the
Contractor shall in nowlse impair the obligations of any
surety or sureties under any bonds furnished under this
contract.

28. Gontract Modifications

{a) Only the Contracting Officer has autharity to modify any
term or condition of this confract. Any contract
moadification shall be authorized in vaiting.

(b) The Contracting Officer may modify the contract
unitaterally (1} pursuant to a specific authorization stated
in a contract clause {e.g., Changes); or (2) for
administrative matters which do not change the rights or

responsibilities of the parties (e.g., change in the PHA
address). All other coniract medifications shall be in the
form of supplemental agreements signed by the
Contractor and the Conlracting Officer.

{c) When a proposed maodification requires the approval of
HUD prior to its issuance (e.g., a change order that
exceads the PHA’'s approved threshold), such
modification shall not be effective untit the required
approvatl is received by the PHA.

29, Changes

{(a) The Contracting Officer may, at any time, without notice
to the sureties, by wrillen order designated or indicated
to be a change order, make changas in the work within
the general scope of the contract including changes:
{1)In the specifications {including drawings and designs};
(2)In the method or manner of performance of the work;

{3) PHA-furnished facilities, equipmeant, materials,
services, or sile; or,

{4} Directing the acceleration in the performance of the
work.

(b} Any other written order or oral order {which, as used in
this paragraph (b}, includes direction, instruction,
intergretation, or determination) from the Contracting
Officer that causes a change shali be reated as a
change order under this clause; provided, that the
Conlractor gives the Confracting Officer written notice
stating (1) the date, circumstances and source of the
order and (2) that the Contractor regards the order as a
change order.

(¢ Except as provided in this clause, no order, statement or
conduct of the Contracting Officer shall be treated as a
change under this clause or entille the Contractor to an
equitable adjustment.

(d} If any change under this clause causes an increase or
decrease in the Contractor's cost of, or the time required
for the performance of any part of the work under this
contract, whether or not changed by any such order, the
Contracting Officer shall make an equitable adjustment
and maodify the contract in writing. However, excep! for a
adjustment based on defective specifications, no proposal
for any change under paragraph (b) above shall be
allowed for any costs incurred more than 20 days (5 days
for oral orders) before the Contractor gives written nofice
as required, In the case of defective specifications for
which the PHA is responsible, the equilable adjustment
shall include any increased cost reasonably incurred by
the Contractor in attempling to comply with
the defective specifications.

(e) The Contractor must assert its right to an adjustment
under this clause within 30 days after (1) receipt of a
written change order under paragraph (a) of this clause,
or (2) the furnishing of a written notice under paragraph
(b} of this clause, by submitting a written statement
describing the general nature and the amount of the
proposal. If the facts justify it, the Contracting Officer may
extend the pericd for submission. The proposal may be
included in the notice required under paragraph (b}
above. No proposal by the Contractor for an equitable
adjustment shall be allowed if asserted after final
payment under this contract.

(f) The Contractor's written proposal for equitable
adjustment shall be submitted in the form of a lump sum
proposal supported with an itemized breakdown of all
increases and decreasss in the contract in at least the
following details:
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(1) Direct Costs. Materials (list individual items, the
quantity and unif cost of each, and the aggregate
cost); Transportation and delivery costs associated
with malerials; Labor breakdowns by hours or unit
costs (identified with specific work to be performed}),
Construction equipment exclusively necessary for the
change; Costs of preparation and/ or revision to shop
drawings resulting from the change; Worker's
Compensation and Public Liability Insurance;
Employment taxes under FICA and FUTA, and, Bond
Costs when size of change warrants revision.

(2)Indirect Cosls. Indirect costs may include overhead,
general and administrative expenses, and fringe
benefits not normally treated as direct costs.

(3)Profit. The amount of profit shall be negotialed and
may vary according to the nature, extent, and

) complexity of the work required by the change. The
allowability of the direct and indirect costs shall be
determined in accordance with the Contract Cost

Principles and Procedures for Commercial Firms in Part

31 of the Federal Acquisition Regulation (48 CFR 1-31),

as implemented by HUD Handbook 2210.18, in effect on

the date of this coniract. The Conlractor shall not be
allowed a profit on the profit received by any
subcontractor, Equitable adjustments for deleted work

shall include a credit for profit and may include a credit for

indirect costs. On proposals covering both increases and

decreases in the amount of the contract, the application of

indirect costs and profit shall be on the net-change in
direct costs for the Confractor or subcontractor
performing the work.

{g) The Contracior shall include in the proposal its request
for time extension (if any), and shall include sufficient
information and dates to demonstrate whether and to
what extent the change will detay the completion of the
coniract in its entirety.

{h) The Contracting Officer shall act on proposals within 30
days after their receipt, or notify the Contractor of the
date whan such action will be taken.

{i} Failure to reach an agreement on any proposal shall be a
dispute under the clause entitled Dispules herein,
Nothing in this clause, however, shall excuse the
Contractor from proceeding with the contract as changed.

{i) Except in an emergency endangering life or property, no
change shall be made by the Contractor without a prior
order from the Contracting Officer.

30. Suspension of Work

(a) The Contracting Officer may order the Contractor in

wriling to suspend, delay, or interrupt all or any part of the

work of this confract for the period of time that the
Contracting Officer determines appropriate for the
convenience of the PHA.

{b) If the performance of all or any part of the work is, for an
unreasenable period of time, suspended, delayed, or
interrupted {1) by an act of the Contracting Officer in the
administration of this contract, or (2) by the Contracting

Offlcer's failure fo act within the time specified (or within a

reasonable time if not specified) in this contract an
adjustment shall be made for any increase in the cost of

performance of the contract (excluding profit) necessarily

caused by such unreasenable suspension, delay, or
interruption and the confract modified in wriling
accordingly. However, no adjustment shall be made
under this clause for any suspension, delay, or
interruption to the extent that performance would have

been so suspended, delayed, or interrupted by any other
cause, including the fault or negligence of the Conltractor
or for which any equitable adjustment is provided for or
excluded under any other provision of this confract.

{c) A claim under this clause shall not be allowed (1) for any
costs incurred more than 20 days before the Conlractor
shall have notified the Contracting Officer in writing of
the act or failure to act involved (but this requirement
shall not apply as to a claim resulling from a suspension
order); and, (2) unless the claim, in an amount stated, is
asserted in writing as soon as practicable after the
termination of the suspension, delay, or interruption, but
not later than the date of final payment under the
contract.

31. Disputes

(a) “Claim,” as used in this clause, means a written demand
or writlen assertion by one of the confracting parties
seeking, as a matter of right, the payment of money in a
sum certain, the adjustment or interpretation of contract
terms, or other relief arising under or relating to the
contract. A claim arising under the contract, unlike a
claim relating fo the contract, is a claim that can be
resolved under a coniract clause that provides for the
relief sought by the claimant. A voucher, invoice, or other
routine request for payment that is not in dispute when
submitted is not a ¢laim. The submission may be
converted to a claim by complying with the requirements
of this clause, if it is disputed elther as to liability or
amount or is not acted upon in a reasonable time.,

{b) Except for disputes arising under the clauses entitled
Labor Standards - Davis Bacon and Related Acts, herein,
all disputes arising under or retating to this contract,
including any claims for damages for the alleged breach
thereof which are not disposed of by agreement, shall be
resolved under this clause.

(c) All claims by the Conlractor shall be made in writing and
submitted to the Contracting Officer for a written decision.
A claim by the PHA against the Contractor shall be
subject to a written decision by the Contracling Officer.

{d) The Contracting Officer shall, within 60 (unless othernwise
indicated) days after receipt of the request, decide the
claim or notify the Contractor of the date by which the
decision will be made.

{e) The Contracting Officer's decision shall be final unless
the Contractor (1) appeals in writing to a higher level in
the PHA in accordance with the PHA's policy and
procedures, {2) refers the appeal to an independent
mediator or arbitrator, or {3} files suit in a court of
competent jurisdiction. Such appeal must be made within
{30 unless otherwise indicated) days after receipt of the
Conltraciing Officer's decision,

(f) The Confractor shalt proceed diligently with performance
of this contract, pending final resolution of any request for
relief, claim, appeal, or action arising under or relating to
the contract, and comply with any decision of the
Contracling Officer.

32. Default

(a) If the Contractor refuses or fails to prosecute the work, or
any separable parl thereof, with the diligence that will
insure its completion within the time specified in this
contract, or any extension thereof, or fails to complete
said work within this time, the Contracling Qfficer may, by
written notice to the Contractor, terminate the right to
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proceed with the work (or separable part of the work) that
has been delayed. in this event, the PHA may take over
the work and complete it, by contract or otherwise, and
may lake possession of and use any materials,
equipment, and plant on the work site necessary for
completing the work. The Contractor and Iis sureties shall
be liable for any damage to the PHA resulting from the
Contractor’s refusal or failure fo complete the work within
the specified time, whether or not the Coniractor’s right to
proceed with the work is terminated. This liability includes
any increased costs incurred by the PHA in completing

the work.

{b} The Confracior’s right lo proceed shall not be terminated

or the Contractor charged with damages under this
clause if—

{1} The delay in completing the work arises from
unforeseeable causes beyond the control and without
the fault or negligence of the Contractor. Examples of
such causes include (i} acts of God, or of the public
enemy, {ii} acts of the PHA or other governmental
entity in either its sovereign or contractual capacity,
{iii} acts of another contractor in the performance of a
confract with the PHA, (iv) fires, (v) lcods, (vi)
epidemics, (vii) quarantine restrictions, {viit} strikes,
(ix} freight embargoes, (x) unusually severe weather,
or (i) delays of subcontractors or suppliers at any tier
arising from unforeseeable causes beyond the control
and without the faulf or negligence of both the
Contractor and the subcontractors or suppliers; and

(2) The Contractor, within days (10 days unless othenwise
indicated) from the beginning of such delay (unless
extended by the Contracting Officer) notifies the
Contracting Officer in writing of the causses of delay.
The Contracting Officer shall ascertain the facts and
the extent of the delay. If, in the judgment of the
Contracting Officer, the findings of fact warrant such
actlion, time for completing the work shall be extended
by written modification to the contract. The findings of
the Contracting Officer shall be reduced to a written
decision which shall be subject to the provisions of
the Disputes clause of this contract.

(c) lf, after termination of the Contractor’s right to proceed, it

is determined that the Contractor was not in default, or

that the delay was excusable, the rights and obligations
of the parties will be the same as if the termination had

been for convenience of the PHA.

33. Liguidated Damages

(a) if the Contractor fails to complete the work within the time

specified in the contract, or any extension, as specified in
the clauss entitied Default of ihis conlract, the Contractor
shall pay to the PHA as liguidated damages, the sum of
g-374 ¥ Contracting Officer insert amount] for
each day of delay. If different completion dates are
specified in the contract for separate parts or stages of the
work, the amount of liquidated damages shall be
assessed on those parts or stages which are delayed. To
the extent that the Coniractor’s delay or nonperformance
is excused under another clause in this contract,
liquidated damages shall not be due the PHA. The
Contractor remains liable for damages caused other than
by delay.

(b} If the PHA terminates the Contractor's right to procesd,

the resutting damage will consist of liquidated damages
until such reasonable time as may be required for final

completion of the work together with any increased costs
occasioned the PHA in completing the work.

{c} If the PHA does not terminate the Confraclor’s right to
proceed, the resulting damage will consist of liquidated
damages until the work is compteted or accepted.

34. Termination for Convenience

{a) The Contracting Officer may terminate this contract in
whole, or in part, whenever the Centracting Officer
determinas that such termination is in the best interast of
the PHA. Any such termination shall be effected by
delivery to the Conlraclor of a Notice of Termination
specifying the extent to which the performance of the
work under the confract is terminated, and the date upon
which such termination becomes effective.

{b} if the perfarmance of the work is terminated, either in
whole or in part, the PHA shall be liable to Ihe Contractor
for reasonable and proper costs resulting from such
termination upon the receipt by the PHA of a properly
presented claim setting out in detail: (1) the total cost of
the work performed to date of termination less the total
amount of contract payments made to the Contractor; (2)
the cost (including reasonable profit} of seftling and
paying claims under subcontracts and material orders for
work performed and materials and supplies delivered to
the site, payment for which has not been made by the
PHA fo the Confractor or by the Contractor to the
subcontractor or supplier; {3) the cost of preserving and
protecting the work already performed until the PHA or
assignee takes possession thereof or assumes
responsibility therefore; {4} the actual or ¢stimated cost of
legal and accounting services reasonably necessary to
prepare and present the termination claim to the PHA;
and {5} an amount conslituling a reasonable profit on the
value of the work performed by the Confractor.

{¢} The Contracting Officer will act on the Contractor's claim
within days (60 days unless otherwise indicated) of
receipt of the Contractor's ciaim.

(d) Any disputes with regard to this clause are expressly
made subject to the provisions of the Disputes clause of
this contract.

35. Assignment of Contract

The Contractor shall not assign or transfer any interest in
this contract; except that claims for monies due or io
become due from the PHA under the contract may be
assigned to a bank, trust company, or other financial
instifution. Such assignments of claims shalt only be
made with the written concurrence of the Confracting
Officer. If the Contractor is a partnership, this contract
shall inure to the benefit of the surviving or remaining
marnber(s) of such partnership as approved by the
Contracting Officer,

36. Insurance

{a) Before commencing work, the Contractor and each
subcontractor shall furnish the PHA with certificates of
insurance showing the following insurance is in force and
will insure all operations under the Contract:

{1) Workers’ Compensation, in accordance wilh slate or
Territorial Workers' Compensation laws.

{2) Cornmercial General Liability with a combined single
limit for bodily injury and properly damage of not less
than$ _ A&~ [Contracting Officer insert amount}
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per cccurrence to protect the Contractor and each
subcontractor against claims for bodily injury or death
and damage ta the property of others. This shall cover
the use of all equipment, hoists, and vehicles

on the site(s} not covered by Automobile Liability
under (3) below. if the Contractor has a "claims made”
policy, then the following additional requirements
apply: the policy must provide a “retroactive date”
which must be on or before the

execution date of the Contract; and the extended
reporting period may not be less than five years
following the completion date of the Contract.

(3) Automaobile Liability on owned and non -owned molor
vehicles used on the site(s) or in connection therewith
for a combined singte limit for bodily Injury and
oronerty damaae of not less than§ __:

»- See Supplemental Conditions ! per occurrence.

(b Before commencing work, the Contractor shall furnish the
PHA with a certificate of insurance evidencing that
Builder's Risk (fire and extended coverage) Insurance on
all work in place andfor materials stored at the building
site(s), including foundations and building equipment, is
in force. The Builder's Risk Insurance shall be for the
banefit of the Contractor and the PHA as their interests
may appear and each shall be named in the policy or
policies as an insured. The Contracior in installing
equipment supplied by the PHA shall carry insurance on
such equipment from the time the Contractor takes
possession thereof uniil the Contract work is accepted by
the PHA. The Builder's Risk Insurance need not be
carried on excavations, plers, foolings, or foundations
until such time as work on the superstructure is slarled. It
need not be carried on landscape work. Pdlicies shall
furnish coverage at all times for the full cash value of all
completed construction, as well as materials in place
andfor stored at the site(s), whether or not partial
payment has been made by the PHA. The Contractor
may larminate this insurance on buildings as of the date
taken over for occupancy by the PHA. The Coniractor is
not required to carry Builder's Risk Insurance for
maodernization work which does not involve structural
alterations or additions and where the PHA’s exisling fire
and extended coverage policy can be endorsed to
include such work.

{c) Alt insurance shall be carried with companies which are
financially responsible and admitted to do business fn the
State in which the project is located. If any such
insurance is due to expire during the construction period,
the Contractor {including subcontractors, as applicable)
shall not permit the coverage to lapse and shall furnish
evidence of coverage to the Contracting Officer. All
certificates of insurance, as evidence of coverage, shall
provide that no coverage may be canceled or non-
renewed by the Insurance company until at isast 30 days
prior written notice has been given to the Contracting
Officer.

37. Subcontracts

{a) Definitions. As used in this contract -
(1} "Subcontract” means any contract, purchase order, or
other purchase agreement, including modifications
and change orders to the foregoing, entered into by a
subcontractor to furnish supplies, materials,
equipment, and services for the performance of the
prime contract or a subconltract.

{2) “Subcontractor” means any supplier, vendor, or firm
that furnishes supplies, materials, equipment, or
services to or for the Contractor or another
subcontractor.

{b} The Contractor shall not enter into any subcontract with
any subcontractor who has been temporarily denied
pariicipation in 2 HUD program or who has been
suspended or debarred from parlicipating in contracting
programs by any agency of the United States
Government or of the state in which the work under this
contractis lo be performed.

{c} The Conteactor shall be as fully responsible for the acts or
omissions of its subcontractors, and of persons either
directly or indireclly employed by them as for the acts or
omissions of persons directly employed by the

Confractor,

{d) The Contractor shali insert appropriate clauses in all
subconiracts to bind subconfractors to the lerms and
conditions of this contract insofar as they are applicable
to the work of subconiractors.

(8) Nothing contained in this contract shall create any
contractual relationship between any subcontractor and
the PHA or between the subcontractor and HUD.

38. Suhcontracting with Small and Minority Firms,
Women’s Business Enterprise, and Labor Surplus
Area Firms

The Contractor shall take the following steps to ensure
that, whenever possible, subcontracts are awarded to
small business firms, minarity firms, women's business

enterprises, and labor surplus area firms:

{a) Placing qualified small and minority businesses and
women's business enterprises on solicitation fists;

(b) Ensuring that small and minority businesses and
women'’s business enterprises are solicited whenever
they are potential sources;

{c) Dividing total requirements, when economically feasible,
into smaller tasks or quantities to permit maximum
participation by small and minority businesses and
viomen’s business enterprises;

{d) Establishing delivery schedulss, where the requirements
of the contract permit, which encourage participation by
small and minorily businesses and women's business
enterprises; and

(e} Using the services and assistance of the U.S. Small
Business Administration, the Minority Business
Developmeni Agency of the U.S. Department of
Commerce, and State and local governmental small
business agencies.

39. Equal Employment Opportunity
During the parformance of this coniract, the Contractor/

Seller agrees as follows:

(a) The Contractor/Seller shall not discriminate against any
employee or applicant for smployment because of of race
color, religion, sex, sexual orientation, gender identity,
disability, or national origin.

(b} The Contractor/Seller shall take affirmative action to
ensure that applicants are employed, and that employees

are reated during employment without regard to their race,
color, religion, sex, sexual orientation, gender identity,
disability, or national origin. Such action shall
include, but not be Iimited to, {1} employment, (2} upgrading
demaotion, {4} transfer, (5} recruilment or
recruitment advertising, {6) layoff or termination, (7) rates
of pay or other forms of compensation, and (8) selection
for taining including annenticashin
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{c) The Contracter/Seller agrees to post in censpicuous
places available to employses and applicants for employment
the notices lo be provided by the Contracting Officer selting

forth the provisions of this nondiscrimination clause.

{d} The Coenlractor/Seller shall, in all solicitations or
advertisements for employees placed by or on behalf of
the ConfractoriSeller, state that all qualified applicants will
receive consideration for employment without regard to
race, color, religion, sex, or national origin.

(e} The Contractor/Seller shall send, to each labor union or
representative of workers with which it has a collective
bargaining agreement or other contract or understanding,
the notice to be provided by the Contracting Officer
advising the labor union or workers' representative of the
Contraclor's commitments under this clause, and post
copies of the notice in conspicuous places avaitable to
employees and applicants for employment.

(f) The Contractor/Seller shall comply with Executive Order

11246, as amended, and the rules, regulations, and orders

of the Secretary of Labor.

(g) The Contractor/Selier shall fumish all information and

reports required by Executive Order 11246, as amended,

Section 503 of the Rehabilitation Act of 1973, as amended,

and by rules, regulations, and orders of the Secrelary of

Labor, or pursuant thereto. The Contractor/Seller shall permit
access to its books, records, and accounts by the
Secretary of Labor for purposes of investigation fo
ascertain compliance with such rules, regutations, and
orders.

{h} In the event of a that the Contractor/Seller is in hon-

compliance with the nondiscrimination clauses of this contract

or with any of such rules, regulations, or orders, this contract
may be canceled, terminated or suspended in whole or in part
and the contractor/seller may be declared ineligible for
further Government contracls in accordance with procedures

authorized in Execulive Order 11246 of Seplember 24, 1965,

and such other sanctions may be imposed and remedies

invoked as provided in Executive Order 11246 of September

24, 1985, or by rule, regulation, or order of the Secretary of

Labor, or as otherwise provided by law.

{)The contractor/seller will include the provisions of
paragraphs {a) through (h} in every subcontract or purchase
order unless exempted by rules, regutations, or orders of the
Secretary of Labor Issued pursuant to section 204 of Executive
Order 11246 of September 24, 1965, so that such provisions
will be binding upon each sub[contractor/seller] or vendor. The
[contractor/seller] will take such action with respect to any
subcontract or purchase order as may be directed by the
Secretary of Labor as a means of enforcing such provisions in
cluding sanctions for noncompliance: Provided, however, that
in the event the [contractorfseller] becomes involved in, oris
threatenad with, litigation with a subcontractor or vendor as a
resull of such direction, the [contractor/seller] may request the
United States to enter into such litigation to protect the
interests of the United States.
(i) Compliance with the requirements of this clause shall be

to the maximum extent consistent with, but not in

derogation of, compliance with section 7(b} of the Indian

Self-Determination and Education Assistance Act and the

Indian Preference clause of this confract.
40. Employment, Training, and Contracting

Opportunities for Low-income Persons, Section 3 of

the Housing and Urban Development Act of 1968.

{a) The work to be performed under this confract is subject to

the requiremants of section 3 of the Housing and Urban
Development Act of 1968, as amended, 12 U.8.C. 1701u
{section 3}. The purpose of section 3 is to ensure that
employment and other economic opportunities gensrated
by HUD assistance or HUD-assisted projects covered by
section 3, shall, to the greatest extent feasible, be directed
to low- and very low-income persons, particularly persons
who are recipients of HUD assistance for

housing

(b} The pal:ﬁes to this conlract agree te comply with HUD's

regulations in 24 CFR Part 135, which implement section
3. As evidenced by their execution of this confract, the
parties to this contract certify that they are under no
contractual or othar impediment that would prevent them
from complying with the Part 135 regulations.

{c} The contractor agrees fo send fo each labor organization

or representative of workers with which the contractor has
a collective bargaining agreement or other understanding,
if any, a notice advising the Iabor organization or workers'
representative of the confractor's commitments under this
section 3 clause, and will post copies of the notice in
conspicuous places at the work site where hoth
employees and applicants for training and employment
positions can see the notice. The notice shall describe the
section 3 preference, shall set forth minimum number and
job titles subject to hire, availability of apprenticeship and
fraining positions, the qualifications for each; and the
nams and location of the person(s) taking applications for
sach of the positions; and the

anticipated date the worlk shall begin.

{d} The contractor agrees to include this seclion 3 clause in

every subcontract subject to compliance with regulations
in 24 CFR Part 135, and agrees 1o take appropriate
aclion, as provided in an applicable provision of the
subcontract or in this section 3 clause, upon a finding that
the subcontracior is in violation of the regulations in 24
CFR Part 135. The contractor will not subconiract with
any subcontractor where the contraclor has notice or
knowledge that the subcontractor has been found in
violation of the regutations in 24 CFR Part 135.

{e) The contractor will certify that any vacant employment

positions, including training positions, that are filled (1}
after the contractor is selected but before the contract is
executed, and (2) with persons other than those to whom
the regulations of 24 CFR Part 135 require employment
opportunities to be directed, were not filled to circumvent
the contractor’s obligations under 24 CFR Part 135.

(f) Noncompliance with HUD's regulations in 24 CFR Part

135 may result in sanctions, termination of this contract
for defauli, and debarment or suspension from future
HUD assisted contracts.

{g} With respect to work performed in connection with section

3 covered indian housing assistance, section 7(b) of the
Indian Setf-Determination and Education Assistance Act
(25 U.S.C. 4508) also applies to the work to be
performed under this contract, Section 7{b) requires that
to the greatest extent feasible {i) preference and
opportunities for training and employment shall be given
to Indians, and (i} preference in the award of contracis
and subcontracts shall be given to Indian organizations
and Indian-owned Economic Enterprises. Parties to this
coniract that are subject to the provisions of seclion 3
and section 7(b)agree to comply with section 3 to the
maximum extent feasible, but not in derogation of
compliance with section 7(b).
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41, Interest of Members of Congress

No member of or delegate to the Congress of the United
States of America shall be admitted to any share or part of
this contract or to any benefit that may arise therefrom.

42, interest of Members, Officers, or Employees and
Former Members, Officers, or Employees

No member, officer, or employee of the PHA, no member
of the governing body of the locality in which the project
is situated, no member of the governing body of the
locality in which the PHA was activated, and no other
public official of such locality or localities who exercises
any functions or responsibilities with respect to the
project, shall, during his or her tenure, or for one year
thereafier, have any inferest, direct or indirect, in this
contract or the proceeds thereof,

43, Limitations on Payments made to Influence Certain
Federal Financial Transactions

{a) The Contractor agress to cornply with Section 1352 of
Title 31, United States Code which prohibits the use of
Federal appropriated funds to pay any person for
influencing or attempling to influence an officer or
employee of any agency, a Member of Congress, and
officer or employee of Congress, or an employee of a
Member of Congress in connection with any of the
following covered Federal actions: the awarding of any
Federal contract; the making of any Federal grant; the
making of any Federal loan; the entering into of any
cooperative agreament; or the modification of any
Federal contract, grant, loan, or cooperative agreement.

(b} The Contractor further agrees to comply with the
requirement of the Act fo furnish a disclosure (OMB
Standard Form LLL, Disclosure of Lobbying Activities) if
any funds other than Federal appropriated funds
{including profit or fes received under a covered Federal

transaclion) have been paid, or will be paid, to any person

for influencing or attempting to influence an officer or
employee of any agency, a Member of Congress, an
officer or employee of Congress, or an employee of a
Member of Congress in connection with a Federal
contract, grant, loan, or cooperative agreement.

44, Royalties and Patents

The Contractor shall pay all royalties and license fees. It
shall defend all suits or claims for infringement of any
patent rights and shall save the PHA harmless from loss
on account thereof; except that the PHA shall be
responsible for all such loss when a particular design,
process or the product of a particular manufacturer or
manufacturers is specified and the Contractor has no
reason {o helieve that the specified design, process, or
product is an infringement. If, however, the Contractor
has reason to believe that any design, process or product
specified is an infringement of a patent, the Contractor
shall promptly notify the Contracting Officer. Failure to
give such notice shall make the Confractor responsible
for resultant loss.

45, Examination and Retention of Contractor's Records

{a} The PHA, HUD, or Comptroller General of the United
Stales, or any of their duly authorized representatives
shall, until 3 years after final payment under this coniract,
have access o and the right to examine any of the
Contractor's direcily pertinent books, documents, papers,
or other records involving transactions related fo this
conlract for the purpose of making audit, examination,
excerpts, and transcriptions.

{b} The Contractor agrees to include in first-lier subcontracis
under this confract a clause substantially the same as
paragraph {a) above. "Subcontract,” as used in this
clause, excludes purchase orders not exceeding
$10,000.

{c) The periods of access and examination in paragraphs (a)
and (b) above for records relating to (1} appeals under the
Disputes clausse of this contract, (2) litigation or settlement
of claims arising from the performance of this contract, or
{3) costs and expenses of this contract {o which the PHA,
HUD, or Comptroller General or any of their duly
authorized representatives has taken exception shall
continue until disposition of such appeals, litigation,
claims, or exceptions.

46. Labor Standards - Davis-Bacon and Related Acts

If the total amount of this contract exceeds $2,000, the
Federal labor standards set forth in the clause below shall
apply fo the development or construction work to be
performed under the contract.

(a) Minimum Wages.
{1} All laborers and mechanics employed under this
contract in the development ar construction of the
project(s) involved will be paid unconditionally and not
less often than once a week, and without subseqguent
deduction or rebate on any account {except such payroll
deductions as are permitted by regulations issued by the
Secretary of Labor under the Copeland Act (28 CFR Part
3)}, the full amount of wages and bona fide fringe benefits
{or cash equivalents thereof) due at time of payment
computed af rates not less than those contained in the
wage determination of the Secretary of Labor which is
attached herelo and made a parl hereof, regardiess of
any contractual relationship which may be alleged to exist
between the Contractor and such laborers and
mechanics. Confributions made or costs reasonably
anticipated for bona fide fringe benefils under Section
1(b){2) of the Davis-Bacon Act on behalf of laborers or
mechanics are considered wages paid lo such laborers or
mecharnics, subject to the provisions of 29 CFR
5.5(@)(1)(iv); also, regular contribulions made or costs
incurred for more than a weekly period {but not less oiten
than quartery} under plans, funds, or programs which
cover the regular weekly period, are deemed to be
constructively made or incurred during such weekly
period. Such laberers and mechanics shall be paid the
appropriate wage raie and fringe benefits in the wage
determination for the classification of work actually
performed, without regard to skill, except as provided in
29 CFR 5.5(a}{4). Laborers or mechanics performing
work in more than one classification may be
compensated at the rale specified for each classification
for the lime aclually worked therein; provided, that the
employer’'s payroll records accurately set forth the fime
spent in each classification in which work is performed.
The wage determination (including any additionat
classification and wage rates conformed under 29 CFR
5.5(a)(1)(li} and the Davis-Bacon poster (WH-1321) shall
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be posted at all times by the Contracier and its

subcontractors at the site of the work in a prominent and

accessible place where it can be easily seen by the
workers,

(2} () Any class of laborars or mechanics, including
helpers, which is not listed in the wage
determination and which is to be employed under
the contract shall be classified in conformance with
the wage determination. HUD shall approve an
additional classification and wage rate and fringe
benefits therefor only when alt the following criteria
have been mel: {A) The work to be performed by
the classification requested is not performed by a
classification in the wage defermination; and (B)
The classification is utilized in the area by the
construction industry; and {C} The proposed wage
rate, including any bona fide fringe benefits, bears
a reasonable refationship to the wage rates
contained in the wage
detemmination.

(ii} If the Contractor and the laborers and mechanics
to be employed in the classification (if known), or
their representatives, and HUD or its designee
agree on the classification and wage rate
{including the amount designated for fringe
henefits where appropriate}, a report of the action
taken shall be sent by HUD or its designee to the
Administrator of the Wage and Hour Division,
Employee Standards Administration, U.S.
Department of Labor, Washington, DC 20210.

The Administrator, or an authorized

representative, will approve, modify, or disapprove
every additional classification aclion within 30 days
of receipt and so advise HUD or its designee or will
nolify HUD or its designee within the 30-day period
that additional fime is necessary.

{iii} In the event the Contractor, the laborers or
mechanics io be employed in the classification or
their representatives, and HUD or ils designee do
not agree on the proposed classification and wage
rate (including the amount designated for fringe
benefits, where appropriate), HUD or its designhes
shall refer the questions, including the views of all
interested pariies and the recommendation of HUB
or its designee, to the Administrator of the Wage
and Haur Division for determination. The
Administrator, or an authorized representalive, will
issue a determination within 30 days of receipt and
$6 advise HUD or its designee or will notify HUD or
its designee within the 30-day period that
additional time is necessary.

(iv) The wage rate {including fringe benefits where
appropriate) determined pursuant to
subparagraphs (a}(2)(ii) or (i} of this clause shall
be paid to all workers performing work in the
classification under this contract from the first day
on which work is performed in classification.

(3) Whenever the minimum wage rate prescribed in the

conlract for a class of laborers or mechanics includes

a fringe benefit which is not expressed as an hourly

rate, the Contractor shall either pay the benefit as

stated in the wage determination or shall pay another
bona fide fringe benefit or an houily cash equivalent
thereof.

(4) If the Confractor does not make payments fo a frustee

or other third person, the Contractor may consider as

part of the wages of any laborer or mechanic the

amount of any costs reasonably anticipated in
providing bona fide fringe benefits under a plan or
program; providad, that the Secretary of Labor has
found, upon the wrillen request of the Conlractor, that
the applicable standards of the Davis-Bacon Act have
been met. The Secrefary of Labor may require the
Confractor fo set aside in a separate account assets
for the meeling of obligalions under the plan ar
program.

{b) Withholding of funds. HUD or its designee shall, upon its

own action or upon written request of an authorized
representative of the Department of Labor, withhold or
cause to be withheld from the Contractor under this
conlract or any other Federal contract wilh the same
prime Contractor, or any other Federally-assisted
contract subject to Davis-Bacon prevailing wage
requirements, which is held by the same prime
Contractor, so much of the accrued payments or
advances as may be considered necessary to pay
laborers and mechanics, including apprentices, trainees,
and helpers, employed by the Contractor or any
subcontractor the full amount of wages required by the
contract. in the event of failure to pay any laborer or
mechanic, including any apprentice, trainee, or helper,
employed or working in the construction or development
of the project, all or part of the wages required by the
contract, HUD or ils designes may, after writlen notice to
the Contractor, take such action as may be necessary to
cause the suspension of any further payment, advance,
or guarantee of funds untif such violations have ceased,
HUD or its designee may, after wrilten notice to the
Contractor, disburse such amounts withheld for and on
account of the Contraclor or subcontractor to the
respective employees to whom they are due.

{c) Payrolls and basic records.

{1} Payrolls and basic records relating thereto shall be
maintained by the Coniractor during the course of the
work and preserved for a period of three years
thereafter for all laborers and mechanics working in
the construction or development of the project. Such
records shall contain the name, address, and social
security number of each such worker, his or her
correct classification, hourly rates of wages pald
(including rates of contributions or costs anticipated
for bona fide fringe benefits or cash equivalents
thereof of the types describad in seclion 1{b){2)(B) of
the Davis-Bacon Act}, daily and weekly number of
hours worked, deductions made, and actual wages
paid. Whenever the Secretary of Labor has found,
under 29 CFR 5.5{a)(1)(iv), that the wages of any
laborer or mechanic include the amount of costs
reasonably anticipated in providing benefits under a
plan or program described in section 1(b){(2)(B)} of the
Davis-Bacon Act, the Conltractor shall maintain
records which show ihat the commitment to provide
such benefits is enforceable, that the plan or program
is financially responsible, and that the plan or
program has been communicated in writing fo the
laborers or mechanics affected, and records which
show the cosls anticipated or the actual cost incurred
in providing such benefits. Contractors employing
apprentices or trainess under approved programs
shall maintain written evidence of lhe registration of
apprenticeship programs and certification of trainee
programs, lhe registration of the apprentices and
lrainees, and the ratios and wage rates prescribed in
the applicable programs.
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(2} (i) The Contractor shall submit weekly for each week
in which any contract work Is performed a copy of
all payrolls to the Contracting Officer for
{ransmission to HUD or its designee. The payrolls
submilted shall set out accurately and completely
all of the information required to be maintained
under subparagraph {c)(1) of this clause. This
information may be submitted in any form desired.
Optional Form WH-347 {Federal Stock Number

029-005-00014-1) is avaitable for this purpose and

may be purchased from the Superintendent of

Documents, U.S. Gevernment Printing Office,

Washington, D.C. 20402. The Contractor is

responsible for the submission of copies of

payrolls by all subcontractors. (Approved by the

Office of Management and Budgetl under OMB

Conirol Number 1214-0149.)

(it} Each payroll submitted shall be accompanied by a
“Statement of Compliance,” signed by the
Contractor or subcontraclor or his or her agent
who pays or supervises the payment of the
persons employed under the conltract and shall
certify the following:

{A) That the payroll for the payroll pericd contains
the information required to be maintained
under paragraph {c} {1) of this clause and that
such information is correct and complete;

(B) That each [abaorer or mechanic (including each
helper, apprentice, and trainee) employed on
the coniract during the payroll pericd has been
paid the full weekly wages earmned, without
rebate, either directly or indirectly, and that no
deductions have been made either directly or
indirectly from the full wages eamned, other
fhan permissible deductions as set forth in 29
CFR Part 3; and

(C) That each laborer or mechanic has been paid

not less than the applicable wage rates and

fringe benefits or cash equivalenis for the
clagsification of work performsd, as specified
in the applicable wage determination
incorporated into the contract.

(iii) The weekly submission of a properly executed
certification set forth on the reverse side of
Optional Form WH-347 shall satisfy the

requirements for submission of the “Statement of

Compliance” required by subparagraph {c)}{2)(ii} of
this clause.

(iv) The falsification of any of the above certifications
may subject the CGonlractor or subcontractor to civil
or criminal prosecution under Section 1001 of Title
18 and Section 3729 of Title 31 of the United
States Code.

{3) The Contractor or subcontractor shall make the
records required under subparagraph {c){1) available
for inspection, copying, or transcription by authorized
representalives of HUD or its designee, the
Contracting Officer, or the Department of Labor and
shall permit such representatives to interview
employees during working hours on the job. If the
Conlractor or subconiractor fails to submit the
required records or to make them available, HUD or
its designee may, after written notice to the
Conlractor, take such action as may be necessary to
cause the suspension of any further payment,
advance, or guarantee of funds. Furthermore, failure
{o subrmnit the required records upon request or o

make such records available may be grounds for
debarment action pursuant to 29 CFR 5.12.

(d) (1) Apprentices. Apprentices will be permitted to work at
less than the predelermined rate for the work they
performed when they are employed pursuant {o and
individually registered in a bona fide apprenticeship
program registered with the U.S. Depariment of
Labor, Employment and Training Administration,
Office of Apprenticeship and Training, Employer and
[.abor Services {OATELS), or with a State
Apprenticeship Agency recognized by OATELS, orifa
person is employed in his or her first 90 days of
probationary employment as an apprentice in such an
apprenticeship program, who is not individuaily
registered in the program, but who has been cerlified
by OATELS or a State Apprenticeship Agency (where
appropriate} to be eligible for probationary
employment as an apprentice. The aliowable ratio of
apprentices to journeymen on the job site in any craft
classification shall not be greater than the ratio
permitted to the Contractor as to the entire work force
under the registered program. Any worker listed on a
payroll at an apprentice wage rale, who is not
registered or otherwise employed as sialed in this
paragraph, shall be paid not less than the applicable
wage rate on the wage determination for the
classification of work actually performed. In addition,
any apprentice performing work on the job site in
excess of the ratio permitted under the registered
program shall be paid not less than the applicable
wage rate on the wage determination for the work
actually performed. Where a contractor is performing
construction on a project in a locality other than that in
which its program is registered, the ratios and wage
rates (expressed in percentages of the journsyman's
hourly rate} specified in the Contractor’s or
subcontracior's registered program shall be observed.
Every apprentice must be paid at nof fess than the rate
specified in the registered program for the apprantice's
level of progress, expressed as a percentage of the
journeyman hourly rate specified in the applicable
wage determination. Apprentices shall be paid fringe
benefits in accordance with the provisions of the
apprenticeship program. If the apprenticeship program
does not specify friinge benefits, apprentices must be
paid the full amount of fringe benefits listed on the
wage determination for the applicable classification. If
the Administrator of the Wage and Hour Division
determines that a different practice prevails for the
applicable apprentice classification, fringes shall be
paid in accordance with that determination. In the
avent OATELS, or a State Apprenticeship Agency
recognized by OATELS, withdraws approval of an
apprenticeship program, the Contractor will no longer
be permitted to ulilize apprentices at less than the
applicable predetermined rate for the work performed
until an acceptable
program is appioved.

{2) Trainees. Except as provided in 29 CFR 5.186,
trainees will not be permitted to work at less than the
predetermined rate for the work performed uniess they
are employed pursuant to and individually registered in
a program which has received prior approval,
evidenced by formal certification by the U.S.
Department of Labor, Employment and Training
Administration, The ratio of trainees to journeymen on
the job site shall not be greater than permitted under
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the plan approved by the Employment and Training
Administration. Every trainee must be paid at not less
than the rate specified in the approved program for the
trainee’s level of progress, expressed as a percentage
of the journeyman hourly rate specified in the
applicable wage destermination. Trainees shali be paid
fringe benefits in accordance with the provisions of the
frainee program. If the trainee program does not
mention fringe benefits, trainees shall be paid the full
amount of finge benefits listed in the wage
determination unless the Administrator of the Wage
and Hour Division determines that there is an
apprenticeship program associated with the
corresponding journeyman wage rate in the wage
determination which provides for less than full fringe
benefils for apprentices. Any employee listed on the
payrell at a trainee rate who is not registered and
participating in a training plan approved by the
Employment and Training Administration shall be paid
not less than the applicable wage rate in the wage
determination for the classification of work actually
performed. In addition, any trainee performing work on
the job site in excess of the ratio permitted under the
registered program shall be paid not less than the
applicable wage rate in the wage determination for the
work actually performed. In the event the Employment
and Training Administration withdraws approval of a
training program, the Contractor will no longer be
permitted to utilize trainees at lass than the applicable
predetermined rate for the work performed

undll an acceptable program is approved.

(3) Equal employment opportunity. The utilization of
apprentices, trainees, and journeymen under this
clause shall be in confarmity with the equal
employment opportunity requiremenls of Execulive
Order 112486, as amended, and 29 CFR Part 30.

(e) Compliance with Copeland Act requirements. The
Confractor shall comply with the requirements of 28 CFR
Part 3, which are hereby incorporated by reference in this
contract.

(f) Contract termination; debarment. A breach of this contract
clause may be grounds for termination of the contract and
for debarment as a Conlractor and a subcontraclor as
provided in 29 CFR 5.12.

{g)} Compliance with Davis-Bacon and related Act
requirements. All rulings and interpretations of the Davis-
Bacon and related Acls contained in 28 CFR Parls 1, 3,
and 5 are herein incorporated by reference in this
contract.

{h) Disputes concerning labor standards. Dispules arising out
of the labor standards provisions of this clause shall not
be subject to the general dispules clause of this contract.
Such disputes shall be resolved in accordance with the
procedures of the Department of Labor set forth in 25
CFR Parts 5, 6, and 7. Disputes within the meaning of
this clause include disputes between the Contractor (or
any of its subcontractors) and the PHA, HUD, the U.5.
Department of Labor, or the employees or their
represeniatives.

(i) Certification of eligibility.

{1) By entering into this contract, the Confractor certifies
that neither it (nor he or she) nor any person or firm
who has an interest In the Contractor's fin is a
person or firm ineligible to be awarded condracts by
the United States Government by virtue of section
3(a) of the Davis-Bacon Act or 290 CFR 5.12{a)(1).

{2) No part of this contract shall be subcontracted to any
person or firm ineligible for award of a United Slates
Government contract by viflue of section 3(a) of the
Davis-Bacon Act or 29 CFR 5.12(a)(1).

{3) The penalty for making false statements is prescribed
in the U. S. Criminal Code, 18 U.S.C. 1001.

(i) Contract Work Hours and Safety Standards Act. As used
In this paragraph, the ferms “laborers™ and “mechanics”
include watchmen and guards.

{1) Overtime requiremenls. No contractor or
subcontractor contracting for any part of the contract
work which may require or involve the employment of
laborers or mechanics, including watchmen and
guards, shall require or permit any such laborer or
mechanic in any workweek in which the individual is
employed on such work to work in excess of 40 hours
in such workweek unless such laborer or mechanic
receives compensation at a rate not less than one and
one-half fimes the basic rate of pay for all hours
worked in excess of 40 hours in such workweek.

{2) Violation; liability for unpaid wages; liguidated
damages. In the event of any violation of the
provisions set forth in subparagraph (j)(1) of this
clause, the Contractor and any subcontractor
responsible therefor shall be liable for the unpaid
wages. In addition, such Contractor and
subconiractor shall be liable to the United States (in
the case of work done under contract for the District
of Columbia or a territory, to such District or to such
territory), for liquidated damages. Such liquidated
damages shall be computed with respect to each
individual {aborer or mechanic (including watchmen
and guards) employed in violation of the provisions
set forth in subparagraph (j)(1) of this clause, in the
sum of $10 for each calendar day on which such
individual was required or permilted to work in excess
of the standard workweek of 40 hours without
payment of the overiime wages required by
provisions set forth in subparagraph {){(1) of this
dause.

{3) Withholding for unpaid wages and liquidated
damages. HUD or its designee shall upon its own
action or upon written request of an authorized
representative of the Department of Labor withhold or
cause to be withheld, from any moneys payable on
account of work performed by the Contractor or
subcontractor under any such contract or any Federal
contract with the same prime Conlractor, or any other
Federally-assisled contract subject o the Contract
Work Hours and Safety Standards Act, which is held
by the same prime Contractor, such sums as may be
determined to be necessary to satisfy any liabilities of
such Contractor or subcontractor for unpaid wages
and liquidated damages as provided in the provisions
set forth in subparagraph {[)(2} of this clause,

(k) Subcontracts. The Contractor or subcontractor shall insert
in any subcontracts all the provisions contained in this
clause, and such other clauses as HUD or its designee
may by appropriate instructions require, and also a
clause requiring the subconfractors to include these
provisions in any lower tier subcontracts. The prime
Contractor shall be responsible for the compliance by any
subcontractor or lower tier subcontractor with all these
provisions.
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47. Non-Federal Prevailing Wage Rates

(a} Any prevailing wage rate (including basic houry rate and
any fringe benefits), determined under State or tribal law
to be prevailing, with respect to any smployee in any
trade or position employed under the coniract, is
inapplicable to the contract and shall not be enforced
against the Contractor or any subcontraclor, with respect
to employees engaged under the contract whenever
such non-Federa! prevailing wage rate exceeds:

(1) The applicable wage rate determined by the Secretary
of Labor pursuant to the Davis-Bacon Act (40 U.S.C.
3141 et seq.) to be prevailing in the locality with

respect {o such trade;

(b} An applicable apprentice wage rate based thereon
specified in an apprenticeship program registered with
the U.S. Department of Labor (DOL) or a DOL-
recognized State Apprenticeship Agency; or

{c} An applicable trainee wage rate based thereon specified
in a DOL-certified trainee program.

48. Procurement of Recovered Materials.

(a) In accordance with Section 6002 of the Solid Waste
Disposal Act, as amended by the Resource Conservation
and Recovery Act, the Contractor shall procure items
designated in guidelings of the Environmental Protection
Agency (EPA) at 40 CFR Part 247 that contain the highest
percentage of recovered materials practicable, consistent
with maintaining a satisfactory level of competition. The
Contractor shall procure items designated in the EPA
guldelines that contain the highest percentage of
recovered materials practicable unless the Conlractor
determines that such items: {1} are not reasonably
available in a reasonable period of time; (2} fail to meaet
reasonable performance slandards, which shall be
defermined on the basls of the guidelines of the National
Institute of Standards and Technology, if applicable to the
itern; or {3) are only available at an
unreasenable price.

(b) Paragraph {a) of this clause shall apply to items
purchased under this contract where: {1) the
Contractor purchases in excess of $10,000 of the item
under this contract; or {2} during the preceding
Federat fiscal year, the Contractor: (i) purchased any
amount of the items for use under a coniract that was
funded with Federal appropriations and was with a
Federal agency or a State agency or agency of a
polilical subdivision of a State; and {ji} purchased a
total of in excess of $10,000 of the item both under
and outside that contract.
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HOUSING AUTHORITY OF NEW ORLEANS
INVITATION FOR BIDS
FOR
CORRECTIVE ROOF WORK AT
GUSTE SENIOR HIGH-RISE BUILDING
IFB #21-912-24

SUPPLEMENTAL CONDITIONS

The following supplements and/or modifies the “General Conditions for Construction Contracts —
Public Housing Programs” form HUD-5370.

Clause 2 — Contractor’'s Responsibility for Work

1.

2.

Delete the second sentence paragraph (a) in its entirety and insert the following:

The Contractor may use the building’s water and power for the purpose of performing the
Work. The Contractor shall bear the cost of all fees, permits, etc. in association with the
Work.

Add the following paragraph as an additional paragraph (i):
i.  Upon award of a contract, the Contractor shall provide a copy of its Request for

Taxpayer Number and Certification (W-8) at the time and date specified by the
PHA.

Clause 7 — Site Investigation and Conditions Affecting the Work

1.

Add the following subparagraph to (a).

The Contractor and the Owner shall use the latest data available from the National
Weather Service, as of the date of release of the Invitation for Bids, from which to assess
typical weather conditions for New Orleans. The contractor shall anticipate the typical
weather as specified by the National Weather Service data for schedule and work planning
for this contract. The Owner will only consider requests for additional contract time related
to severe or unusual weather when the Contractor can clearly document (i) weather
conditions more severe than typical weather for New Orleans as specified and supported
by National Weather Service data, (ii) the unusually severe weather, in fact, prevented the
Contractor from performing scheduled work, and (fif) work not able to be performed was
work in the critical path of the approved construction progress schedule.
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Clause 8 — Differing Site Conditions
1. In paragraph (b}, the third sentence, delete “ten days” and insert “five (5) days”.. ’
Clause 12 — Permits and Codes

1. Delete the last sentence of subparagraph (b) in its entirety.
Clause 15 — Availability and Use of Utility Services

1. Delete subparagraph (a) in its entirety.

Clause 16 — Protection of Existing Vegetation, Structures, Equipment, Utilities, and
Improvements '

1. In paragraph (a), delete the following: *, and which do not unreasonably interfere with
the work required under this contract’.

Insert the following sentence:

“Tree protection shall be installed and maintained as required by the Department of
Parks and Parkways, City of New Orleans. The Contractor shall indemnify and
hold harmless the Owner from any and all damages to existing resulting trees from
the activities of the Contracior and/or its subcontractors.

Clause 20 — Inspection and Acceptance of Construction

1. Add the following paragraph as an additional paragraph (k):

(k) The Contractor shall file the Certificate of Substantial Completion in Orleans
Parish at the Office of the Recorder of Mortgages.

Clause 27 — Payments

1, Add the following additional paragraph (d) (1)

Subcontractor Payments: Contractor shall make payments to its subcontractors, and
suppliers within thirty (30) days following the contractors’ receipt of each owner payment,
unless otherwise agreed to in writing. Further, whenever a subcontractor receives
payment from the contractor, the subcontractor shall promptly pay such monies receive to
each sub-subcontractor and supplier in proportion to the work completed. If for any reason
the contractor receives less than the full payment from the owner, then the contractor shall
be obligated to disperse only the funds received on a prorated basis to the contractor,
subcontractors, and suppliers.

2. Add the following paragraph as an additional paragraph (!):

() Applications for payment shall be made using the form HUD-51000 series of
forms. Applications for payment shall be include, but not be limited o, the
following:

(1) Contractor Invoice
{2) Contractor Payment Certification
(3) HUD-51000 Schedule of Amounts for Contract Payments
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4) HUD-51001 Periodic Estimate for Partial Payment

(5) HUD-51002 Schedule of Change Orders

(6} HUD-51003 Schedule of Materials Stored

(7) HUD-51004 Summary of Materials Stored

{8) Contractor Partial Waiver and Release of Lien

(9 Subcontractor/ Supplier List _

(10)  Subcontractor Partial Waiver and Release of Lien

(11)  Project Schedule ’

(12)  Davis Bacon Payroll Reports )
{(13)  Employment, Training, & Contracting forms as listed in Clause 40 below

Failure to submit these documents will result in the invoice being returned- to the
Contractor for completion with no penalty to the Owner.

3. Add the foliowing paragraph as an additional paragraph (m):

(m) Contractor shall not pay any state or local sales or state or local use taxes on
materials and equipment which are affixed and made a part of the real estate of
the project or work or which is permanently incorporated into the project or work
(hereinafter referred to as "applicable materials and equipment”). All purchases of
applicable materials or equipment shall be made by the contractor on behalf of and
as theagent of the (“Owner”), a tax exempt agency of the State of Louisiana.

No state and local sales and use taxes are owed on applicable materials and
equipment under the provisions of Act 1029 of the 1991 Regular Session-
Louisiana Revised Statute 47:308(8)(c). Owner has herein furnished contractor a
certificate on a form R-1020 supplied by the Louisiana Department of Revenue
and Taxation which shall certify that Owner is not required to pay such state or
local sales and use taxes, and contractor shall furnish a copy of such certificates
to all vendors or suppliers of the applicable materials and equipment. Owner
agrees to cooperate with and assist Contractor, upon written request of the
Contractor, in obtaining all necessary local certifications.

Provided the Contractor has complied with all provisions of the Contract, the
Owner agrees to indemnify contractor against the payment of any state or local
sales taxes which are required to be paid regarding the work or the project or any
materials or equipment supplied or purchased by the contractor for the work under
the contract.

4. Add the foliowing paragraph as an additional paragraph (n):

(n) Al vendor invoices are due on the 1% or 15" of the month. Invoice payments are
as follows:

. Invoices received on the 16" of the current month thru the 1% day of the
next month will be paid on the 1% of the following month.

* Example: An invoice received on August 27 will be processed
commencing September 1%t and paid on October 1%,
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. Invoices received on the 2 of the current month thru the 15" of the
current month will be paid on the 15th of the following month.

. Example: An invoice received on August 4™ will be processed
commencing August 15th and paid on September 15th.

5. Add the following paragraph as an additional paragraph (o):

(o) The Contractor shall file the Form of Contract (Agreement between the Housing
Authority of New Orleans and Contractor) and Payment and Performance Bond in
Orleans Parish at the Office of the Recorder of Mortgages and shall provide written
documentation of the contract recordation within 30 days of commencement of the
work to be done and prior to the submission of the first payment application. The
Contractor shall not receive any portion of the first payment application until the
requirement is satisfied.

6. Add the following paragraph as an additional paragraph (p):

(p} The Contractor shall file each change order with the Orleans Parish at the Office
of the Recorder of Mortgages which adds an amount of ten percent or more of the
original contract amount and which additional amount is at least ten thousand
dollars, or ail change orders to a contract aggregating to an amount of twenty
percent or more of the original contract amount and which additional amount is at
least ten thousand dollars.

Clause 29 — Changes
1. Add the following subparagraph to {f){2).

() Indirect costs shall not exceed eight-percenf (8%} of the Direct Costs.

2. Add the following subparagraph to {f)(3):
(i} Profit on changes shall not exceed six-percent (6%) of Direct Costs.
3. Add the following subparagraph 4:

Change Orders must include alf direct costs such as jabor, material, job overhead, and profit
markup and cost for modifications or changes in the sequence of work to be performed,
delays, rescheduling, disruptions, extended direct, or general overhead, acceleration,
material or other escalation, which includes wages and other impact costs. '

Any adjustment in the Contract Price and/or Contract Time stated in a Change Order shall
comprise the total price and/or time adjustment due or owed the Contractor for the Work or
changes defined in the Change Order. By executing the Change Order, the Contractor
acknowledges and agrees that the stipulated price and/or time adjustments include the cost
and time adjustments for ail work contained in the Change Order, including costs and time
adjustments associated with extended overheads, and cumulative impacts or ripple effect
on all other non-affected Work under the contract. By signing a change order the Contractor
constitutes full and mutual accord and satisfaction, any adjustment in contract price andfor
time as a resuit of an increase or decrease in costs and time of performance
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caused directly and indirectly from the change, subject to the current scope of the entire
Work as set forth in the Contract Documents. Acceptance of a waiver constitutes an
agreement between Owner and Contractor that the Change Order represents an equitable
adjustment to the Contract and that the Contractor waives all rights to file a claim on this
Change Order after it is properly executed.

Clause 33 - Liquidated Damages
1. Add the following paragraph as an additional paragraph (d):

(d) If the Contractor fails to properly complete the punch list items within forty-five (45)
days of the issuance of the Certificate of Substantial Completion, liquidated damages
shall be assessed beginning with the forty-sixth day.

Clause 36 — Insurance
1. Delete subparagraphs (a)(1) thrdugh (a)(3). Add the following:

A. WORKER'S COMPENSATION/EMPLOYERS LIABILITY
Statutory Benefits for State of Hire

Employer's Liability - $500,000

Alternate Employer Endorsement, OCS Endorsement
Voluntary Compensation Endorsement

B. COMPREHENSIVE AUTO LIABILITY (if applicable)
Bi & PD limits of $1,000,000 {Combined Single Limit)
Uninsured Motorist $1,000,000

Medical Payments $5,000

Thirty (30) Days Written Notice of Cancellation Coverage
Include owned, non-owned and hired vehicles

C. COMPREHENSIVE GENERAL LIABILITY
Bodily Injury and Property Damage limits of $1,000,000 (Combined Single Limit)
Products/Completed Operations limits of $1,000,000 per occuirence
General Aggregate limit of $1,000,000
Personal and Advertising Limits of $1,000,000 Aggregate
Fire Legal Liability $100,000 :
Medical Payments of $5,000 per person
 CGL coverage must include the following:
Premises/Operations
Independent Contraciors
Blanket Contractual covering all indemnities set forth in the agreement
Broad Form Property Damage

D. UMBRELLA LIABILITIES

$2,000,000 excess of Primary Goverage set forth in A through C above

Contractor shall furnish or have his insurer furnish a Certificate of Certificates or
insurance evidencing such coverage and providing that The Housing Authority of New
Orleans and its subsidiaries shall be given thirty (30} days advance written notice of
any material changes in or cancellation of said policies.




2. Add the following sentence to paragraph (b):

Contractor shall furnish or have his insurer furnish a Certificate (or Certificates) of
Insurance evidencing such coverage and providing that The Housing Authority of New
Orleans and its subsidiaries shall be given thirty (30) days advance written notice of any
material changes in or cancellation of said policies. Evidence of insurance shall be
provided by a producer using insurance companies with a minimum A-rating.

Clause 40 — Employment, Training, and Contracting Opportunities for Low Incorﬁe
Persons, Section 3 of the-Housing and Urban Development Act of 1968.

1. Add the following paragraph as an additional paragraph (h):

(h} The following Employment, Training, and Contracting forms are due on the 1% of
each month during the contract period. Failure to submit these documents will result
in the return of invoices for payment to the Contractor with no penalty to the Owner.

Core Employee List Subcontractors/Copies of New Subcontracts
Section 3 Employment and Training Compliance Reports
Section 3 Manhour Report

Contracting Compliance Report

Section 3 Income Verification Form

Employer Paid Training Report

P OO0 T

2. Add the following as an additional paragraph (i)

(i) All HANO contractors and subcontractors are required to report any and all job
openings in connection with meeting any obligations under this Contract on the
website crescentcityjobmatch.com within one (1) business day of such job
openings coming into existence. Non-compiiance with this requirement may resutt
in sanctions, termination of this Contract for default and/or debarment or
suspension from future HANO contracts pursuant to Clause 40 of HUD Form 5370,
General Conditions for Construction Contracts.

Clause 46 — Labor Standards Davis Bacon and Related Acts
1. Add the following paragraph as an additional paragraph © (2) (vi).

(vi) Payroli Reports with “1099” for worker deductions must be accompanied by the
proper doctmentation of the worker’s status as independent contractor, including
but not limited to: copy of the independent contractor's business license, copy of
the written agreement between contractor and independent subcontractor;
evidence of worker's compensation insurance and all other applicable
insurances. Issues may be referred to LA Workforce Commission and/or
Department of Labor to ensure proper classification of workers.

Indemnification

The successful Contractor will be required to protect, defend, indemnify, keep, save, and hoid
HANO, its officers, officials, employees and agents free and harmiess from and against any and
all liabilities, losses, penalties, damages, settlements, environmental liability, costs, charges,
professional fees or other expenses or liabilities of every kind, nature and character arising out of




or relating to any and all claims, liens, demands obligations, actions, suits, judgments or
settlements, proceedings or causes of action of every kind, nature and character (collectively,
“claims”) in connection with or arising directly or indirectly out of the acts or omissions and/for the
performance thereof by the successful Contractor its officers, officials, agents, employees, and
subcontractors, including, but not limited to, the enforcement of the indemnification provision. The
successful Contractor will be further required to investigate, handle, respond to, provide defense
for and defend all suits for any and all claims, at its sole expense and agrees to bear all other
costs and expenses related thereto, even if the claims are considered groundiess, faise or
fraudulent.

HANO shall, at its option and at its expense, participate in the defense of any suit, without relieving
the successful Contractor of any of its obligations under this indemnity provision. The indemnities
to be set forth in the contract resulting from this IFB will survive the expiration or termination of
that contract.

Ethics Policy

The awarded Contractor shall abide by the applicable provisions of the Housing Authority of New
Orleans’ Ethics Policy and State of Louisiana Ethics Code.

Contractor Status

The awarded Contractor will be held to be an independent Contractor, and will not be an employee
of HANO.

Advertising

Upon awarded Contractor shall not be permitied to advertise or promote the fact of their
. relationship with HANO in the course of marketing efforts, unless HANO provides express written
approval prior to such advertising.

Media Relations

The awarded Contractor shall not make public comment on HANO matters without express written
approval from HANO’s Director of Communications. All media inquiries shall be referred to the
Executive Director and to the Director of Communications.

Drug Free Workplace

The Contractor must comply with the federal requirements of the Drug Free Workplace Act

including mandatory drug screening for applicants and employees, and drug treatment
opportunities as needed.

[END OF SUPPLEMENTAL CONDITIONS




Superseded General Decision Number: LA20280041
State: Louisiana

Construction Type:fBUildings

County: Orleans County'in Louisiana.

Note: Under Executive Order (EQ) 13658, an hourly minimum wage
of $19.95 for calendar year 2021 applies to all contracts
subject to the Davis-Bacon Act for which the contract is
awarded (and any solicitation was issued) on or after January
1, 2815. If this contract is covered by the EQ, the contractor
must pay all workers in any classification listed on this wage
determination at least $10.95 per hour (or the applicable wage
rate 1isted on this wage determination, if it is higher) for
all hours spent performing on the contract in calendar year
2021, If this contract is covered by the EQ and a
classification considered necessary for performance of work on
the contract does not appear on this wage determination, the
contractor must pay workers in that classification at least the
wage rate determined through the conformance process set forth
in 29 CFR 5.5{a){1){ii) (or the EO minimum wage rate,if it is
higher than the conformed wage rate). The EQ minimum wage rate
will be adjusted annually. Please note that this EC applies to
the above-mentioned types of contracts entered into by the
federal government that are subject to the Davis-Bacon Act
itself, but it does not apply to contracts subject only to the
Davis-Bacon Related Acts, including those set forth at 28 CFR
5.1(a){2)-(68). Additional information on contractor
requirements and worker protections under the EO is available
at w.dol.gov/uhd/govcontracts.

MedificatioR=Nimoer PUbTIEFEIOR bates"
@ 91/01/2021
B . L e

ASBEQS53-8@21 09/01/2019

Rates Fringes
ASBESTOS WORKER/HEAT & FROST
INSULATOR........ verrraereessanad 28,69 9.28

ELEC@130-016 11/36/2020

Rates Fringes
ELECTRICIAN (Including
Communication Technician and
Low Voltage Wiring).i..oevivuies $ 31.65 13.13
* ELEVE916-001 81/01/2021

Rates Fringes

ELEVATOR MEGHANIC.......v0ven....$ 43.31 35.825+a+b




a. PAID HOLIDAYS: New Year's Pay, Memorial Day, Independence
Day, Labor Day, Veterans' Day, Thanksgiving Day, the Friday
after Thanksgiving Day and Christmas Day.

b. VACATION: Employer contributes 8% of basic hourly rate for
5 years or more of service; 6% of basic hourly rate for
under 5 years of service as vacation pay credit.

----------------------------------------------------------------

ENGIQA05-802 07/91/2014

Rates Fringes

bOHER EQUIPMENT OPERATOR ]

(Crane) .. ianriiieanannaas ceenand 23.46 8.35

CRANE PREMIUMS:

50-158 Tons $1.75°

Over 159 Tons $2.25

“lRoncessoo7 esselsaers .
Ratés Fringes

IRONWORKER (REINFORCING AND .

STRUCTURALY . o vt vuvsnnnannaesas d 26,95 9.14

“pANZad-o0s eofeis2eze
Rates Fringes

GLAZIER. ... vvvvennecennnnn coenead 21,90 19.54

pAINiZadel3 wifeijzets
Rates Fringes

PAINTER: Spray Only (Excludes

Drywall Finishing/Taping}........$ 18.83 8.68

Caseser-oor esrel/zels
Rates Fringes

CEMENT MASON/CONCRETE FINISHER...$ 26.74 7,62

‘pLuMecso-oes 12/07/2020
Rates Fringes

PIPEFITTER {Including HVAC

Pipe and Unit Installation;

. Excluding Installation of

HVAC Temperature Controls).......$ 29.80 13.29
PLUMBER (Installation of HVAC

Temperature Controls;

Excluding HVAC Pipe and Unit
Installation).......ccvvivvevass.$ 29.80 13,29

----------------------------------------------------------------

SHEE®214-010 e9/01/2813
Rates Fringes

SHEET METAL WORKER {Including




HVAC Duct Installation)..........$ 26.71 11.93

................................................................

SULA2012-926 09/22/2014

Rates Fringes
BRICKLAYER. ... vrseurnnnnn cevains.d 18,66 0,80
CARPENTER (Form Work Only).......$ 15.80 9.00
CARPENTER, Excludes Drywall
Hanging and Metal Stud 7
Installation, and Form Work...... $ 19,37 2.46
DRYWALL FINISHER/TAPER...........$ 16.55 0.09
CRYWALL HANGER AND METAL STUD
INSTALLER. . vvvvvrvsvnsnivansaessd 18.21 4,90
LABORER: Common or General...... $ 13,09 0.00
Lt ABORER: Mascon Tender - Brick...$ 12,38 9.00
OPERATOR:
Backhoe/Excavator/Trackhoe.......$ 22.92 ©.0e0
PAINTER (BRUSH AND ROLLER),
Excludes Drywall
Finishing/Taping...... ceeresranesd 17,25 ©.60
ROOFER. . e vvvavineunstiininansesesd 16,77 5.66
SPRINKLER FITTER {Fipre
Sprinklers). cur v iiririnsienaeaa d 21,08 5.79
TILE SETTER...vvvessvns veeeraesa.b 20,00 9.6
TRUCK DRIVER: ODump Truck........$ 15,60 8.60

----------------------------------------------------------------

WELDERS - Receive rate prescribed for craft performing
operation to which welding 1s incidental.

Note: Executive Order (E0) 13786, Establishing Paid Sick Leave
for Federal Contractors applies to all contracts subject to the
Davis-Bacon Act for which the contract is awarded (and any
solicitation was issued) on or after January 1, 2017. If this
contract is covered by the EO, the contractor must provide
employees with 1 hour of paid sick leave for every 38 hours
they work, up to 56 hours of paid sick leave each year,
Employees must be permitted to use paid sick leave for their
own illness, injury or other health-related needs, including
preventive care; to assist a family member (or person who is
like family to the employee) who is ill, injured, or has other
health-related needs, including preventive care; or for reasons
resulting from, or to assist a family member (or person who is
like family to the employee} who is a victim of, domestic
violence, sexual assault, or stalking. Additional information
* on contractor requirements and worker protections under the EO
is available at www,dol.gov/whd/govcontracts.

Unlisted classifications needed for work not included within
the scope of the classifications listed may be added after




award only as provided in the labor standards contract clauses
(29CFR 5.5 (a) (1) (ii)).

----------------------------------------------------------------

The body of each wage determination lists the classification
and wage rates that have been found to be prevailing for the
cited type{s) of construction in the area covered by the wage
determination. The classifications are listed in alphabetical
order of "“identifiers"" that indicate whether the particular
rate is a union rate (current union negotiated rate for local),
a survey rate (weighted average rate) or a union average rate
{welghted union average rate}.

Union Rate Identifiers

A four letter classification abbreviation identifier enclosed
in dotted lines beginning with characters other than “"sU"" or
"MUAVG'" denctes that the union classification and rate were
prevailing for that classification in the survey. Example:
PLUM@198-0085 B7/01/2014. PLUM is an abbreviation identifier of
the union which prevailed in the survey for this
classification, which in this example would be Plumbers, €198
indicates the local union number or district council number
where applicable, i.e., Plumbers Local €198. The pext number,
895 in the example, is an internal number used in processing
the wage determination. ©7/61/2014 is the effective date of the
most current negotiated rate, which in this example is July 1,
2014,

Union prevailing wage rates are updated to reflect all rate
changes in the collective bargaining agreement (CBA) governing
this classification and rate.

Survey Rate Identifiers

Classifications listed under the ""SU"" identifier indicate that
no one rate prevailed for this classification in the survey and
the published rate is derived by computing a weighted average
rate based on all the rates reported in the survey for that
¢lassification. As this weighted average rate includes all
rates reported in the survey, it may include both union and
non-union rates., Example:; SULA2012-887 5/13/2814. SU indicates
the rates are survey rates based on a weighted average
calculation of rates and are not majority rates. LA indicates
the State of Louisiana, 2812 is the year of survey on which
these classifications and rates are based. The next number, €07
in the example, is an internal number used in producing the
wage determination. 5/13/2914 indicates the survey completion
date for the classifications and rates under that identifier.

Survey wage rates are not updated and remain in effect until a
new survey is conducted.

Union Average Rate Identifiers

Classification(s) listed under the UAVG ldentifier indicate
that no single majority rate prevailed for those
classifications; however, 180% of the data reported for the
classifications was union data. EXAMPLE: UAVG-0H-8010
08/29/2014. UAVG indicates that the rate is a weighted union
average rate, OH indicates the state. The next number, 9016 in
the example, is an internal number used in producing the wage




determination, 98/29/2014 indicates the survey completion date
for the classifications and rates under that identifier.

A UAVG rate will be updated once a year, usually in January of
each year, to reflect a waighted average of the current
negotiated/CBA rate of the union locals from which the rate is
‘based, :
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WAGE DETERMINATION APPEALS PROCESS

1.) Has there been an initial decision in the matter? This can
be:

* an existing published wage determination

* a survey underlying a wage determination

* a Wage and Hour Division letter setting forth a position on
a wage determination matter

* a conformance (additional classification and rate} ruling

On survey related matters, initlal contact, including requests
for summaries of surveys, should be with the Wage and Hour
Regional Office for the area in which the survey was conducted
because those Regional Offices have responsibility for the
bDavis-Bacon survey program. If the response from this initial
contact is not satisfactory, then the process described in 2.)
and 3,) should be followed. '

With regard to any other matter not vet ripe for the formal
process described here, initial contact should be with the
Branch of Canstruction Wage Determinations. Write to:

Branch of Construction Wage Determinations
Wage and Hour Divisiocn

U.5, Department of Labor

20@ Constitution Avenue, N.W.

Washington, DC 20216

2.) If the answer to the question in 1.) is yes, then an
interested party {those affected by the action) can request
review and reconsideration from the Wage and Hour Administrator
{See 29 CFR Part 1.8 and 29 CFR Part 7). Write to:

Wage and Hour Administrator
U.s, Department of Labor

208 Constitution Avenue, N.W.
Washington, DC 28218

The request should be accompanied by a full statement of the
interested party's position and by any information {wage
payment data, project description, area practice material,
etc.) that the requestor considers relevant to the issue.

3.) If the decision of the Administrator is not favorable, an
interested party may appeal directly to the Administrative
Review Board (formerly the Wage Appeals Board). Write tor

Administrative Review Board
U.S. Department of Labor

2¢9 Constitution Avenue, N.W,
Washington, 0C 20216




4.) All decisions by the Adninistrative Review Board are final.

END OF GENERAL DECISION"




SANMPLE CONTRACT

AGREEMENT BETWEEN

THE HOUSING AUTHORITY OF NEW ORLEANS
AND
THIS AGREEMENT , made this __ day of . in the year of Two Thousand Sixteen by and

between "HOUSING AUTHORITY OF NEW ORLEANS”, a public body, corporate and politic, created pursuant
to the Louisiana Housing Authorities Law of the State of Louisiana, (hereinafter called the “Local Authority™)
and*” " (hereinafter called the “Contractor”).

WITNESSETH: That the Contractor and the Local Authority, for the consideration stated herein,
mutually agree as follows:

ARTICLE 1. STATEMENT OF WORK. The Confractor shall furnish all supervision, labor,
equipment, and services, and perform and complete all work required, all in strict accordance with:

HOUSING AUTHOR!TY OF NEW ORLEANS
INVITATION FOR BIDS
FOR
CORRECTIVE ROOF WORK AT
GUSTE SENIOR HIGH-RISE BUILDING
IFB #21-912-24
and Addenda thereto, numbered and dated as:

ADDENDUM NUMBER
ADDENDUM NUMBER
ADDENDUM NUMBER
ADDENDUM NUMBER

with said Specifications, Addenda and Drawings incorporated herein by reference, and made a part hereof.

ARTICLE 2. TIME OF COMPLETION. The contractor shall commence work under this Contract at
the time stipulated In the written “Notice to Proceed” (NTP) issued by the Local Authority. The Contractor shall
compiete all work under the Contract within conseculive calendar days, beginning on
and including the date of “Notice to Proceed™.- The work shali be considered complete only when the Local
Authority has issued its formal “Certificate of Acceptance” of the work.

ARTICLE 3. LIQUIDATED DAMAGES. The Liquidated Damages for delay in completion
pursuant to the Special Conditions of the Contract, shall be per calendar day of
detay until the work is completed and accepted by the owner.

ARTICLE 4. THE CONTRACT PRICE. The Contractor shall complete all work under the base bid
for a lump sum firm fixed price of i $ ), in
strict accordance with the Specifications.

ARTICLE 5. CONTRACT DOCUMENTS. The Contract shall consist of the following
compeonent parts:

This Agreement

General Conditions
Supplemental Conditions
IFB #21-912-24
Addenda, if any

Bid Submittals -

mmoow>
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This Agreement, together with the other documents enumerated in this Article 6, with said other
documents are fully a part of the Contract as if hereto attached or herein repeated, form the Contract. In the
event that any provision in any component part of the Contract conflicts with any provision of any ether component
part, the provision of any other component part first enumerated in this Article & shall govern except as otherwise
specifically stated. The various provisions in Addenda shall be construed in the order of preference of the
component part of the Contract which each modifies, '

IN WITNESS WHEREOQF, the parties hereto have caused The Agreement to be executed in
quintuplicate original counterparts as of the day and year written.

ATTEST: CONTRACTOR NAME

By:

Title:

Date:

BUSINESS ADDRESS:

ATTEST: HOUSING AUTHORITY OF NEW ORLEANS

Evette Hester

Tille:  Executive Director

Date:

HANO LEGAL DEPARTMENT

20f2




PERFORMANGCE AND PAYMENT BOND {(OR BONDS) SAMPLE

CITY OF: i STATE OF: LOUISIANA

PARISH OF: PROJECT.NG: |

KNOW ALL MEN BY THESE PRESENTS: That we, the undersigned:

Of the Cily of Parishof - . , State of

As Principal, and , duly authorized under the Laws of the State of Louisiana to

act as surety on bonds vfor the Principals, and as SURETY, are held and firmly bound unto the HOUSING
AUTHORITY of the City of NEW ORLEANS, in Louisiana, a public body corporate and politic, created under and
by virlue of the Laws of the State of Louisiana, (hereinafter referred to as the Local Authority) and to
subcontractors, workmen, laborers, mechanics, furnishers of materials, and to all others entitled to protection
under ptiblic Contract Bonds in accordance with the Laws of this State, the provisions of such Laws being
incorporated herein by reférence as their interest may appear, all of whom shall have the right to sue upon this
Bond in the penal sum of:
(S )
THE CONDITION OF THIS OBLIGATION IS SUCH THAT, WHEREAS,

The above bounded Principal has on the day of , 20 , by an

Instrument in writing, entered into a Contract with the Local Authoriiy to furnish all materials, labor, tools,
equipment, supervision, and other accessories, and to do all work necessary to complete the requirements within

the Plans and Specifications for: , and

Addenda thereto, numbered Dated: and, which said

Specifications, Addenda and Drawings are incorporated herein by reference, and made a part hereof.

NOW, THEREFORE, if the said principal shalf well and truly in good sufficient and workmanlike manner,
faithfully perform said Conltract and Agreement, and shall and will in all respects duly and faithfully perform all
and singular the covenant-conditions and agreements in and by said Contract agreed and covenanted by the
said Principal, to be observed and performed and according to the frue intent and meaning of said Contract,
Plans and Specifications thereunder perform and complete the work required, and shall defend, indemnify' and
save harmless said Local Authority against all damages, claims, demands, expenses, and charges of every kind
(including claims of patent infringement) arising out of injury or damage to persons or p;opeﬂy by reason of said

Contract and the work thereunder required of said Principal or arising from any act, omission or neglect of said




Principal, his agents, or employees with relation to said work and shall pay all costs, charges, rentals, and
expenses for labor, materials, supplies, and equipment, and deliver to the said Local Authority completed and
ready for occupancy or operation and free from all liens, encumbrances, or claims for labor, materials or
otherwise, during the original term of same, as well as during any period of extension of said Contract that may
be granted on the part of the Local Authority; and shall promptly well and truly make payment to persons, firms,
corporations, subcontractors, workmen, laborers, mechanics, furnishing materials for, or performing labor in
prosecution of work provided in such Contract, ali moneys to them owing by said Principal for subcontractor's
work, labor and materials, workmen’s compensation insurance, excise taxes or other fawful public charges,
provided, furnished, or applicable to the construction of such improvements, provided in such Contract, for the
said Local Authority and shall pay to the said Local Authority, ali penalties provided for under the laws of this
State for the violation of any provisions of law andfor of the provisions of said Contract, and shall pay all other
expenses lawfully chargeable to the said Local Authority by reason of any defauit or neglect in the relation of said
Contract and said work-then the obligation shall be and become null and void, otherwise to remain in full force
and effect.

No modifications, omissions, or additions in or to the terms of said Contract, in the Plans and
Specifications, or in the manner and mode of payment, shall in any manner affect the obligation of the
undersigned Surety in connection with the aforesaid Contract.

The undersigned hereby does further consent and yield to the jurisdiclion of the Civil District Court for
the Parish of Orleans, in the State of Louisiana and does hereby formally waive any pleas of jurisdiction on
account of the residence elsewhere of the undersigned Surety, as well as all pleas or discussions in regard to
the Contractor, its Principal under this Bond.

IN WITNESS WHEREQF, The above bonded parties have executed this Instrument under their several
Seals, and these presents duly signed by their undersigned representative pursuant fo the authority of their
governing bodies;

IN THE PRESENCE OF:

ATTEST: By:

Titte:

Date:

BUSINESS ADDRESS:




(Corporate Surety)

ATTEST: A . ' By:

Title: Attorney-in-Fact

Date:

BUSINESS ADDRESS:

The rate of premium on this bond is $ per thousand

The total amount of premium is §




SAMPLE

REPRESENTATIONS AND WARRANTIES
as to
SALES TAX ON APPLICABLE MATERIALS AND EQUIPMENT

Contract #: 21-912-24

WHEREAS, pursuant to the provisions of R.S. 47:301(8)(c) and due to the status of the Housing
Authority of New Orleans as an agency or instrumentality of the State of Louisiana with exemption
from payment of state and local sales or use taxes; and ’

WHEREAS, the parties hereto agree and commit themselves to interpret all agreements between
them according to the laws of the State of Louisiana; and

WHEREAS, the parties hereto desire to enter into an agreement to allow the Owner o convey to
its contractors, subcontractors, vendors, and suppliers its status as exempt from Louisiana state
sales or use taxes, and local sales and use taxes as to transactions arising from a Contract for
the construction of the Owner's facilities which is the object of this Agreement;

NOW, THEREFORE, for the purpose of creating the requisite agency relationship with the
Owner, the Contractor hereby makes the following representations and warranties which are a
material part of this Contract and shall be binding as a part of any Contract resulting;

Contractor's Representations and Warranties

A Contractor hereby acknowledges receipt of a Form R-1020 of the Louisiana State
Department of Revenue, and represents and warrants that the Contractor has completed the
Contractors portion thereof, and submitted the Form so completed as a required prior to contract
execution. By doing so, the Contractor hereby agrees to and accepts appointment as Owner's
agent for the limited purpose of purchasing applicable materials and equipment to be instailed or
affixed to Owner's facilities buiit by the Contractor.

B. Contractor represents and warrants that all purchases of “applicable materials and
equipment,” defined for all purposes, whether in this contract and notwithstanding any language
therein to the contrary, as materials and equipment which are affixed and made a part of the real
estate of the project or work, or which are permanently incorporated into the project or work, shall
be made in compliance with this agreement, and that the contractor shali not pay any State of
Louisiana sales or use taxes nor any sales or use taxes imposed by any other taxing authority
focated in Louisiana. '

C. Contractor represents and warrants that the Contractor will comply with all requirements
for sales tax exemption imposed by a local taxing authority, which compliance shall specifically
include without limitation completing all forms, submitting all documents of organization and/or
qualification to conduct business, obtaining all occupational licenses or other qualifications and/or
arranging for invoicing direct to owner.

D. Contractor represents and warrants that any tax exemption obtained under this agreement
shall be used only for the purchase of applicable materials and equipment for the construction of
the Owner's facilities that are the object of the contract herein contemplated, and further, that the
Contractor shall require any subcontractors to be bound by the same representation and warranty.




E. Contractor represents and warrants that in the event the Contractor’'s employees, agents,
subcontractors or any other entity making purchases on Contractor’s behalf shall abuse the tax
- exemption herein contemplated whether by omission (example: failure to comply with statutes
and regulations) or commission (example: purchases not for use in Owner's work), then the
Contractor shall indemnify and hold harmless the Owner from all consequences resulting from
such omissions or commissions during the term of the construction of Owner’s facilities and that
this indemnification shall survive the term of the Contract herein contemplated.

F. Contractor represents and warrants that the responsibility for compliance with applicable
procedures and laws and record keeping required by faw or by Owner lies with the Contractor,
and that the Contractor accepts and agrees to this duty.

Contractor now signs below:

Contractor:

Date: Date:




R-1020 (4112}

Designation of Construction Contractor

as Agent of a Governmental Entity
Sales Tax Exemption Certificate

Cisnilatieg v a better gueling ef b

HOUSING AUTHORITY OF NEW ORLEANS
Legal Hamae of Governmental Entity
Stales government, or an agency, board, commission, or instrumantality of the State of Louisiana or its polilical subdivistons, induding

, an agency of the United

parishes, municipalities and school boards, does hereby designate the following contractor as its agent tor the purpose of making sales
lax exempt purchases on behalf of ihe goveramental body:

tame cof Cenlractor

Address

City State | 2IP

This designation of agency shall be effectiva for purchases of component construction materials, taxable services and [eases and rentals

of tangible personat property for the foltowing named construction project:

Gonsiruction Preject Coniract Number

CORRECT{VE ROOF WORK AT GUSTE SENIOR HIGHT-RISE BUILDING 21-912-24

This designation and acceptance of agency is effective for the perlod

Beglinning Date fmmfddiyyyy) End Dale fmm/ddiyyys}

Purchases for the named project during this period by the designated contractor shall ba considered as the legat equivalent of purchases
direclly by the governmental body. Any materials purchased by this agent shall immediately, upon the vendor's delivery to the agent,
become the property of this government entity. This government entity, as prncipal, assumes direct liability to the vendor for the payment
of any property, services, leases, or rentals made by ihis designated agent. This agreement does not void or supersede the obligations of
any party created under any construction contract relaled to this project, including specifically any conlractual obligation of the construc-

fion contractor to submit payment to the vendors of materials or services for the project.

This contractor-agent Is not authorized to delegate this purchasing agency to others; separate designaticns of agency by
this govemmenlal entity are required for esach contractor or sub-contragtor who is o purchase on behalf of this govemmen-
tal entity. The undsrsigned hersby certify thal this designation is the entirety of the agency designation agreement betwesn

them. In order for a purchase for an ligible governmental entity through a designated agent to be eligible for sales tax exemp-

tion, the designation of agency must be made, accepted, and disclosed to the vender before or at the time of the purchase

transaction.
Designation of Agency Acceptance of Agency
Signatwe of Authonzed Dasignator Date {rmmfddiysyy) Signatura of Contracior or Subcontracior Authorized Accepior Date fmmiddyyyy)
tame of Authorzed Designalos "Nama of Conlracter's o SUbcontaciors Acepior
EVETTE HESTER, EXECUTIVE DIRECTOR
| Hame of Govermmental Encty "1 [Nameof Contractor
HOUSING AUTHORITY OF NEW ORLEANS
Address Address
4100 TOURO STREET
Cry State AP City Stats
NEW ORLEANS LA |70122

This designation of agency form, when properly exectied by both the contractor and the governmental entity, shall serve as evidence
of the sales 1ax exempt status ihat has been conferred onto the conlractor. No other exemption certificate form is necessary to claim
exemnption from sales taxes. The agency agreement evidenced by this sales 1ax exemption cerfificate must be implemented at the time
of contract execution with the govemmental entity, The contract between the governmentad entity and his agent must contain provisions

to autheaticate the conferment of agency.
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SECTION 01010 — SUMMARY OF WORK
PART 1 - GENERAL ‘
1.1  RELATED DOCUMENTS

A. Drawings and general provisions of the contract, including General and
Supplementary Conditions and Divisions 1 Specifications Section, apply to
the work of this Section.

1.2 SUMMARY OF EXISTING CONDITIONS

The twelve-story Guste Senior Housing facility has a water retention problem at
the existing roof. The existing roof consists of four similar wings with a covered
central core between the four wings. The existing PVC roofing holds an excessive
amount of water for long periods of time.

1.3 SCOPE OF WORK

The intent of this project is to provide a fluid-applied roofing membrane in
thicknesses required to move water to the existing roof drains. The central core
also hotd water and will receive the application on the fluid-applied roofing
membrane at this location as well.

There will be a water line extended up to the roof level to install a hose-bibb at
the central core. This hose-bibb shall be installed and functioning before the roof
work can begin.

1.4 GENERAL

A. The Contractor shall furnish all labor, materials, equipment tools, service, and
incidentals to complete all work required by these specifications and as
shown on the drawings and as directed by the engineer.

B. The Contractor shall perform the work completed, in place, and ready for
continuous service and shall include repaits, replacements, and restoration
required as a result of damages caused during this construction.

C. Furnish and install all materials, equipment, and labor which is reasonably
and properly inferable and necessary for the proper completion of the work,
whether specially indicated in the Contract documents or not.

D. Protect all existing work from damage. It is intended that any existing work
in place shall be repaired to original condition if damaged by work of this
Contract at the Contractor’s expense,

E. Contractor shall verify all field and job conditions prior to preparing his bid.
Any conditions not described in these drawings and specifications shall be
brought to the attention of the A/E seven (7) days prior to bid date. Failure to
do so shall render the contractor responsible for correction of this condition
should he be awarded the contract.

Summary of Work 01010-1
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F. The word “provide” as used in these specifications and on the drawings will
be termed to mean “furnish and install’.

G. Visit and examine the job site with all authorities having jurisdiction
concerned in order to become familiar with all existing conditions pertinent to
the work to be performed thereon. No additional compensation will be
allowed for failure to be so informed. Pay all costs and fees for utility
connections.

H. All work shall be performed in a neat and workmanlike manner and in
accordance with all codes, standards, and requirements of the industry.

L. Check all specifications and all drawings and bring to attention any and all
conflicts or variations as shown or noted,

J.  Specifications and accompanying drawings apply to all material and / or labor
for construction of work specified herein and shown on drawings.

K. The Contractor shall pay for all taxes (except sales tax), license, and permits
required for execution of the work.

1.. For any points which are not clear, or from items and/or details which the
Contractor feels are in need of clarification, consult the A/E before
submission of a proposal.

M. In case of discrepancies and/or ambiguities in the drawings and/or in the
specifications, the A/E shall be consulted prior to submission of a proposal.
Failure to do so on the part of the successful bidder shall be construed as
explicit agreement on his part to abide by the A/E’s decision in such matters.

1.5 CONTRACT

Construct work under single fixed price (lump sum) contract.

1.6 WORK SEQUENCE

A. Contractor shall adhere to the stipulated work sequences listed in the
drawings. The Contractor shall provide a schedule of the work sequences to
the Owner and the A/E for review. All work to be performed during normal
work hours as agreed by HANO and the Guste Maintenance department.

1.7 CONTRACTOR USE OF PREMISES

A. Confine operations at site to areas permitted by law, ordinances, permits,
Contract documents, and the Ownet.

B. Do not unreasonably encumber the site with materials or equipment. Assume
full responsibility for protection and safekeeping of products stored on
premises. Move any stored products which interfere with operation of
Owner.

C. Do not load structures with weight that will endanger structure.

Summary of Work 01010-2
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D. Use of site — Limit use of site of work and storage. Coordinate parking areas,
materials delivery, and storage areas at site with the Owner.

E. In no case shall the work interfere with existing streets, drives, walks,
passageways, pedestrian traffic, and the like. Comply with provisions of the
conditions of the contract and regulatory of the contract and regulatory
ordinances.

F. Contractor shall at all times conduct his operations to ensure the least
inconvenience to the residents and general public.

1.8 CONSTRUCTION AREAS |

A. Contractor shall limit his use of the construction areas for work and for
storage to allow for work by other contractors, Owner’s use, and public use as
applicable.

Coordinate use of work site under the direction of A/E.

C. Assume full responsibility for the protection and safekeeping of products
under this contract, stored on site.

D. Move any stored products under Contractor’s control which interfere with
operations of the Owner or separate contractor.

E. Obtain and pay for the use of additional storage or work areas needed for
operation.

1.9 CONTRACTOR’S QUALIFICATIONS

The contractor bidding this work must be fully experienced in the application of

fluid-applied roofing and be acceptable to the manufacture of the roof system. By

submitting a bid, he acknowledges that he fully understands the scope of work
and design and has the ability, to complete the project as per plans, specifications,
for the contract price.

1.1¢ SITE ACCESS AND COMPLETION OF WORK

The Contractor shall have access to the site after issuance of notice to proceed.

However, the Contractor shall adhere to the restrictions for access, parking,

storage, ete. stipulated by the Owner.

END OF SECTION
Summary of Work . ’ 61010-3
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PART

i.1

SECTION 01045 - CUTTING AND PATCHING

1 - GENERAL

RELATED DOCUMENTS

Drawings and general provisions of contract, including General and Supplementary
Conditions and Division-1 Specification Sections apply to work of this Section.

1.2  SCOPE OF WORK
The work done under this section includes the furnishing of all labor, materials,
equipment, and services necessary to complete the cutting, fitting, and patching required
in the execution of this Project.
1.3  DESCRIPTION
Contractor shall be responsible for all cutting, fitting, and patching, required to complete
the work and/or to:
A, Make its several parts fit together properly.
B. Remove designated portions of the existing building as required to make the
installation of the indicated items fit correctly.
C. Remove and replace defective work.
D. Remove and replace work not conforming to requirements of the Contract
documents.
E. Remove samples of installed work as specified for testing.
F. Provide routine penetrations of non-structural surfaces for installation of piping
and electrical conduit.
1.4  SUBMITTALS
A. Submit a written request to A/E three (3) working days in advance of executing
any cutting or alteration which affects:
1. The structural value or integrity of any element of the Project.
2. The integrity or effectiveness of weather-exposed or moisture-resistant
elements or systems. '
CUTTING AND PATCHING : : 01045-1
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3. The efficiency, operational life, maintenance, or safety of operational
elements.

4. The visual quality of sight-exposed elements.

B. The request shall include:

I. Identification of the Project.
2. Description of the affected work.
3. The necessity for cutting, alteration, or excavation.
4. The effect on the structural or weatherproof integrity of the Project.
5. Description of the proposed work:
a The scope of cutting, patching, alteration, or excavation.
b. The trades who will execute the work.
c. Products proposed to be used.
d. The extent of refinishing to be done.

0. Alternatives to cutting and patching.

7. Cost proposal, when applicable.

8. Written permission of any separate contractor whose work will be
affected.
C. Should conditions of the work or the schedule indicate a change of products from

the original installation, Contractor shall submit a request for substitution,

D. Submit a written notice to A/E designating the date and the time the work will be
uncovered.

PART 2 - PRODUCTS
2.1 MATERIALS

Comply with specifications and standards for each specific product involved.
PART 3 - EXECUTION

3.1 INSPECTION

A. . Inspect existing conditions of the Project, including elements subject to damage or
to movement during cutting and patching.

CUTTING AND PATCHING 01045-2
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B. After uncovering work, inspect the conditions affecting the instaliation of
products or performance of the work.

C. Report unsatisfactory or questionable conditions to the A/E in writing; do not
proceed with the work until the A/E has provided further instructions.

3.2 PREPARATION

A. Provide adequate temporary support as necessary to assure the structural value or
integrity of the affected portion of the work.

B. Provide devices and methods to protect other portions of the Project from
damage.

C. Provide protection from the elements for that portion of the Project which may be
exposed by cutting and patching work.

D. The Contractor shall be responsible for and shall properly protect all conduit,
wires, equipment, drains, pipes, and other property of the Owner's or public
service corporations which are not noted to be demolished or removed.

33 PERFORMANCE

A, Execute cutting and patching by methods which will prevent damage to other

~work and will provide proper surfaces to receive installation of repairs.

B. Execute fitting and adjustment of products to provide a finished installation to
comply with specified products, functions, tolerances, and finishes.

C. Restore work which has been cut or removed; install new products to provide
completed work in accordance with requirements of Contract documents.

D. Fit work airtight to pipes, sleeves, ducts, conduit, and other penetrations through
surfaces.

E. Refinish entire surfaces as necessary to provide an even finish to match adjacent
finishes.

1. For continuous surfaces, refinish to nearest expansion joint.
2. For an assembly, refinish the entire unit.

F. Areas that require cutting and patching shall be limited to only what can be

completed the same day that it is started.

CUTTING AND PATCHING 01045-3
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G. Contractor shall maintain the integrity of the building envelope at all times to
ensure that there is no water intrusion into thé building.

END OF SECTION
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SECTION 01340 — SHOP DRAWINGS, PRODUCT DATA, AND SAMPLES

RELATED DOCUMENTS

A.

Drawings and general provisions of contract, including General and
Supplementary Conditions and Division-1 Specification Sections apply to work of
this Section.

GENERAL

A,

D.

Submit to the A/E shop drawings, product data, and samples required by
specification sections.

Prepare and submit, with construction schedule, a separate schedule listing the
dates for submission and date reviewed shop drawings, product data, and samples
which will be needed for each product.

The A/E reserves the right to request and receive additional, more detailed,
information on Shop Drawings, Product Data and Samples in cases where the A/E

determines that submittals are incomplete.

Reproducible prints made from contract documents are not acceptable.

DELIVERY

A,

All Shop Drawings, Product Data and Samples of materials and equipment which
do require A/E selection and Owner approval of colors, textures, patierns, and
finishes are required to be delivered to the A/E by the Contractor not later than
thirty (30) days prior to dates that final favorably reviewed submittals will be
needed by the Contractor,

Timely deliveries for first and resubmissions shall be the responsibility of the
Contractor, including distribution of Shop Drawings, Product Data and Samples

" to all parties requiring same.

Notwithstanding the date by which date the Contractor desires to possess final,
favorably reviewed Shop Drawings, Product Data and Samples of materials and
equipment, the Contractor is required to deliver to the A/E, all first submittals of
such Shop.Drawings, Product Data and Samples, within thirty (30) calendar days
from the Notice to Proceed.

SUBMITTALS
A. General;

I. Each submittal shall be complete with a “Submittal Data” sheet completely filled out

SHOP DRAWINGS, PRODUCT DATA, AND SAMPLES 01340-1
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with ali requested information including the General Contractorss stamp. A sample
“Qubmittal Data” sheet is included at the end of this section.

2. All submittals shall be dated and shal} contain the project name; description or
namesof equipment; materials or equipment which are to be installed, reference
to the Section of Specifications where it is specified and Drawing number where
shown.

B. Shop Drawings:

1. Submit legible, reproducible prints of each drawing. Fach drawing shall have a
clear space for stamps. When phrase “by others’ appears on Shop Drawings,
General Contractor shall indicate on drawing who is to furnish material or
operations so marked before submittal. When Shop Drawings are checked
“resubmit”, ot words of like meaning, General Contractor shall correct and submit
new reproducible prints for approval to the Architect. After completion of
checking of each submission of Shop Drawings, the Architect will return prints to
General Contractor, For use of all trades, the General Contractor shall provide such
numbers of prints as are required for field distribution. :

5 General Contractor shall review and approve submittals prior to submission to
Architect. Failure to do so may result in return of submittal to General
Contractor without Architect's

review,

3. By approving and submitting Shop Drawings, Product Data, Samples and similar
submittals, General Contractor represents that he has determined and verified
materials, field measurements and field construction criteria refated thereto, or
will do so, and has checked and coordinated the information contained within
such submittals with the requirements of the Work and the Contract Documents.

4. The responsibility for coordinating the Shop Drawings including technical data,
capability (warranted and implied), sizing, color, texture, ete. shall be the sole
responsibility of the General Contractor. The coordination between subcontractor
and/ or material supplier shall be the responsibility of the General Contractor. The
Project Coordinator shall be responsible to supervise this activity.

5. The Architect will review cach of the General Contractorss submittals one initial
time and, should resubmittal be required, one additional time to verify that the
reasons for resubmittal have been addressed by the General Contractor and
corrections made. Should additional resubmittals be required, the General
Contractor shall reimburse the Owner for all costs incurred including the cost of
the Architect's services made necessary to review such additional resubmittals.

C. Sheet Size:

1. Submit Shop Drawings on sheets 30" x 42" or 24" x 36",
2. HANO copy of approved shop drawings shall be on 11”x17” and in PDF on flash
23 drives(s)(3 flash drives total). Flash drive(s) shall be labeled: GUSTE HIGH-

SHOP DRAWINGS, PRODUCT DATA, AND SAMPLES 013402
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RISE, CORRECTIVE ROOF WORK - SHOP DRAWINGS.

1.5 MANUFACTURER’S LITERATURE, PRODUCT DATA
A. Manufacturer’s standard schematic drawings.
1. Modify drawings to delete information to provide additional information
applicable to project, )
2. Supplement standard information to provide additional information
applicable to project.
B. Manufacturer’s catalog sheets, brochures, diagrams, schedules, performance
charts, illustrations, and other standard descriptive data.
L. Clearly mark each copy to identify pertinent materials, products, or
models.
2. Show dimensions and clearances required.
3. Show performance characteristics and capacities.
4. Show wiring diagrams and control.
1.6 SAMPLES
Physical examples to illustrate materials, equipment, or workmanship, and to establish
standards by which completed work is judged.
A. Office samples — Must be of sufficient size and quantity to clearly illustrate:
1. Functional characteristics of product or material, with integrally related
parts and attachment devices.
2. Full range of color samples,
B. Field samples and mock-ups.
1. Erect at project site at location acceptable to A/E.
2. Construct cach sample or mock-up complete, including work of all trades
required in finished work. .
1.7 CONTRACTOR’S RESPONSIBILITIES
A. Prior to submitting Shop Drawings, Product Data and Samples, the Contractor
shall, thoroughly review ail submittals in details and approve, only if so merited
SHOP DRAWINGS, PRODUCT DATA, AND SAMPLES 01340-3
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H.

Shop Drawings, Product Data and Samples, prior to submitting same to the A/E.
If the Contractor’s detailed review is unfavorable, he shall return shop Drawings,
Product Data and Samples to their originators for correction(s) and resubmittal
prior to submittal to the A/E. Only Shop Drawings, Product Data and Samples
receiving approval by the Contractor shall be submitted to the A/E.

Verify field measurements, ficld construction criteria, catalog numbers, and
similar data.

Coordinate each submittal with requirements of work and of contract documents.

Contractor’s responsibility for errors and omissions in submittals is not relieved
by A/E’s review of submittals.

Contractor’s responsibility for deviations in submittals from requirements of
contract documents is not relieved by A/E’s review of submittals, unless A/E
gives written acceptance of specific deviations.

Notify A/E, in writing at the time of submission, of deviations in submittals from
requirements of contract documents.

Begin no work, on any item requiring submittal approval, until that submittal has
been returned to the Contractor as being reviewed and acceptable.

After A/E’s review, distribute copies.
Contractor shall direct specific attention, in writing, to the A/E of the failure to

received reviewed submittals after a reasonable time and shall denote
consequences of an excessive review period with regard to the progress of work.

1.8  SUBMISSION REQUIREMENT

A. Schedule submissions at least 15 days before dates reviewed submittals will be
needed unless otherwise noted differently (see 1.3 — A for example).

B. Shop drawings —Five (5) opaque prints of shop drawings.

C. Manufacturer’s literature — Number of copies of product data, which Contractor
requires for distribution plus 3 copies, which will be retained by A/E.

D. Submit number of samples specified in each of the specification sections.

E. Accompany submittals with transmittal letter containing date, project tile and
number, Contractor’s name and address, the number of each shop drawing,
project datum, and sample submitted, notification of deviations from contract
documents, and other pertinent data.

SHOP DRAWINGS, PRODUCT DATA, AND SAMPLES 01340-4
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1.9

F.

Submittals shall include:

L. Date and revision dates.

2. Project title, A/E project number, and Owner’s project number, if
any.

3. The names of A/E, Contractor, Subcontractor, Supplier and
‘Manufacturer.

4, Identification of product or material.

5. Relation to adjacent structure or materials.

6. Field dimensions, clearly identified as such.

7. Applicable standards, such as ASTM number of federal
specification.

8. A blank space, 6” x 67, for the A/E’s stamp.

9, Tdentification of deviations from contract documents.

10.  Contractor’s stamp, initialed or signed, certifying to review of
submittal, verification of field measurements, and compliance

with contract documents.

11.  Applicable standards such as ASTM number of federal
specification number.

RESUBMISSION REQUIREMENTS

A.

Shop drawings — Revise initial drawings as required and resubmit as specified for
initial submittal. Indicate on drawings and changes, which have been made other
than those, requested by A/E.

Project data and samples — Submit new datum and samples as required for initial
submittal.

Contractor shall accept full responsibility for the completeness of each
submission, and, in the case of a resubmission, shall verify that all exceptions
previously noted by A/E have been taken into account. In the event that more
than one resubmission is required because of failure of Contractor to account for
exceptions previously noted, Contractor should reimburse Owner for the charges
of A/E for review of the additional resubmission.

SHOP DRAWINGS, PRODUCT DATA, AND SAMPLES 01340-5
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Any need for more than one resubmission or any other delay in obtaining A/E’s
review of submittals will not entitle Contractor to an extension of the contract
time unless delay of the work is directly caused by a change in the work
authorized by a change order or by failure of A/E to return any submittal within a
reasonable time after its receipt in A/E’s office.

When the drawings and data are returned marked “Submit Specified Item”, the
Contractor shall do so. When the drawings and data are returned marked “Revise
and Resubmit”, the corrections shall be made as noted thereon and as instructed
by the A/E and five corrected copies (or one corrected reproducible copy)
resubmitted.

1.10 DISTRIBUTION OF SUBMITTALS AFTER REVIEW

A. Distribute copies of shop drawings and project datum, which carry A/E, stamp to:
I. Contractor’s file
2. Job site file
3. Record documents file
4. Subcontractors
3. Supplier or fabricator
6. Other affected contractors
7. Provide Owner with an electronic copy of all approved submittals.

B. Distribute samples as directed.

1.11  A/E’S DUTIES

A. Review submittals with reasonable promptness.

B. Review for design concept of project and information given in contract
documents.

C. Review of separate item does not constitute review of an assembly in which item
functions.

D. Affix stamp and initials or signature certifying to review of submittal.

E. A/E’s review of drawings and data submitted by Contractor will cover only
general conformity to the drawings and specifications, external connections, and
dimensions, which affect the layout. A/E’s review does not indicate a thorough
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review of all dimensions, quantities, and details of the material, equipment,
device, or item shown. A/E’s review of submittals shall not relicve Contractor
from responsibility for errors, omissions, or deviations, nor responsibility for
compliance with the contract documents.

END-OF SECTION
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SECTION 01370 - SCHEDULE OF VALULS

PART 1 - GENERAL

1.1 SUBMITTAL

A. Prior to the date of the Pre-construction meeting, the Contractor shall submit to
AJE a Schedule of Values for review by A/E, allocating a dollar value for
activities on the construction schedule. '

1.2 F ORI\/I AND CONTENT OF SCHEDULE OF VALUES

A. The dollar value for the activity shall be the cost of the work including labor,
matetials, and pro rata contribution of his general condition requirements,
overhead, and profit.

B. The sum of all activity costs shall equal the total contract amount.

C. Each activity cost for the Schedule of Values shall be coded with a cost code
corresponding to the trade, subcontractor, or supplier petforming the work so that
subtotals for each division of the work can be prepared.

D. The Schedule of Values shall, in the best judgment of the Contractor, represent a
fair, reasonable, and equitable dollar (cost) allocation for activities on the
construction schedule.

E. The Schedule of Values, unless objected to by the A/E or Owner, shall be used as
a basis for the Contractors’ pay request.

E. The Schedule of Values shall be provided in the level of detail as required by the
Owner.

G. The final Schedule of Values must be submitted to A/E and Owner a minimum of
ten (10) business days prior to the submittal of the first Applications for Payment.

END OF SECTION
SCHEDULE OF VALUES 01370-1
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SECTION 01600 - MATERIALS AND EQUIPMENT

PART 1 - GENERAL

11  RELATED DOCUMENTS
A. Drawings and general provisions of the contract, including General and
Supplementary Conditions and Division-1 Specification Sections apply to the
work of this Section.
12 MATERIAL AND EQUIPMENT INCORPORATED INTO THE WORK .
A. Materials and equipment shall be new except where otherwise indicated, of the
best quality, with the same brand of manufacturer for all similar material.
B. Conform to applicable specifications and standards.
C. Comply with size, make, type, and quality specified, or as specifically approved
in writing by the A/E.
D. Manufactured and fabricated products:
1. Design, fabricate, and assemble in accordance with the best engineering
and shop practices.
2. Manufacture like parts of duplicate units to standard sizes and gages, to be
interchangeable.
3. Two (2) or more items of the same kind shall be identical, by the same
manufacturer.
4. Products shall be suitable for service conditions.
5. Equipment capacities, sizes, and dimensions shown or specified shall be
adhered to unless variations are specifically approved in writing.
E. Do not use material or equipment for any purpose other than that for which it is
designed or is specified.
1.3 MANUFACTURER'S INSTRUCTIONS
A. When contract documents require that installation of work shall comply with
manufacturer's printed instructions, obtain and distribute copies of such
instructions to parties involved in the installation, including two (2) copies to A/E.
Maintain one (1) set of complete instructions at the job site during installation and
until completion.
MATERTALS AND EQUIPMENT 01600-1
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Handle installs, connect, clean, condition, and adjust products in strict accordance
with such instructions and in conformity with specified requirements.

1, Should job conditions or specified requirements conflict with
manufacturer's instructions, consult with A/E for further instructions.

2. Do not proceed with work without clear instructions.
Perform work in accordance with manufacturer’s instructions, Do not omit any

preparatory step or installation procedure unless specifically modified or
exempted by contract documents. :

1.4  TRANSPORTATION AND HANDLING

Arrange deliveries of products in accordance with construction schedules.

Coordinate to avoid conflict with work and conditions at the site,

L. Deliver products in undamaged condition in manufacturer's original
containers or packaging, with identifying labels intact and legible.

2. Immediately on delivery, inspect shipments to assure compliance with
requirements of contract documents and approved submittals, and that
products are properly protected and undamaged.

Provide equipment and personnel to handle products by methods to prevent

soiling or damage to products or packaging.

1.5 STORAGE AND PROTECTION

Store products in accordance with manufacturer's instructions, with seals and

labels intact and legible.

1. Store products subject to damage by the elements in weather-proof
enclosures.

2. Maintain temperature and humidity within the ranges required by

' manufacturer's instructions.

Exterior storage:

1. Store fabricated products above the ground, on blocking or skids, to
prevent soiling or staining. Cover products, which are subject to
deterioration with impervious sheet coverings to provide adequate
ventilation to avoid condensation. '

2. Store loose granular materials in a well-drained area on solid surfaces to
prevent mixing with foreign matter. '

MATERIALS AND EQUIPMENT 01600-2
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Arrange storage in a manner to provide easy access for inspection. Make periodic
inspections of stored products to assure that products are maintained under
specified conditions and free from damage or deterioration.

Protection after installation - Provide substantial coverings as necessary to protect
installed products from damage from traffic and subsequent construction
operations. Remove when no longer needed.

1.6  SUBSTITUTIONS AND PRODUCT OPTIONS
A. Products list - Within five (5) days after contract date, submit to A/E a complete
list of major products proposed to be used, with the name of the manufacturer and
the installing subcontractor.
B. Contractor’s options:

1. For products specified only be reference standard, select any product
meeting that standard.

2. For products specified by naming several products or manufacturers,
select any on of the products or manufacturers named which comply with
the specifications.

3. For products specified by naming one (1) or more products or
manufacturers and "or approved equal,” Contractor must submit a request
for prior approval seven (7) day calendar days prior to bid date for
substitutions for any product or manufacturer not specifically named.

C. Substitutions:

1. Substitutions are only allowed by approval seven (7) calendar days prior
to bid date or as may be stipulated in the Instructions to Bidders or
Supplementary Conditions.

2. If a product that is specified becomes unavailable due to no fault of the
Contractor, an item that has been approved prior to bid date may be
substituted.

3. If. prior approved items are unavailable or if no prior approval exists for
the unavailable item, the A/E will consider written requests from
Contractor for substitution of products.

4. Submit a separate request for each product, suppotted with complete data,
with drawings and samples as appropriate, including:
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a. Comparison of the qualities of the proposed substitution with that

specified.

b. Changes required in other elements of the work because of the
substitution.

c. Effect on the construction schedule.

d. Cost data comprising the proposed substitution with the product
specified.

€. Any required license fees or myaltles

f. Availability of maintenance service and source of replacement
materials,

D. Contractor's representation - A request for a substitution constitutes a

representation that the Contractor:

L. Has investigated the proposed product and has determined that it is equal
to or superior in all respects to that specified.

2. Will provide the same warranties or bonds for the substitution as for the
product specified.
3. Will coordinate the installation of an accepted substitution into the work

and make such other changes as may be required to make the work
complete in all respects.

4, Waives all claims for additional costs under his responsibility, which may
subsequently become apparent.

E. A/E will review requests for substitutions with reasonable promptness and notity
Contractor in writing of the decision to accept or reject the requested substitution.

END OF SECTION
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SECTION 01700 - PROJECT CLOSEOUT

PART 1 - GENERAL

1.1 DESCRIPTION OF WORK:

A. Work Included in This Section:

1. This Section specifies administrative and procedural requircments for project
closeout, including, but not limited to, the following:

Inspection procedures

Project record document submittal

Operating and maintenance manual submittal
Submittal of warranties

/o o

2. Closeout requirements for specific construction activities are included in the
appropriate Sections.

1.2 RELATED WORK:

. Division 0 — General Conditions of the Contract

" Division 0 — HUD General Conditions (Form 5370) and Supplemental Conditions
. Division 0 — Supplemental Conditions

. Section 01340 — Shop Drawings, Product Data and Samples

wi g R eley

1.3 SUBSTANTIAL COMPLETION

A. General:

1. The Work will onty be considered suitable for Substantial Completion when all
work indicated in the bid documents is complete. The project shall be complete in
its entirety.

B. Forms:

1. Ali forms to be used shall be American Institute of Architect (AIA) forms,
unless noted otherwise.

C. Preliminary Procedures: Before requesting inspection for certification of Substantial
Completion, complete the following, List exceptions in the request.

1. The General Contractor considers the Work, or a portion thereof which the Owner
agrees to with no separation, is substantially complete, the General Contractor shall
prepare and submit to the Architect a comprehensive list of items to be completed or
corrected prior to final payment. Failure to include an item on such list does not alter
the responsibility of the General Contractor to complete all Work in accordance with
the Bidding and Contract Documents.

Project Closeout
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B.

2. Advise Owner of pending insurance change-over requirements and submit consent of

surety.

Submit specific warranties, workmanship bonds, maintenance agreements, final

certifications and similar documents. ,

4. Obtain and submit releases enabling the Owner unrestricted use of the Work and

access to services and utilities; include occupancy permits, operating certificates

and similarreleases.

Deliver tools, spare patts, extra stock, and similar items.

Complete start-up testing of systems, and instruction of the Owner’s operating and

maintenance personnel. Discontinue or change over and remove temporary facilities

from the site, along with construction tools, mock-ups, and similar elements.

7. Remove temporary facilities, construction equipment and temporary services.

Restore disturbed items to original condition or better.

Complete final cleanup requirements, including touch-up painting. Touch-up and

otherwise repair and restore marred exposed finishes.

9. Contractor is required to file the Certificate of Substantial Completion with the
Orleans Parish Recorder of Mortgages.

10. Submit all Final Inspections Certificates along with a Use and Occupancy Certificate.

11. Submit Consent of Surety to Final Payment (AIA G707).

w

o

o

Re-inspection Procedure:

t. Tn the event that more than the two inspections by the Architect described above
are made necessary by the failure of the General Contractor to complete the Work,
or to complete or correct items identified on the list of such items, the General
Contractor shall reimburse the Owner for all costs incurred including the cost of the
Architect’s services made necessary thereby.

FINAL ACCEPTANCE:

At the completion of the Project prior to receiving final payment, the General
Contractor shall furnish the Owner, through the Architect, properly signed and
notarized waivers of lien from all subcontractors employed and material suppliers
furnishing materials for the Project. Such waivers shall be submitted before final
payment will be certified by the Architect to the Owner (AIA G706A). Also, at the
completion of the contract, the General Contractor shall provide documentation for the
signature of the Owner and General Contractor signifying the completion of the
contractual obligation and the cancellation of the contract. This documentation shall be
filed by the Contractor with the Recorder of Mortgages and proof of contract
cancellation provided to the Owner. Upon completion of these items, final payment
shall be due to the General Contractor.

Preliminary Procedures:

1. Before requesting final inspection for final payment, complete the following (list
exceptions in the request):

a. Submit a copy of the Architect’s final inspection list of items to be completed or
corrected, stating that each item has been completed or otherwise resolved for
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acceptance (by initialing each individual item), and the list has been endorsed and
dated by the Architect

b. Submit record drawings, maintenance manuals, final project photographs, and
similar final record information

¢. Submit Consent of Surety to Final Payment (AIA G707)

Submit evidence of final, continuing insurance coverage complying with

insurance requirements

Guarantees, Warranties and Bonds

Spare parts and Maintenance Materials

Certificate of Insurance for Products and Completed Operations

Certificate of Occupancy, if required

All remnants required by the Contract Documents

Any other items as required by the Architect and/ or Owner

Clear L&P Certificate

=~

S SR L

1.5 RECORD DOCUMENT SUBMITTALS:

A. General:

The General Contractor shall record on the Record Drawings maintained at the site
all changes and selections made during construction and shall focate by dimensions
showing actual field measurements of all major items which will be concealed in the
completed work. These items shall include location of piping installed, repaired or
replaced and items above hard ceilings such as repairs of ducts, piping, etc.
Dimensions are to be taken from face of building lines to centerline of piping or
conduit.

Do not use record documents for construction purposes; protect from deterioration
and loss in a secure, fire-resistive location; provide access to record documents for
the Architect’s reference during normal working hours.

B. Record Drawings:

S.

6.

Provide one (1) print copy of record drawings.

Record drawings shall be provided in the form of reproducible drawing sheets
(reproducibie bond) and reflect changes in the work and locations of concealed
items for all trades including plumbing, mechanical, electrical and general
construction. Bond prints of the original contract documents may be purchased from
the Architect at the Architect’s standard printing rate.

Mark the set to show the actual installation where the installation varies
substantially from the Work as originally shown.

Mark whichever drawing is most capable of showing conditions fully and accurately;
where Shop Drawings are used, record a cross-reference at the corresponding
location on the Contract Drawings. Give particular attention to concealed elements
that would be difficult to measure and record at a later date.

Mark new information that is important to the Owner, but was not shown on
Contract Drawings or Shop Drawings.

Note related Change Order numbers where applicable.

C. Record Specifications:
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1. Maintain one (1) complete copy of the Project Manual, including addenda, and one
(1) copy of other written construction documents such as Change Orders and
modifications issued in printed form during construction, Mark these documents to
show variations in actual Work performed in comparison with the text of the
Specifications and modifications.

2. Give particular attention to substitutions, selection of options and similar
information on elements that are concealed or cannot otherwise be readily
discerned later by direct observation. Note related record drawing information
and Product Data.

3. Upon completion of the Work, submit record Specifications to the Architect for the
Owner’s records.

D. Shop Drawings:

1. Provide one (1) print copy of reviewed shop drawings (include all review
comments from Architect and Consuitants).

2. Deliver General Contractor’s approved copy of all shop drawings submitted during
the course of the project.

. Miscellaneous Record Submittals:

1. Refer to other Specification Sections for requirements of miscellaneous record-
keeping and submittals in connection with actual performance of the Work.
Immediately prior to the date or dates of Substantial Completion, complete
miscelianeous records and place in good order, properly identified and bound or
filed, ready for continued use and reference. Submit to the Architect for the Owner’s
records.

F. Electronic Record Documents:

1. Provide three (3) copies of electronic version on three (3) separate flash or thumb
drive of sufficient capacity including record drawings, record specifications, shop
drawings, miscellaneous record submittals, maintenance manuals, instructions, and
warranties.

1.6 MAINTENANCE MANUAL AND INSTRUCTIONS:

A. General Contractor shall, prior to completion of Contract, deliver to the Architect three
(3) copies of a manual, assembled, indexed, and bound; presenting for the Ownet’s
guidance, full details for care and maintenance of mechanical, electrical, and other
equipment included in Contract. Manuals shall include parts lists for each item of
equipment furnished under the Contract,

B. General Contractor shall, for this manual, obtain from Subcontractors, literature of
manufacturers relating to equipment, including motors; also furnish cuts, wiring
diagrams, instruction sheets, and other information pertaining to same that will be useful
to Owner in overall operation and maintenance. Include also, the name, address, and
phone number of the nearest sales and service organization for each item.
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C. General:

o

Organize each manual into separate Sections for each piece of related equipment.
2. Index all data as per the Table of Contents.

3. As a minimum each manual shall contain a title page, a table of contents, copies of
Product Data, supplemented by drawings and written text, and copies of each
warranty, bond and service Contract issued.

D. Binders:

1. Identify each binder on the front and spine, with the typed or printed title
“OPERATION AND MAINTENANCE MANUAL’, Project title or name, and
subject matter covered. Indicate the volume number for multiple volume sets of
manualis.

2 The binders shall be hard-cover, three-ring slant-D notebook, embossed with the
name of the project, spring-lock metal label holders, and piano hinge edges, (2"
capacity) 11" x 8-1/2" with heavy duty rings. Provide the number of binders required
to properly contain all information required.

E. Drawings:

1. Where drawings or diagrams are required as part of the manual, provide reinforced
punched binder tabs on the drawings and bind in with the text.

2. Where oversize drawings are necessary, fold the drawings to the same size as the
text pages and use as a fold-out.

3. Ifdrawings are too large to be used practically as a fold-out, place the drawing, neatly
folded, in the front or rear pocket of the binder. Insert a typewritten page indicating
the drawing title, description of contents and drawing Jocation at the appropriate
location in the manual.,

F. Protective Plastic Jackets:

1. Provide protective transparent plastic jackets designed to enclose diagnostic
software for computerized electronic equipment if required.

G. Text Material:

I. Where written material is required as part of the manual use the manufacturer’s
standard printed material, or if it is not available, specially prepared data, neatly
typewritten, on8-1/2" by 117, 20 pound white bond papet.

2. Such data called for under separate Sections of the Specifications, shall be
included in the manual described in this Section.

H. Title Page:

1. Provide a title page in a transparent plastic envelope as the first sheet of each
manual. Provide the following information:

a. Subject matter covered by the manual
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19425.06 01700-5




Name and address of the Project

Date of subimittal

Name, address, and telephone number of the Contractor

Name and address of the Architect

Cross reference to related systems in other operating and maintenance manuals

e as o

1. Tabie of Contents:

1. After the Title Page, include a typewritten table of contents for each volume,
arranged systematically according to the Project Manual format. Include a list of
each product included, identified by product name or other appropriate identifying
symbol and indexed to the content of the volume.

2. Where more than one volume is required to accommodate data for a particular
system, provide a comprehensive table of contents for all volumes in each
volume of the set. '

1. General Information:

1. Provide a general information Section immediately following the Table of Contents,
listing each product incfuded in the manual, identified by product name. Under each
product, list the name, address, and telephone number of the Subcontractor or
installer, and the maintenance contractor. Clearly delineate the extent of responsibility
of each of these entities. In addition, list a focal source for replacement parts and
equipment.

K. Product Data:

1. Where manufacturer’s standard printed data is included in the manuals, include
only sheets that are pertinent to the part or product installed. Mark each sheet to
identify each part or product included in the installation. Where more than one item
in a tabular format is included, identify each item, using appropriate references
from the Contract Documents. Identify data that is applicable to the installation and
delete references to information that is not applicable.

1.. Written Text:

1. Where manufacturer’s standard printed data is not available, and information is
necessary for proper operation and maintenance of equipment or systems, or it is
necessary to provide additional information to supplement data included in the
manual, prepare written text to provide necessary information. Organize the textin a
consistent format under separate headings for different procedures, Where necessary,
provide a logical sequence of instruction for each operating or maintenance
procedure.

M. Warranties, Bonds and Service Contracts:

|. Provide original copies of each warranty, bond or service contract in the appropriate
manual for the information of the Owner’s operating personnel. Provide written data
outlining procedures to be followed in the event of product failure. List circumstances
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and conditions that would affect validity of the warranty or bond.

1.7 INSTRUCTIONS:

A. The Owner’s delegated representative shall be given personal instructions by trained
personnel, in the care, use, maintenance, and operation procedures for each item. This
shall be done in accordance with, and in addition to, the above required manual.

B. Operating and Maintenance Instructions:

1. Arrange for each installer of equipment that requires regular maintenance to meet
with the Owner’s personnel to provide instruction in proper operation and
maintenance. If installers are not experienced in procedures, provide instruction by
manufacturer’s representatives. Include a detailed review of the following items:

Maintenance manuals
Record documents

Spare parts and materials
Tools

Identification systems
Control sequences

O RO T

2. As part of instruction for operating equipment, demonstrate the following procedures:

Start-up

Shutdown _

Emergency operations

Noise and vibration adjustments
Safety procedures

Economy and efficiency adjustments
Effective energy utilization

e s o

C. Maintenance Procedures:

1. Provide information detailing essential maintenance procedures, including the

following:

a. Routine operations

b. Trouble-shooting guide

¢. Disassembly, repair and reassembly
d. Alignment, adjusting and checking

D. Operating Procedures:

1. Provide information on equipment and system operating procedures, including the
following:

a. Start-up procedures
b. Equipment or system break-in
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Routine and normal operating instructions
Regulation and control procedures

Instructions on stopping

Shut-down and emergency instructions

Summer and winter operating instructions

Required sequences for electric or electronic systems
Special operating instructions

0o f e

[

E. Servicing Schedule:

1. Provide a schedule of routine servicing and lubrication requirements, including
a list of repaired lubricants for equipment with moving patts.

F. Controls:

1. Provide a description of the sequence of operation and as-installed control
diagrams by the control manufacturer for systems requiring controls.

G. Coordination Drawings:

1. Provide each Contractor’s. Coordination Drawings.
5 Provide as-installed color-coded piping diagrams, where required for identification.

H. Valve Tags:
1. Provide charis of valve tag numbers, with the location and function of each valve.

PART 2 - PRODUCTS

Not Applicable

PART 3 - EXECUTION
Not Applicable

END OF SECTION
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SECTION 07563
LIQUID ROOF RECOVERY SYSTEM

FOR INSTALLATION OVER EXISTING PVC SINGLE-PLY ROOF MEMBRANES

PART ONE - GENERAL

1.1 Description

A Furnish and install an instant-setting, liquid-applied, roof membrane system complete, in place, as
shown onthe drawings, specified herein, or needed for a complete and proper watertight and
warrantable installation. The rubber liquid roof recovery system shall be installed in muitiple
applications to create thicknesses as requited to provide positive slopes to the existing roof drain
locations. :

B. Contractor shall maintain the integrity of the existing roofing system. This integrity shail also
include the protection against water intrusion into the interior of the building at all times during the
course of the Work.

1.2  Quality Assurance
A. Standards: Comply with standards specified in this section and as listed in the General Requirements,

B. Qualifications of Manufacturer: The core products used in the roofing work and included in this
section shall be manufactured directly by the manufacturer and not through a third-party mixing
company or private label.Quality control measures include testing and retaining samples of every
product batch by the manufacturer.

€. Qualifications of Installers: The Contractor and his personnel shall be currently approved by the
manufacturerand only those spray technicians that have been certified through the manufacturer’s
training program are to spray the roof membrane.

D. Roofing Inspections: Make all required notifications and secure all required inspections by the
manufacturerof the approved materials to facilitate issuance of the specified roof warranty.

£ Manufacturer’s Pre-Review: The manufacturer shall review and approve the existing roof substrate
that is to be recovered with the liquid roof recovery system with respect to the appropriateness of the

substrate for use of theirrecover system on this project.

" F. Spray Equipment: The liquid roof membrane and topcoat may only be applied with spray
- equipment specifically manufactured for the specific liquid roof system approved for this project.

1.3 Submittals
A. Product Data: Prior to project starting, submit:

i, Complete material list of all items proposed to be furnished and-installed under this
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1.5

1.6
A,

section, alongwith product data and SDS sheets for each.

ii. Manufacturer’s pre-review comments and other data required to demonstrate
compliance withspecified requirements.

ifi. Moisture scan findings using a Tramex moisture meter or an infrared camera to check for pre-
existing moisture in the old roofing system that will require replacement prior to installation
of the newrestoration system over it.

Product Handling
Delivery and Storage:

i. Deliver all packaged materials to the job site in their original, unopened containers with
all labelsintact and legible at the time of the inspection.

it. Store all materials in an approved manner and protected from freezing or extreme heat.
Storagetemperature to be maintained above 50 degrees Fahrenheit (10 C).

iil. Protect materials during handling and application to prevent damage ox contamination.

Protection: Use all necessary means to protect the materials in this section before, during,
and afterinstallation, and to protect the work and materials of all other trades.

Replacements: In the event of damage, immediately make all repairs and replacements
necessary to theapproval of and at no additional cost to the Owner.

Scheduling

Work is to be performed on a daily basis with appropriate scheduling of product applications to
prevent contamination of the surfaces between applications. Products shall be installed only if
temperatures do not dip below freezing for 72 hours after applying, and daytime temperature
reaches 50 degrees Fahrenheit (10°C) or higher.

Final completion of work shall be defined as the installation of all specified primer, roof
membrane, topcoating, flashings, counterflashings, sheet metal, fasteners, and caulking.

Contractor shall complete installation of roofing products within two (2) days after cleaning the
existing substrate. After installation of the base coat rubber, a light rinsing of the surface to remove
dry acceleratoris required prior to top coating, no earlier than 6 hours after base coat installation. Top
coating not to occur before the base coatings are completely dried. Tf top coating is performed later
than three (3) days after completion of the base coatings products, another rinsing may be required to
remove dust and dirt accumulations depending on the environment.

Warranty

As part of the work of this section, pay all required fees, secure all required inspections, and complete
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all items necessary to secure and deliver to the Owner a manufacturer’s warranty of 20 years as
requested. All warranties are eligible for extensions.

Duration Covers¥ B?:;E;:ES Topcoat Thickness | Extendable
10 Years Material & Labor Costs | 97 wet/60 dry mil None Yes
15 Years Material & Labor Costs | 97 wet/60 dry mil 30 wet/20 dry mil Yes
20 Years Material & Labor Costs | 130 wet/80 dry mil 50 wet/30 dry mil Yes

*Workmanship warranties available upon request

Contractor shall provide the 20 year wananty
highlighted in the chart above.
Contractot to provide photographs of areas to receive liquid membrane before start of work, during
surface preparation, during spray application, and at completion of work for warranty acceptance.

PART TWO - PRODUCTS

2.1

2.2

Manufacturers:

Basis of Design: The products and systems as specified herein as manufactured by Triton
Incorporated,250 33" Street Drive SR, Cedar Rapids, 1A 52403 (319-861-5233) or approved
equal. All of these components must be used and bid. Products not supplied by the manufacturer
are to be purchased from a manufacturer approved source.

Alternate Manufacturers: Other acceptable manufacturers indicating their compliance with all
requirements of this specification section as approved by Avrchitect, may include the following:

i. Prior Approved Equal

Liquid Roof Recovery System

Liquid Membrane — Two-Component, Cold Spray-Applied Synthetic Rubber (TritoFlex 2K) or
approved equal.

Spray-applied, instant-setting liquid-applied membrane manufactured by Triton Inc. and applied by
a manufacturer certified installer to create a waterproofing membrane. The liquid TritoFlex 2K
product is water-based and solvent-fiee, which transforms into an instant-setting seamiess
rubberized roof membrane as it is spray-applied to the substrate and catalyzed by an accelerator
component, The liquid is spray-applied in a single coat to achieve a minimum monolithic membrane
thickness of either 60 dry mils for 10-year or 15-yearwarranties, or 80 dry mils for 20-year
warranties, and possess physical properties of no less than the values listed below:
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Solid Content Vacuum cure 63%
Flame Exposure ASTM E108 Class A, Self-Extinguishing
Water Vapor Permeability ASTM E96 0.1 perms
Elongation ASTM D412 1200% or greater
Tensile Strength ASTM D412 500 psi or greater
Hydrostatic Pressure BS EN 12390-8 Pass — No penetration
Impact and Hail Resistance ASTM D3746 Pass
Dynamic Puncture Resistance ASTM D5635 2.80 )/mm or greater
Puil-off Adhesion to EPDM (1000 hr UV) ASTM D4541 700 psi or greater
1000 hr UV Exposure (Xenon) ASTM G155 No effect
Cured to the Touch After Sprayed Instantly
VOC Content - None
Wind, Fire, Hail, Foot Trafflc, UV FM 4470 Pass {Class A, Severe Hail)

B. Patching and Flashing Membrane - One-Component, Brush-Applied Rubber

i TritoFlex 1K Brush-Grade Rubbey or approved equal — Brush-applied, water-based,
solvent-free, single-component waterproofing membrane manufactured by Triton Inc.
Product is used for touch-up patching and reinforcing of flashing areas in the TritoFlex

2K membrane.

C. Reflective/ Protective Topcoat (Select the appropriate coating that meets the building requirements)

k. TritoCry! 2K or approved equal: Highly reflective, instant-setting, water-based acrylic
clastomeric topcoat manufacturedby Triton Inc. It is spray-applied to the substrate using
specialized equipment manufactured by Triton Inc. and catalyzed by an accelerator
component. Available in white only. '

D. Catalyst (Accelerator)

i TritoFlex 2K ACCELERATOR or approved equal: Specialty non-toxic, food-grade Calcium
Chloride (CaCl) and water mixture used as the catalyst component in conjunction with
spraying the TritoFlex 2K Rubber, allowing for the rapid build-up of the membrane to any
thickness desired in one coat. The dry CaCl mixture is supplied by Triton, Inc. and the
applicator mixes with water per the manufacturers’ requirements on the job site. Alternate
catalysts are in no way atlowed, as they will cause damage tothe final product.

i. TritoCryl 2K CATALYST or approved equal: Specialty inorganic salt and water mixture
used as the catalyst component inconjunction with spraying the TritoCryl 2K Topcoat,
allowing for the rapid build-up of the membrane to any thickness desired in one coat. The
pre-mixed liquid is supplied by Triton, Inc and the applicator does not dilute before use. The
TritoCryl 2K catalysts is classified as a Class 8 hazardous chemical. Comply with all OSHA
and DOT regulations with shipping and handling this product. Read the Safety Data Sheet

before use.
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E. Repair Tape

i. TritoBond Repair Tape: Premium-grade butyl repair tape with TPO-facer, available in black
or white.Used to repair existing substrate in a variety of situations; supplied by Triton Inc.

F. Walkways

i, TritoWalk: Water-based acrylic elastomeric coating used as a seamless walkway coating.
Contains an aggregate to form a textured, non-slip surface with high abrasion resistance.
TritoWalk shail be reinforced with polyester fabric to provide a higher level of protection
from equipment damage inareas of high abuse. Provide yellow as supplied by Triton,
Inc.

G. Reinforcement Fabric

i. PolyFab: High-strength polyester fabric, used to reinforce high-stress and high-
movement areasunderneath the TritoFlex 2K product or within the TritoFlex 1K
product. Provide this reinforced fabric in areas as required by the manufacturer.

2.4 Equipment Supplied by Manufacturer

A. Spray machine and testing gauges/meters

k. Triton Standard Spray Machine: dual-component spray rig consisting of spray gun, hoses,
pumps, andcart, specifically manufactured and supplied by Triton, Inc.

ii. Triton High Production Spray Machine: dual-component spray rig consisting of spray
gun, hoses,pumps, and cart, specifically manufactured and supplied by Triton, Inc.

. TritoFlex 2K mil gauge for testing wet mil thickness while spraying the instant set liquid
membrane.

v. Standard paint mil gauge for testing wet mil thickness of topcoat.

PART THREE - EXECUTION
3.1  Description
A. The latest manufacturer application techniques are to be followed along with the following
requirements. These specific minimum requirements must be included in the bid and are not to
be altered.
‘3.2 Inspection

A. Examine the existing roof conditions under which work in this section will be installed. Correct
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3.3

3.4

conditionsdetrimental to the proper and timely completion of the work such as wet underlying
insulation, loose membrane, and severe degradation. Do not proceed until such conditions have
been corrected.

Surface Conditions

Surfaces scheduled to receive waterproofing are to be sound, clean, dry and fiee of any dust,
grease, oil,laitance, and other contaminants.

Substrate is to be free of sharp projections and free of loose components.

The existing roof system is to be scanned for moisture to locate and replace any wet areas of
insulation, trapped moisture, or, if applicable, wet gypsum deck, with new insulation and membrane
to match existing. Insulation and membrane replacement must be properly attached prior to
application of TritoFlex 2K system.

Instaliation — Preparation of Substrate

Protect all adjacent surfaces from overspray at all times. Taping off surfaces with painter plastic to
prevent overspray onto surfaces and to establish clean, straight edge termination lines on the new
liquid membrane flashings is required. Use care when masking air intakes and HVAC units so as
not to block all ventilation andpotentially damage the unit.

Repair all defects in existing substrates, including loose field membrane and flashings, open seams
and corners, deteriorated pipe boots and scalant pockets as required by manufacturer. Use like
materials to the existing roof type to make repairs. Hot-air weld all repairs where possible. Like
materials to the existing rooftype should be welded in property (i.e. PVC membrane should be used
to patch an existing PVC roof).

All existing metal flashings that are specified to remain must be inspected for watertightness. Any
flashing metal such as counterflashing, termination bat, coping caps, edge metal, etc., shall be
propetly repaired or replaced to achieve a watertight condition. Consult with Manufacturer for
further clarification.

Remove all dirt, debris, and loose materials from the surface of the roof.

Existing surfaces shall be cleaned with pressure washing equipment to a condition conducive to
positive adhesion of the TritoFlex 2K, per manufacturer’s requirements prior to application of the
liquid-applied system.Unapproved curing compounds, form release agents, petroleum distillates,
animal fats, and other contaminates shall not come into contact with approved substrate after cleaning.

Contractor shall complete installation of TritoFlex 2K membrane within two (2) days after cleaning of

substrate.

Verify the substrate is visibly dry on the surface and free of moisture within its components.
Moisture meters,infrared scanning, or capillary moisture tested by plastic sheet method according to
ASTM D-4263, may be necessary. If moisture is present on the substrate it must be allowed to dry
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priot to proceeding with TritoFlex2K application. If moisture is present within the old roofing
system components, it must be removed and replaced with same materials prior to installation of
TritoFlex 2K. It is also important that shrinkage or stress in the old roofing material be relieved after
it is cut open to prevent additional movement/shrinkage after installation.

G. Install one-way vents every 1,200 sq. ft. to allow relief of vapor pressure. Cut a hole through the
existing membrane and insulation, but not through the deck. The hole should not be larger than the
diameter of the venting space. Fill the hole with loose-fill insulation to prevent condensation. Place
the flange of the one-wayvent on top of the roofing membrane and fasten to the roof deck with
appropriate fasteners. Immediately seal to a watertight condition with TritoFlex 2K, TritoFlex 1K,
or approved heat-welded single-ply flashing material.

3.5 Installation of Liquid Membrane
A. General:

i Stir materials prior to application using a drill and mixing paddle in accordance with
manufacturer’s instructions.

i Spray instant-set TritoFlex 2K and Accelerator as a continuous, monolithic membrane of
uniform thickness, beginning at the lowest point and terminating at the highest point. Final
membrane thickness after full cure must be a minimum, on all surfaces, 97 wet/60 dry mils
for 10-year and 15-year warrantics and 130 wet/30 dry mils for 20-year warranties.

jil. When a spot repair is required during application, re-spray defect area within 15 minutes
of initial spray application so entire membrane cures monolithically.

B. Horizontal and Vertical Application:

i Spray-apply one continuous layer of TritoFlex 2K two-component waterproofing membrane,
coveringall areas of the ficld and flashings to achieve a cured dry mil membrane thickness
of 60 or 80 mils, depending on warranty requirements.

il. Perform wet mil thickness tests (with a manufacturer supplied mil gange) at regular intervals
while spraying to assure a minimum of 97 wet mils throughout for 60 dry mils, and 130 wet
mils for 80 dry mils. Immediately re-spray spots checked with gauge to fill in void.

. If necessary, chalk-line or spray-paint a grid across the roof priot to application to gauge
product use per drum within a particular section of the roof area. To achieve 60 dry mils, the
average rate shall be 800 sq. ft per drum. To achieve 80 mil dry, the average rate shall be
600 sq. ft. per drum. This application rate will vary based on number of seams, penetrations,
surface texture and conditions, etc.

Wet/Dry Mil Coverage Rate Per
Thickness Drum ‘
97/60 800 square feet
Liquid Roof Recovery System A 07563-7
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3.6

V.

[ 130/80 | 600 square feet ]

If reinforcement fabric is to be used, first apply a thin base layer of TritoFlex 1X (or
TritoFlex 2K liquid with no Accelerator) on the surface. Embed 4” or 6” polyester fabric into
the wet, coating and use a brush to smooth and saturate the fabric with the coating. Apply
more product, if needed, to fully saturate the fabric, but not create any pooling. Immediately
apply TritoFlex 2K with the Accelerator ontop of the reinforcement to create the final
membrane. Please consult with Manufacturer or Designer for details on where reinforcement
is required.

Refer to manufacturer’s recommendations and details for proper membrane terminations.

Installation of Brush-Grade on Flashings, Penetrations, and Transitions

Transition Detailing and Flashing, including Pipes, 90-Degree Angles, Gutter Transitions,
Penetrations, Curbs, Inside and Outside Corners, Etc.: All flashing details and transition changes
shall be prepared as follows:

After the TritoFlex 2K membrane is fully dry to the touch with no moisture coming out of
the membrane when pressed by hand, all flashing transitions shall receive an additional brush
application of TritoFlex 1K Brush-Grade. Additionally, apply TritoFlex 1K Brush-Grade to
any visible voids, imperfections, or thin spots in TritoFlex 2K membrane prior to rinsing and
applying top coatings. TritoFlex 1K Brush-Grade to be installed by brush or trowel at 97 wet
mils to achieve 60 mils dry.

a. Brush apply a 97 wet mil course of TritoFlex 1K Brush-Grade to extend 3” on each side
of alt curb corner transitions, 90-degree angles, under metal flashings, base and top edge
of all pipe penetrations.

b. The field of the roof shall be checked over for imperfections in the TritoFlex 2K spray
application and TritoFlex 1K shall be brush-applied wherever needed to reinforce
suspected thin spots or spray defects, TritoFlex 1K shall be allowed to cure fully prior to
top coating applications. Typical cure time allowance is 24 hours with good weather
conditions.

B. Roof Drain Flashing:

Check existing drain ring bolts and ensure all are tight. After TritoFlex 2K roof membrane
installation is completed on area outside of drain and after proper cure time and rinsing,
TritoFlex 1K Brush- Grade shall be applied around inside and outside of the drain ring as
well as within the drain bowl to fully seal under the existing membrane to prevent water
back-up under the membrane.

a. Apply 97 wet mils to achieve 60 mils dry of TritoFlex 1K over TritoFlex 2K roof
membrane, extending from inside of drain to 3” outside of clamping ring.
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3.7  Installation of Topcoat and Final Check

A After the TritoFlex 2K and TritoFlex 1K products are fully dry to the touch with no moisture .
coming out of the material when pressed on with a hand, rinse dried accelerator from all TritoFlex
9K surfaces with clean water until dried accelerator residue is rinsed completely off of the roof. The
surface should be completely dry prior to applying top coatings.

B. Following the application of TritoFlex 2K roof membrane described above, apply the specified
reflective, sacrificial topcoat: TritoCryl 2K, TritoCryl 1K or TritoTherm. All topcoats are to be
installed per Triton’s guidelines to achieve a final minimum dry film thickness of 30 wet/20
dry mils for 10-year and 15-year warrantics. 20-year warranties require a topcoat applied at 50
wet/30 dry mils,

i TritoCryl 2K is instant-set and installed in one coat to the thickness required.

if. TritoTherm or TritoCryl 1K Topcoat are installed in two coats and the first coat is to be
back-rolled when applying by sprayer, to assure full coverage to textured TritoFlex
surface.

D. Installation of top coating shall occur after the TritoFlex 2K membrane and TritoFlex 1K Brush-
Grade flashings are fully dry, cured, and rinsing of Accelerator has dried. If top coating is performed
later than three (3) days after completion of TritoFlex 2K membrane, another rinsing may be
required to remove dust and dirt accumulations depending on the environment,

E. In certain climate zones, a reflective topcoat may not be required when approved in writing by
Triton Inc. In this event, a thorough rinsing of dried Accelerator should still occur after TritoFlex
2K and TritoFlex 1K are applied and dry.

F. - If applying a granulated wear layer, broadcast 40-50 lbs. of roof granules per 100 sfin a 15 wet mil
layer of TritoFlex 2K with no Accelerator over the entire surface. The granules must be supplied
by Triton Inc. and approved for use in the specific climate zone and project location.

3.8 Field Quality Control

A. Use of specialized equipment such as a mil gauge supplied by the manufacturer to check the liquid
membrane thickness during application and a good quality digital camera to provide photos to
manufacturer of installation is required.

B. Contractor to provide photographs of areas to receive liquid membrane before start of work, during
surface preparation, during spray application, and at completion of work for warranty acceptance.

3.9 Clean-Up

A All debris shall be removed from the premises promptly and the construction arca left clean daily.

B. All overspray of products must be cleaned from surfaces not scheduled to receive the
waterproofing membrane.
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C. At the completion of the contract, Contractor is to remove and dispose of all equipment or temporary
facilities related to their contract within 3 calendar days.

- END OF SECTION —
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SECTION 15010
MECHANICAL - GENERAL PROVISIONS

15010.1 GENERAL

RELATED DOCUMENTS

General Provisions of Contract, including General, Supplementary and Special Conditions
apply to the work in this section.

DESCRIPTION OF WORK

Extent; Work required under this section consists of all mechanical (plumbing) work and
related items necessary to complete the work indicated on the drawings and/or described in
the specifications.

Work Included: Without restricting volume or generality of above Extent work performed
under this section shall include, but is not limited to the following:

Furnish all labor, equipment, tools, transportation, etc., and furnish and install
all materials and equipment necessary for mechanical work hereinafter
described all in accordance with the specifications and accompanying
drawings.

Specifications and accompanying drawings intended to show and describe
complete mechanical installation, fully erected, properly installed in
workmanlike manner and left in proper operating condition, with Contractor
furnishing and installing everything necessary to complete the job.

Furnish all labor, equipment, tools, materials, accessories, etc.,, for all
rough-ins and final connections, complete, for all equipment indicated on the

drawings, or equipment furnished by others.

GENERAL REQUIREMENTS

Regardless of titles and subdivisions herein employed, consider these specifications as one
complete document with General Section applying to all other sections.

Check mechanical specifications and drawings with remainder of set, and bring to Architect's
attention any conflicts or variations as soon as noted.

Specifications and accompanying drawings apply to all contracts or subcontracts entered into
for supplying material or labor for construction of work specified herein and shown on
drawings. '
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Adequately protect against injury all installed and existing material, fixtures, piping, insula-
tion, etc.

Replace lost or damaged items prior to acceptance of work.
Adequate and competent supervision shall be provided by this section to assure that work is
done in accordance with good standard practice and workmanship and with intent of

drawings and specifications.

INSTALLER’S QUALIFICATIONS

Al contractors submitting bids for the work under this contract shall be specialists in their
field and shall have the personal experience, training and skill to construct a properly
operating mechanical system as described by the contract drawings.

If required, the contractor shall be able to furnish evidence of having not less than three years
experience and having been responsible for at least three projects comparable in size and

complexity to this one.

WORKMANSHIP

All work performed shall be in accordance with best standards of practice by workmen
skilled and qualified in type of work to be done. Schedule and perform mechanical work to
avoid delays to project.

CODES AND STANDARDS

All work shall be installed in strict accordance with all existing local, parish/county and state
codes and ordinances having jurisdiction, and shall also be in accordance with the latest
edition of the following national codes:

International Building Code
International Mechanical Code
International Plumbing Code
Americans with Disabilities Act

All plumbing systems, including material and workmanship, shall be in accordance with the
latest edition of the following industry standards:

ASPE - American Society of Plumbing Engineers
UL - Underwriter’s Laboratories, Inc.

ANSI - American National Standards Institute
ASTM - American Society for Testing and Materials
ASME - American Society of Mechanical Engineers

General
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Local codes shall take precedence over state codes which shall take precedence over national
codes and industry standards, ‘

If any conflicts are found between specifications and drawings and above authorities, notify
Architect as soon as conflicts are discovered and above codes and requirements will govern.

PERMITS AND INSPECTIONS

Sccure all permits and inspections and pay all fees, assessments and taxes (except sales tax)
necessary for completion and acceptance of work. Notify Architect and proper authorities in
ample time when any work is ready to be inspected or tested.

Obtain certificates of inspection and approval, as applicable to various portions of work,
from inspection agency having jurisdiction.

No work shall be buried or concealed without inspection and approval from the architect

VISIT TO JOB SITE

Visit and examine job site and check with utility authorities concerned in order to become
familiar with all existing conditions pertinent to work to be performed. No additional
compensation will be allowed for failure to be so informed.

DRAWINGS

Bidders must review drawings and specifications of other disciplines including plans, details,
diagrams, notes, etc., in order to understand structural conditions, construction requitements,
clearances, capacities and methods of installation and erection.  Such deviations are
permissible; however, specified sizes, capacities and requirements affecting satisfactory
petformance and operation of installation shall remain unchanged.

Due to small scale of drawings, it is not possible to show all fittings or offsets or to show all
accessories. Take advantage of available space and stack ductwork, piping and accessories
vertically as required for fit and access.

Contractor is responsible for accuracy of cléarances and for cootdination with other trades.
No piping shall be fabricated or installed without full coordination. Make allowance in bid
for job conditions and interferences which will require offsets in piping, ete.

Contractor shall remove and telocate, without additional compensation, any item that is
installed without required coordination and is found to be in conflict with other trades. If
field measurements show that piping cannot fit in the allotted space, it shall be brought to the
attention of the architect prior to ordering or instafling the equipment.

Whenever it becomes necessary to shift pipes, such changes shall be referred to Architect for
approval. :
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Ask for details whenever uncertain about method of installation.

PRODUCT SUBMITTALS

Submit fixture product data sheets in accordance with requirements described in General,
Supplementary and Special Conditions of the Contract Documents prior to releasing
equipment for manufacture or shipment. Product data sheets shall be manufacturer’s printed
literature specifically marked to indicate size and model numbers of equipment being
furnished. All accessories required by the contract documents shall be clearly marked.

The contractor shall check all data submitted for compliance against the specifications and
drawings prior to submitting.

Review of product submittals does not relieve the contractor of responsibility for compliance
with the contract documents for system capacities or for fitting the equipment in the allotted
space. Review is for general compliance with the contract documents,

Where the product submitted differs from that specified, the contractor shall flag all
differences and specifically request that the substitution be accepted. This applies to
differences in physical size, configuration, finishes, capacity, etc.

Submittals are required for the following items:

Plumbing fixtures and accessories
Piping Insulation
"Hose bibbs

Manufactured hangers and
supports

Valves (all types)

MATERIALS AND EQUIPMENT

All materials and equipment must be new and product of reputable manufacturer regularly
engaged in manufacture of product concerned. Al materiais shall bear the name of
manufacturer and shall be of best quality obtainable unless specified or noted otherwise.

All materials and equipment must be of design, type, strength, etc,, to satisfactorily
accomplish purpose intended.

All equipment shall be purchased from authorized factory representative with established
office in New Orleans area, if manufacturer has such an office.

MATERIAL SUBSTITUTIONS

General
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Substitutions must be requested in conformance with requirements stated in the
Supplementary General Conditions.

No irregular or informal substitution requests will be considered.

PROTECTION OF WORK.

Contractor shall protect all equipment, fixtures and work from damage. Damaged work will
be rejected and replaced at the expense of the Contractor.

Piping shall be racked and handled in a manner to prevent entrance of dirt and foreign matter,
Open pipe ends shall be plugged or capped during erection.,

CUTTING AND PATCHING

Be responsible for all cutting, fittings, ¢tc., affecting mechanical work and coordinate with
trades or other sections involved. Do not endanger any work by cutting, excavating or other
operations, and do not cut or alter work of any other sections except with specific consent of
Architect.  Workmen skilled and qualified in trades involved shall do all cutting required
under supervision of Contractor's Job Superintendent.

Tnsure that all necessary chases, openings for pipes, etc., are provided at proper timg as work
of other sections progresses; otherwise, be held responsible for all such provisions at own
expense.

All patching for mechanical work by General Section.

THIMBLES, INSERTS AND EXPANSION SHIELD:S

Set in place, as formwork progresses, all necessary inserts and thimbles as required. Cutting
of beams, concrete floors or walls not permitted without authorization from the architect.

Where pipes pass through upper floors other than in chases or walls, thimble shall be of
schedule 40 galvanized pipe {plain end) with top of thimble set one inch above finished floor

to prevent wash-water from dripping below.

Size thimbles to allow freedom around pipe or around pipe and insulation where pipe in
insulated. Caulk between thimble and piping with fire proof caulking.

FLASHING AND COUNTERFLASHING

Install all items of mechanical work such as pipes, etc., penctrating roofs a sufficient distance
from walls, eaves, etc., to permit proper application of flashings and countertlashings.

General
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Flashing and counterflashings shall be furnished under this section and installed by the
general contractor. :

ACCESS PANELS

This section shall furnish all access panels to Contractor for installation, if required, for
proper access to valves, traps, cleanouts, fixture connections or other items installed under’
this contract, except where such pancls are shown and/or specified under other sections of
specifications.

HANGERS AND SUPPORT WORK

Hang all piping %” to 1” on 7'-6" maximum centers; %2 inch and below on 4’-0” maximum
centers.

Hangers in building solid or split-type supported by vertical steel rods from masonry inserts,
expansion shields or beam clamps. All steel hanger materials shall be primed and painted.
Brass, copper or lead insert hangers for insulated copper piping.

Provide galvanized steel saddle between covering and pipe hanger on insulated pipes; pipe
up to four inch diameter, 18 gauge x 12 inches long.

Support all piping independently of all equipment and arrange hangers to isolate any
vibration transmission from piping to structure.

Perforated strap or band hangers not permitted.

All mechanical work supported on walls or partitions by means of appropriately sized
galvanized toggle bolts. '

INSTALLATION OF PIPING

Install all piping so that it may expand and contract freely without damage to equipment,
other work or injury to piping system. Suppoit piping independently of all equipment.

Install necessary swing joints, expansion joints or offsets to protect piping systems,
equipment or other work from damage whether indicated on drawings or not.

[nstall unions adjacent to all screwed cocks, control valves, discharge from relief valves.
Flanged fittings are considered equivalent to union connections. ‘

Install piping parallel and/or perpendicular to building floor, wall or ceiling planes, unless
otherwise shown on drawings.
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Install all piping concealed unless specifically noted otherwise, making all necessary offsets,
turns, etc., necessary to conceal piping from view.

No piping of dissimilar metals placed in contact with cach other. Provide insulating unions
whenever piping of dissimilar metals is joined. Insulating couplings not acceptable.

CLEANING UP

After final testing, clean all fixtures, pipes and exposed work. Thoroughly clean and polish
plated and other finished products. ‘

Piping to be free of all obstructions. Remove all debris, surplus and waste materials
completely from the job site.

AS-BUILT DRAWINGS

Contractor shall be furnished a complete set of blue line prints which shall be marked up by
Contractor as work progresses to reflect all items of installation which differ significantly
from work shown on contract drawings, As-built drawings shall be neatly done, not sketchy
or free hand. Final payment will be withheld until drawings are furnished.

FINALLY

Drawings and specifications are complementary and what is shown and/or called for in one
shall be furnished and installed the same as if shown and/or called for in the other.

For any points which are not clear, or for items and/or details which Contractor feels are in
need of clarification, consult Architect before submission of proposal.

If no clarifications are requested prior to the bid, the contractor, by submission of his bid,
indicates he has a clear and full understanding of the intent of the plans and specifications.

END OF SECTION
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SECTION 15400
MECHANICAL - PLUMBING AND DRAINAGE

15400.1 - GENERAL

RELATED DOCUMENTS

Read Section 15010 Mechanical - General, which forms part of this section of the specifications.
General Provisions of Contract, including General, Supplementary and Special Conditions, apply
to work specified in this section.

DESCRIPTION OF WORK

Work described in this section includes additions and alterations to plumbing systems for the
building including water piping and plumbing fixtures.

Systems shall be complete and ready for operation. No piping shall be buried, covered, or
concealed until it has been inspected, tested and approved.

CHANGES TO PIPING

Should the Contractor desire to make changes in the routing or arrangement of the piping,
whether for his own convenience, to avoid conflict with the work of other trades, or to conform
with local codes, such changes shall not be made without the prior approval of the Architect.

15400.2 PRODUCTS
YALVES

Valves shall be furnished and installed in all branches serving each group of plumbing fixtures,
for shut off of branch mains, eliminating the necessity of interrupting service to the entire
building structure for maintenance purposes and where indicated on the drawings. Valves shall
be installed with the best workmanship and appearance and grouping so that all are easily acces-
sible.

All shutoff valves 2” and smaller shall be rated 150 psi SWP and 600 psi non-shock WOG and
will have 2-piece cast bronze bodies, TFE seats, full port, separate packnut with adjustable stem
packing, anti-blowout stems and chrome-plated brass/bronze ball, Valve ends shall have
extended solder connections and be manufactured to comply with MSS SP-110. Nibco S-585-70,
or approved equal.

Where piping is insulated, ball valves shall be equipped with 2" extended handles of non-thermal
conductive material similar to Nibco’s NIB-SEAL extended handle. Also, provide a protective
sleeve that allows operation of the valve without breaking the insulation vapor seal or disturbing
the insulation.

Plumbing and Drainage
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WATER PIPING (ABOVE GROUND)

Water piping shall be type "L" copper tubing with wrought solder-joint fittings, ANSI B16.22, or
equal, using 95-5 tin-antimony solder. All connections between steel and copper shall be made
with dielectric unions.

Nipple connections at fixtures shall be brass or copper pipe; no steel nipples permitted.

INSULATION

Domestic cold water lines above grade shall be insulated with %" thick Fiberglas low pressure
pipe insulation,

Tnsulation shall be furnished with fire retardant jacket; and the jacket shall be adhered at
longitudinal laps and joint seal strips with a suitable white vapor barrier fap cement.

UNIONS

Unions shall be used on al! items of equipment. All unions must be accessible. Use wrought
~ copper solder type ground joint unions up to 2" in size. In steel pipe, use brass to iron seat
malleable iron ground joint, 150 pounds unions or union fitting galvanized up to and including
3" sizes.

DIELECTRIC ISOLATORS

Where incompatible piping materials come in contact with each other, Contractor shall install an
isolator.

FLASHING
All vent pipes going through the roof shall be flashed as required for type of roof construction
with lead sleeves. Plumber is required to coordinate all sleeves and flashings with roofer and

furnish roofer with all sleeves. Roofer installs all sleeves.

AIR CHAMBERS

Tnstall one air chamber on each cold water pipe to each plumbing fixture. Air chambers shall be
constructed from copper pipe. If one air chamber is installed on each cold water pipe behind a
group of fixtures, it shall be 3" in diameter, 24" long capped.

At the Contractor's option, he may use factory fabricated chambers with a volume at least equal
to those herein specified for each type of installation, and as recommended per the manufacturer
for the instalied fixture units and in accordance with P.D.J. STD. WH. 201. Approved
manufacturers are Josam, Wade, Smith and Zurn.

Plumbing and Drainage
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FIXTURES

Furnish, instal! and connect all plumbing fixtures indicated on drawings, or herein specified.
Refer to mechanical, as well as architectural drawings, for location and number of fixtures
required, and if any fixtures are shown on architectural plans but not on mechanical plans or vice
versa, these fixtures shall be furnished, installed and connected the same as if indicated on all
drawings.

Fixtures as indicated on architectural and mechanical drawings but not specified shall be called -
to attention of Architect seven days before bid date for clarifications. Failure to do so will
obligate this section to furnish fixture as later specified by Architect.

Each plumbing fixture shall be fitted with all necessary and proper fittings, trimmings and
operating devices, and shall be left in perfect operating condition. Finish of all exposed metal
work in connection with fixtures, trimmings and operating devices, where not specifically
mentioned, shall be chromium plate finish. Provide proper backing or carriers for fixtures as
required for secure installation.

FIXTURES ARE AS FOLLOWS:

1B - Hose Bibb - Zurn #71343XL, exposed, lead-free, anti-siphon, wall hydrant or approved
equal. Includes external vacuum breaker, %” inlet and male hose connection, bronze and
stainless steel interior components.

Freeze-Proof Fabric Sock — thermal covering of hose bibb for freeze protection.

15400.3 EXECUTION

GENERAL

Exposed and concealed horizontal lines of pipe shall be carried on specified hangers properly
spaced to maintain alignment.

Piping is to be concealed except where noted. Exposed piping is to be installed paratiel to or at
right angles with building walls, except where otherwise shown on drawings.

Exposed piping passing through walls, fleors or ceilings fitted with wall plates securely held in
position and allowing clearance for expansion. Provide plates large enough to cover openings
around pipe.

Install pipe lines true to line and grade.

Wherever changes in sizes of piping occur, changes made with reducing fittings. Use of
bushings not permitted,

Plumbing and Drainage
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Cutling and boring through structural members done only when approved by Architect and/or
Structural Engineer.

Offsets in all piping above slab made with fittings. Bending of pipe not permitted.

INSTALLATION OF SCREW-JOINTED PIPING AND SOLDER-JOINT TUBING

All pipe and tubing shall be cut accurately to measurements as established by the Contractor and
shall be worked into place without springing or forcing. Proper provision shall be made for the
expansion and contraction of all pipe and tubing lines. Pipe and fittings shall be free from fins
and burts.

Screw joints shall be made with a lubricant or thread sealing tape applied on the male threads
only; threads shall be full cut and not more than three threads on the pipe shall remain exposed.

All copper tubing shall be cut with square ends, and all burrs and fins removed. Tubing shall be
handled and protected carefully and all tubing cut, dented, or otherwise damaged shall be
replaced. Ends of tubing and fittings shall be cleaned and inserted in the fittings to their full
depth.

Unions shall be provided at connections to all items of equipment and elsewhere where required
for ready disconnection.

WATER SYSTEMS

The water system shall be installed with the fall toward the shutoff valve for the lowest fixture.
Shutoff valves shall be provided where shown and on the supply to each fixture not provided
with compression stop or with auxiliary shutoff valve. A 12" high air chamber shall be provided
at each fixture or group of fixtures on both hot and cold supplies. Air chamber shall be of the
same size as the branch feed line and of the same material. Air chambers shall be concealed in
chases or partitions.

TEST OF PIPING

All tests described below shall be made in the presence of the Architect and a representative of
authority having jurisdiction.

Water piping shall be subjected to a hydrostatic pressure test of 100 pounds per square inch for
one hour, No drop allowed. '

END OF SECTION
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